ADDENDUM #1 – August 6, 2018

WEST VIRGINIA PARKWAYS AUTHORITY

PLANS, SPECIFICATIONS, AND CONTRACT DOCUMENTS
FOR

WVPA CONTRACT NO: BW-1-18 REBID
BECKELY WIDENING
RALEIGH COUNTY, WEST VIRGINIA

Replace the following documents with the attached:

PLANS

Sheet 36: Revised completion date.

SPECIFICATIONS

Cover Sheet: Revised bid date.
Sheet 1: Revised bid date and completion date.
Sheet 22: Revised completion date.
Sheet 28: Revised completion date.

WEST VIRGINIA PARKWAYS AUTHORITY

[Signature]

Gregory C. Barr
General Manager
EXISTING SURVEY MARKERS
Survey markers existing on the project site shall include the location of all survey markers provided by the owner. The contractor shall verify the location of all survey markers existing on the site and ensure that they are accurately recorded in the project files.

EXISTING PIPES AND DRAINAGE STRUCTURES
Existing pipes and drainage structures shall be identified and verified prior to any excavation work. The contractor shall provide a detailed report on the location and condition of all existing pipes and drainage structures, including any modifications or additions that may be required.

REVIEWED STANDARD DRAWINGS
The contractor shall review and verify all standard drawings provided by the owner, including any modifications or additions that may be required.

SUBGRADE UNDERCUT
Subgrade undercut material shall be removed from the site prior to the start of work. The contractor shall provide a detailed report on the location and quantity of subgrade undercut material, including any modifications or additions that may be required.

WASTE MATERIAL
Waste material shall be removed from the site in accordance with the specifications provided by the owner. The contractor shall provide a detailed report on the location and quantity of waste material, including any modifications or additions that may be required.

FERTILIZER, SEEDING AND MULCHING
Fertilizer, seeding, and mulching shall be applied in accordance with the specifications provided by the owner. The contractor shall provide a detailed report on the location and quantity of fertilizer, seeding, and mulching, including any modifications or additions that may be required.

EXCERPT FROM PAGE:

"The contractor shall coordinate with the West Virginia Department of Transportation, Division of Highways, to determine the location and condition of all existing pipes and drainage structures. The contractor shall provide a detailed report on the location and condition of all existing pipes and drainage structures, including any modifications or additions that may be required."
WEST VIRGINIA PARKWAYS AUTHORITY

AUTHORITY MEMBERS

GOVERNOR JIM JUSTICE

ANN V. URLING
THOMAS J. SMITH
DOUGLAS M. EPLING
TOM MAINELLA
BILL SEAVER
MIKE VINCIGUERRA
WILLIAM (BILL) CIPRIANI
TROY N. GIATRAS
ALISHA MADDOX

GREGORY C. BARR
GENERAL MANAGER

CONTRACTOR’S PROPOSAL

NOTICE: ALL PAPERS BOUND WITH OR ATTACHED TO THE PROPOSAL FORM ARE A NECESSARY PART THEREOF AND MUST NOT BE DETACHED.

COUNTY: RALEIGH COUNTY, WEST VIRGINIA

NAME OF PROJECT: BECKLEY WIDENING
MILE 41.3 TO 46.9 SB
MILE 40.2 TO 47.9 NB

CONTRACT NUMBER: BW-1-18 REBID

BIDS WILL BE RECEIVED UNTIL 3:00 PM AUGUST 22, 2018 AT THE OFFICE OF THE WEST VIRGINIA PARKWAYS AUTHORITY’S GENERAL MANAGER, 3310 PIEDMONT ROAD, CHARLESTON, WEST VIRGINIA 25306.

THE WEST VIRGINIA PARKWAYS AUTHORITY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS.

ADDENDUM 1
ADVERTISEMENT FOR PROPOSALS

Sealed proposals will be received by the West Virginia Parkways Authority for:

CONTRACT BW-1-18
BECKLEY WIDENING
MILE 41.3 TO 46.9 SB
MILE 40.2 TO 47.9 NB
RALEIGH COUNTY, WEST VIRGINIA

Please be advised that there have been revisions made to the standard bid documents on page 16. For the bid to be considered, the Contractor must initial and sign this sheet and include as part of the bid package per special provision 102.2.

This contract is located in Raleigh County. The project consists of widening I-64/I-77 from the I-64/I-77 split to Corridor L Interchange. Construction will consist of grading, drainage, rubblization, paving, bridge modifications, barrier walls, guardrail, concrete repairs, retaining walls, signs, lighting and pavement markings.

A MANDATORY PRE-BID meeting will be held July 19, 2018 at 10:00 am at the office of the West Virginia Parkways Authority, Beckley South Building, 374 George Street, Beckley, West Virginia. Attendees must be full time employees of the Contractor.

All work under this contract shall be completed by August 26th, 2022.

Proposals will be received at the office of the West Virginia Parkways Authority, Administration Building, Charleston, West Virginia until 3:00 PM August 22, 2018 at which time and place said proposals will be publicly opened and read. If proposals are to be mailed via the U.S. Postal Service regular mail, they must be addressed to the West Virginia Parkways Authority, P.O. Box 1469, Charleston, WV 25325. This mail is picked up by the Authority once a day between 7:00 AM and 8:00 AM. However, Express Mail One Day Service, Federal Express, United Parcel Service (UPS), etc. must be sent to the West Virginia Parkways Authority, 3310 Piedmont Road, Charleston, WV 25306. It shall be the bidder’s responsibility to determine his transmittal method such that his bid will arrive in the Authority’s office prior to the scheduled bid opening. Bids received in the Authority’s office after the scheduled opening will be returned to the bidder unopened.

Prospective bidders must be prequalified in accordance with SECTION 102.1 of the WVDOH Standard Specifications. Contract Documents without Standard Specifications or other referenced standards can be obtained from HNTB Corporation, 41 Mission Way, Scott Depot, WV 25560, Phone (304) 760-1803, or email jswhiser@HNTB.com.

Proposals must be made upon the forms furnished by the Authority in the manner designated in the specifications, and must be enclosed in sealed envelopes bearing the name and address of the bidder and the number of the contract on the outside, and must be accompanied by a CASHIER’S or CERTIFIED CHECK or BID BOND in favor of the West Virginia Parkways Authority, FOR AN AMOUNT EQUAL TO FIVE PERCENT (5%) OF THE AMOUNT OF THE PROPOSAL OR $2,000 WHICHEVER IS THE GREATER, and must be delivered at the place designated above on or before the day and hour named.

Pursuant to Bureau of Employment Programs (BEP) Rule 96 C.S.R.1 Implementation Rule dated June 30, 2000, Contractors requesting plans must furnish their FEIN Number, company name and any name they are doing business as. Firms listed in the BEP Default Directory will not be issued Bidding Documents.

The Authority reserves the right to reject any and all Proposals submitted, and to waive any or all formalities in bidding, as it may deem in its best interest.

The Authority strongly encourages Minority Owned and Women Owned businesses to submit proposals for this contract.

The WVPA is an Equal Opportunity Employer. All firms submitting proposals must certify that they practice Equal Employment Opportunities.

WEST VIRGINIA PARKWAYS AUTHORITY

Gregory C. Barr
General Manager

DATE: JUNE 29, 2018

ADDENDUM 1
Completion Date

Construction under the above proposal and calculation of working time will begin no later than 10 calendar days after “Notice to Proceed”, and will be completed by date of August 26, 2022.

It is agreed that time is of the essence for this contract, and that I (we) will, in the event of my (our) failure to complete the contract within the time limited named, reimburse the West Virginia Parkways Authority an amount to be determined by the said Authority as sufficient to cover fully any additional demonstrable costs incurred by the Authority because of such failure, including extra engineering costs, in addition to that specified in section 108.7 of the Standard Specifications.

Certificate of Compliance

Involving the Supplying of Aluminum, Glass, Steel or Iron Products

We have complied and shall continue to comply with the provisions of Chapter 5, Article 19, of the Official West Virginia code, 1931, as amended, which statute is incorporated herein by reference and the applicable specifications involving Domestic Aluminum, Glass and Iron in Public Works Projects. We have also complied and shall continue to comply with the provisions of Chapter 5A, Article 3, Section 56 of the West Virginia code, 1931, as amended, which statute is incorporated herein by reference and the applicable specifications, involving Domestic Steel Products in State Supported Projects.
no way be invalidated for any loss of anticipated profits because of such change by reason of any variations between the estimated quantities and the quantities of the work done.

(4) “CONTRACTOR” AGREES to conform to the laws of the State of West Virginia in reference to keeping the project open, and to all other legal requirements not mentioned herein, or specified; to keep all employees engaged on said work protected by the Worker’s Compensation Fund in compliance with the Act of the Legislature of West Virginia, known as The Worker’s Compensation Act, which is made a part hereof, and to save the ‘AUTHORITY” harmless from all liability for damage to persons or property that may accrue during and by reason of the acts or negligence of the “CONTRACTOR”, his agents, employees, or subcontractors, if there be such.

(5) CONSTRUCTION UNDER the above proposal and calculation of working time will begin with a Notice to Proceed and will complete by/or on August 26, 2022.

IT IS AGREED that time is of the essence of this contract, and that “CONTRACTOR” will, in the event of failure to complete the contract within the time limit named, reimburse to the “AUTHORITY” an amount to be determined by said “AUTHORITY” as sufficient to cover fully any additional demonstrable costs incurred by the “AUTHORITY” because of such failure, including extra engineering costs, in addition to that specified in section 108.7 of the Standard Specifications.

(6) IT IS FURTHER AGREED if at any time during the prosecution of the work, the “AUTHORITY” shall determine that the work provided for is not being performed according to the contract, it may suspend the work under the contract, and thereupon complete it in compliance with the contract.

(7) ON THE FAITHFUL PERFORMANCE of the work set forth in the contract and the acceptance of the “AUTHORITY”, the “AUTHORITY” hereby agrees to pay the ‘CONTRACTOR” the amount due and owing.

(8) THE AUTHORITY SHALL, once in each month make an estimate of work done, and of material which has been actually put in place, in accordance with the terms and conditions of this contract, during the preceding month, and compute the value thereof as set forth in the contract. From the total of the amounts so ascertained, there shall be deducted an amount equivalent to two (2) percent (2%) of the whole to be retained by the “AUTHORITY” until after completion of the entire contract, and its acceptance.

(9) IT IS FURTHER AGREED that so long as any lawful or proper directions concerning the work or material given by the “AUTHORITY” shall remain unaccomplished, the “CONTRACTOR” shall not be paid any estimate on account of work done or material furnished until such lawful or proper direction aforesaid has been fully and satisfactorily complied with.

ADDENDUM 1