

WEST VIRGINIA DIVISION OF HIGHWAYS
2019 Average Unit Bid Prices

<u>Item Number</u>	<u>Description</u>	<u>Spec Year</u>	<u>Unit</u>	<u>District</u>	<u>Frequency</u>	<u>Quantity</u>	<u>Minimum</u>	<u>Mean</u>	<u>Maximum</u>
105000-010	DESIGN BUILD CONTRACT - \$/UN	17	\$/UN	01	5	5	\$2,221,777.13	\$54,690,999.83	\$80,000,000.00
105000-010		17	\$/UN	02	4	4	\$1.00	\$21,618,684.50	\$71,689,999.00
105000-010		17	\$/UN	04	1	1	\$423,852.00	\$423,852.00	\$423,852.00
105000-010		17	\$/UN	06	21	21	\$116,335.00	\$267,916.52	\$1,210,000.00
105000-010		17	\$/UN	08	4	4	\$43,934,300.00	\$43,934,300.00	\$43,934,300.00
105000-010		17	\$/UN	WV	35	35	\$1.00	\$15,477,629.60	\$80,000,000.00
201001-000	CLEARING AND GRUBBING	17	LS	01	13	13	\$4,822.90	\$49,753.74	\$210,000.00
201001-000		17	LS	02	59	59	\$500.00	\$65,203.88	\$903,000.00
201001-000		17	LS	03	3	3	\$4,800.00	\$28,266.67	\$75,000.00
201001-000		17	LS	04	7	7	\$2,450.00	\$43,692.14	\$245,000.00
201001-000		17	LS	05	11	11	\$5,000.00	\$96,276.92	\$749,617.41
201001-000		17	LS	06	12	12	\$1,500.00	\$23,981.25	\$215,000.00
201001-000		17	LS	07	10	10	\$1,000.00	\$49,653.42	\$274,967.60
201001-000		17	LS	08	3	3	\$23,000.00	\$61,864.67	\$126,594.00
201001-000		17	LS	09	3	3	\$67,651.20	\$163,190.79	\$341,921.17
201001-000		17	LS	10	1	1	\$9,266.75	\$9,266.75	\$9,266.75
201001-000		17	LS	WV	122	122	\$500.00	\$60,756.24	\$903,000.00
202001-000	BUILDING DEMOLITION NUMBER,	17	LS	01	23	23	\$249.00	\$4,616.07	\$15,479.70
202001-000		17	LS	05	3	3	\$1.00	\$9,700.33	\$25,000.00
202001-000		17	LS	06	1	1	\$25,000.00	\$25,000.00	\$25,000.00
202001-000		17	LS	07	19	19	\$1.00	\$5,293.74	\$13,400.00
202001-000		17	LS	09	1	1	\$256,203.60	\$256,203.60	\$256,203.60
202001-000		17	LS	WV	47	47	\$1.00	\$11,001.18	\$256,203.60
202002-000	WATER WELL ABANDONMENT NUMBER,	17	LS	02	1	1	\$1,128.40	\$1,128.40	\$1,128.40
202002-000		17	LS	WV	1	1	\$1,128.40	\$1,128.40	\$1,128.40
202003-000	SEPTIC TANK ABANDONMENT NUMBER,	17	LS	01	2	2	\$1,025.00	\$1,037.50	\$1,050.00
202003-000		17	LS	WV	2	2	\$1,025.00	\$1,037.50	\$1,050.00
203001-000	DISMANTLING STRUCTURE	17	LS	01	10	10	\$16,984.00	\$35,748.53	\$82,408.47

203001-000		17	LS	02	9	9	\$3,893.40	\$46,615.04	\$237,000.00
203001-000		17	LS	03	2	2	\$20,000.00	\$60,000.00	\$100,000.00
203001-000		17	LS	04	1	1	\$75,000.00	\$75,000.00	\$75,000.00
203001-000		17	LS	05	4	4	\$17,000.00	\$244,250.00	\$525,000.00
203001-000		17	LS	06	19	19	\$50,000.00	\$849,811.46	\$3,750,000.00
203001-000		17	LS	07	7	7	\$20,000.00	\$107,565.66	\$375,000.00
203001-000		17	LS	08	2	2	\$32,000.00	\$38,200.00	\$44,400.00
203001-000		17	LS	09	1	1	\$73,658.40	\$73,658.40	\$73,658.40
203001-000		17	LS	10	6	6	\$25,000.00	\$159,762.09	\$342,232.66
203001-000		17	LS	WV	61	61	\$3,893.40	\$327,164.41	\$3,750,000.00
204001-000	MOBILIZATION	17	LS	01	32	32	\$3,600.00	\$173,478.43	\$2,517,480.00
204001-000		17	LS	02	78	78	\$1,300.00	\$33,416.82	\$240,000.00
204001-000		17	LS	03	28	28	\$2,500.00	\$30,946.48	\$110,000.00
204001-000		17	LS	04	41	41	\$2,900.00	\$58,079.18	\$833,132.00
204001-000		17	LS	05	29	29	\$5,000.00	\$104,208.28	\$1,137,700.00
204001-000		17	LS	06	46	46	\$4,000.00	\$262,077.96	\$10,750,000.00
204001-000		17	LS	07	29	29	\$3,200.00	\$62,866.01	\$456,250.00
204001-000		17	LS	08	22	22	\$5,500.00	\$48,464.77	\$353,105.00
204001-000		17	LS	09	14	14	\$18,400.00	\$119,245.62	\$300,000.00
204001-000		17	LS	10	22	22	\$14,000.00	\$105,090.89	\$829,088.04
204001-000		17	LS	12	2	2	\$200,000.00	\$225,000.00	\$250,000.00
204001-000		17	LS	WV	343	343	\$1,300.00	\$98,553.86	\$10,750,000.00
204002-000	MOBILIZATION, PER	17	MI	01	2	1100	\$25.00	\$31.82	\$100.00
204002-000		17	MI	03	1	400	\$0.01	\$0.01	\$0.01
204002-000		17	MI	05	1	1500	\$40.00	\$40.00	\$40.00
204002-000		17	MI	06	1	1000	\$1.00	\$1.00	\$1.00
204002-000		17	MI	07	1	500	\$70.00	\$70.00	\$70.00
204002-000		17	MI	08	1	400	\$50.00	\$50.00	\$50.00
204002-000		17	MI	10	1	800	\$50.00	\$50.00	\$50.00
204002-000		17	MI	WV	8	5700	\$0.01	\$33.51	\$100.00
204003-000		17	EA	01	4	50	\$300.00	\$1,635.00	\$10,000.00
204003-000		17	EA	02	1	15	\$1,250.00	\$1,250.00	\$1,250.00

204003-000		17	EA	03	3	23	\$1,000.00	\$2,456.52	\$5,500.00
204003-000		17	EA	04	3	27	\$425.00	\$749.07	\$1,000.00
204003-000		17	EA	05	3	27	\$1,000.00	\$3,000.00	\$8,000.00
204003-000		17	EA	06	3	50	\$1.00	\$800.20	\$1,000.00
204003-000		17	EA	07	3	65	\$1.00	\$692.92	\$3,000.00
204003-000		17	EA	08	3	20	\$1,000.00	\$2,020.00	\$5,200.00
204003-000		17	EA	09	3	21	\$1,250.00	\$1,964.29	\$4,000.00
204003-000		17	EA	10	3	45	\$1,250.00	\$3,750.00	\$6,000.00
204003-000		17	EA	12	1	4	\$1,000.00	\$1,000.00	\$1,000.00
204003-000		17	EA	WV	30	347	\$1.00	\$1,722.41	\$10,000.00
207001-001	UNCLASSIFIED EXCAVATION	17	CY	01	21	156360	\$9.00	\$18.71	\$250.00
207001-001		17	CY	02	59	12413	\$10.00	\$31.97	\$200.00
207001-001		17	CY	03	9	9777	\$0.01	\$13.28	\$250.00
207001-001		17	CY	04	22	22612.5	\$1.45	\$28.25	\$420.00
207001-001		17	CY	05	23	66802.5	\$0.01	\$25.59	\$160.00
207001-001		17	CY	06	38	77778.6	\$10.00	\$32.50	\$125.00
207001-001		17	CY	07	21	51796	\$1.20	\$15.08	\$100.00
207001-001		17	CY	08	5	35562.5	\$0.01	\$14.46	\$40.00
207001-001		17	CY	09	9	7188.7	\$0.02	\$23.80	\$100.00
207001-001		17	CY	10	12	18152	\$0.02	\$50.76	\$1,000.00
207001-001		17	CY	WV	219	#####	\$0.01	\$23.38	\$1,000.00
207002-000	SUBGRADE	17	CY	01	11	13288	\$7.75	\$21.45	\$153.56
207002-000		17	CY	02	8	1861	\$62.16	\$82.64	\$120.00
207002-000		17	CY	03	2	455	\$100.00	\$107.93	\$110.00
207002-000		17	CY	04	4	1148	\$35.00	\$62.67	\$200.00
207002-000		17	CY	05	7	7468	\$47.55	\$63.90	\$175.00
207002-000		17	CY	06	2	943	\$100.00	\$100.42	\$200.00
207002-000		17	CY	07	6	2921	\$62.00	\$97.36	\$140.00
207002-000		17	CY	08	1	196	\$110.00	\$110.00	\$110.00
207002-000		17	CY	09	1	333	\$89.00	\$89.00	\$89.00
207002-000		17	CY	10	1	5791	\$90.58	\$90.58	\$90.58
207002-000		17	CY	WV	43	34404	\$7.75	\$57.90	\$200.00

207032-000	FABRIC FOR SUBSURFACE DRAINAGE	17	SY	01	1	416	\$8.00	\$8.00	\$8.00
207032-000		17	SY	03	2	1839	\$2.00	\$2.19	\$3.00
207032-000		17	SY	04	6	10398	\$1.00	\$1.82	\$4.40
207032-000		17	SY	07	1	431	\$2.10	\$2.10	\$2.10
207032-000		17	SY	WV	10	13084	\$1.00	\$2.08	\$8.00
207033-000	FABRIC FOR SUBGRADE STABILIZATION	17	SY	02	3	1544	\$1.39	\$2.05	\$2.50
207033-000		17	SY	04	2	18545	\$1.50	\$1.53	\$2.10
207033-000		17	SY	05	3	1013	\$2.00	\$3.42	\$10.00
207033-000		17	SY	08	1	3524	\$1.20	\$1.20	\$1.20
207033-000		17	SY	10	1	34743	\$2.77	\$2.77	\$2.77
207033-000		17	SY	WV	10	59369	\$1.20	\$2.28	\$10.00
207034-000	FABRIC FOR SEPARATION	17	SY	01	12	219887	\$1.10	\$1.22	\$5.47
207034-000		17	SY	02	11	13866	\$0.10	\$1.90	\$4.00
207034-000		17	SY	03	3	3519	\$2.50	\$2.85	\$4.00
207034-000		17	SY	04	7	9649	\$1.50	\$1.75	\$26.50
207034-000		17	SY	05	8	49705	\$1.25	\$2.05	\$9.75
207034-000		17	SY	06	15	137752.2	\$1.00	\$3.80	\$10.00
207034-000		17	SY	07	10	26035	\$0.01	\$1.40	\$5.00
207034-000		17	SY	08	2	1942	\$2.00	\$2.00	\$2.00
207034-000		17	SY	09	4	5738	\$2.00	\$2.71	\$5.00
207034-000		17	SY	10	3	1322	\$3.00	\$3.00	\$3.00
207034-000		17	SY	WV	75	#####	\$0.01	\$2.14	\$26.50
211001-000	UNCLASSIFIED BORROW EXCAVATION	17	CY	01	12	29142	\$0.01	\$4.41	\$100.00
211001-000		17	CY	02	8	7518	\$22.00	\$38.93	\$86.52
211001-000		17	CY	03	2	7157	\$15.50	\$15.80	\$25.00
211001-000		17	CY	04	4	11754	\$22.00	\$24.65	\$70.00
211001-000		17	CY	05	4	106874	\$15.00	\$16.47	\$50.00
211001-000		17	CY	06	1	6672	\$36.83	\$36.83	\$36.83
211001-000		17	CY	07	5	2082	\$14.00	\$22.89	\$150.00
211001-000		17	CY	08	2	1585	\$1.00	\$46.43	\$75.00
211001-000		17	CY	09	1	14798	\$19.00	\$19.00	\$19.00
211001-000		17	CY	10	1	111	\$15.38	\$15.38	\$15.38

211001-000		17	CY	WV	40	187693	\$0.01	\$17.23	\$150.00
211002-000	ROCK BORROW EXCAVATION	17	CY	01	4	6061	\$9.24	\$39.33	\$210.00
211002-000		17	CY	02	54	4460	\$70.00	\$111.76	\$500.00
211002-000		17	CY	03	13	3989	\$0.01	\$47.01	\$175.00
211002-000		17	CY	04	2	240	\$74.35	\$75.11	\$78.00
211002-000		17	CY	05	4	10156	\$30.00	\$42.30	\$150.00
211002-000		17	CY	06	14	18809.5	\$55.00	\$112.21	\$185.00
211002-000		17	CY	07	1	4637	\$33.00	\$33.00	\$33.00
211002-000		17	CY	WV	92	48352.5	\$0.01	\$75.19	\$500.00
211003-000	SELECT BORROW EXCAVATION	17	CY	01	1	74	\$100.00	\$100.00	\$100.00
211003-000		17	CY	05	1	2600	\$52.00	\$52.00	\$52.00
211003-000		17	CY	06	4	3065	\$84.87	\$90.71	\$143.33
211003-000		17	CY	07	1	1088	\$76.00	\$76.00	\$76.00
211003-000		17	CY	WV	7	6827	\$52.00	\$73.72	\$143.33
211007-000	UNCLASSIFIED BORROW EXCAVATION	17	TN	06	1	20	\$75.00	\$75.00	\$75.00
211007-000		17	TN	WV	1	20	\$75.00	\$75.00	\$75.00
211008-000	ROCK BORROW EXCAVATION	17	TN	01	1	478	\$0.01	\$0.01	\$0.01
211008-000		17	TN	02	2	3053	\$47.28	\$48.01	\$56.84
211008-000		17	TN	03	2	863	\$54.00	\$71.72	\$84.95
211008-000		17	TN	04	6	1622.5	\$38.00	\$45.65	\$250.00
211008-000		17	TN	05	2	9527	\$25.00	\$26.73	\$100.00
211008-000		17	TN	06	16	3372.3	\$40.00	\$63.41	\$300.00
211008-000		17	TN	07	5	1941	\$1.00	\$7.99	\$175.00
211008-000		17	TN	09	2	86	\$157.15	\$207.53	\$446.00
211008-000		17	TN	10	1	512	\$62.93	\$62.93	\$62.93
211008-000		17	TN	WV	37	21454.8	\$0.01	\$38.06	\$446.00
211009-000	SELECT BORROW EXCAVATION	17	TN	06	18	4642.1	\$40.00	\$58.32	\$100.00
211009-000		17	TN	WV	18	4642.1	\$40.00	\$58.32	\$100.00
211017-001	IMPERVIOUS CORE	17	SF	05	1	185	\$15.00	\$15.00	\$15.00
211017-001		17	SF	07	1	427	\$4.50	\$4.50	\$4.50
211017-001		17	SF	WV	2	612	\$4.50	\$7.67	\$15.00
212001-000	STRUCTURE EXCAVATION	17	CY	01	9	1244	\$19.26	\$39.35	\$99.50

212001-000		17	CY	02	9	1300	\$1.00	\$46.88	\$96.00
212001-000		17	CY	04	2	326	\$10.00	\$22.36	\$27.00
212001-000		17	CY	05	6	2261	\$20.00	\$45.09	\$91.00
212001-000		17	CY	06	10	8126	\$26.86	\$137.03	\$350.80
212001-000		17	CY	07	8	1596	\$1.00	\$39.78	\$103.61
212001-000		17	CY	08	2	187	\$55.00	\$63.02	\$70.00
212001-000		17	CY	09	1	68	\$64.28	\$64.28	\$64.28
212001-000		17	CY	10	2	1330	\$35.00	\$37.58	\$40.00
212001-000		17	CY	WV	49	16438	\$1.00	\$88.96	\$350.80
212002-000	WET EXCAVATION	17	CY	01	1	25	\$38.40	\$38.40	\$38.40
212002-000		17	CY	02	3	332	\$38.36	\$62.85	\$140.00
212002-000		17	CY	WV	4	357	\$38.36	\$61.14	\$140.00
212003-000	ROCK EXCAVATION	17	CY	01	1	28	\$250.00	\$250.00	\$250.00
212003-000		17	CY	02	1	23	\$325.97	\$325.97	\$325.97
212003-000		17	CY	WV	2	51	\$250.00	\$284.26	\$325.97
212004-000	COFFERDAM	17	EA	01	3	7	\$2,582.70	\$3,206.61	\$4,678.30
212004-000		17	EA	02	4	8	\$1.00	\$2,900.31	\$5,000.00
212004-000		17	EA	06	3	3	\$1,000.00	\$5,366.67	\$11,100.00
212004-000		17	EA	07	1	1	\$2,753.00	\$2,753.00	\$2,753.00
212004-000		17	EA	WV	11	19	\$1.00	\$3,394.83	\$11,100.00
212005-000	SELECT MATERIAL FOR BACKFILLING	17	CY	01	8	968	\$70.78	\$94.12	\$357.32
212005-000		17	CY	02	1	13	\$250.00	\$250.00	\$250.00
212005-000		17	CY	03	1	20	\$200.00	\$200.00	\$200.00
212005-000		17	CY	04	4	167	\$80.00	\$100.42	\$185.00
212005-000		17	CY	06	3	614	\$165.00	\$178.63	\$185.29
212005-000		17	CY	07	9	1653	\$59.00	\$82.13	\$200.00
212005-000		17	CY	08	1	44	\$150.00	\$150.00	\$150.00
212005-000		17	CY	10	3	708	\$76.00	\$79.57	\$88.00
212005-000		17	CY	WV	30	4187	\$59.00	\$101.15	\$357.32
212010-002	SHORING, CAUSEWAY	17	LS	05	1	1	\$200,000.00	\$200,000.00	\$200,000.00
212010-002		17	LS	WV	1	1	\$200,000.00	\$200,000.00	\$200,000.00
212010-003	SHORING	17	LS	01	1	1	\$20,000.00	\$20,000.00	\$20,000.00

212010-003		17	LS	02	4	4	\$8,723.60	\$10,533.74	\$13,937.11
212010-003		17	LS	05	3	3	\$155,000.00	\$210,000.00	\$300,000.00
212010-003		17	LS	06	15	15	\$1,989.74	\$96,897.47	\$415,596.55
212010-003		17	LS	07	1	1	\$55,000.00	\$55,000.00	\$55,000.00
212010-003		17	LS	10	4	4	\$16,559.64	\$34,775.25	\$66,238.58
212010-003		17	LS	WV	28	28	\$1,989.74	\$83,560.64	\$415,596.55
217001-000	SPECIAL ROCK FILL	17	CY	07	1	53	\$125.00	\$125.00	\$125.00
217001-000		17	CY	08	3	264	\$63.00	\$85.23	\$95.00
217001-000		17	CY	WV	4	317	\$63.00	\$91.88	\$125.00
218001-000	RIPRAP	17	CY	01	1	4	\$101.42	\$101.42	\$101.42
218001-000		17	CY	02	1	25	\$79.19	\$79.19	\$79.19
218001-000		17	CY	03	1	31	\$100.00	\$100.00	\$100.00
218001-000		17	CY	05	1	472	\$69.70	\$69.70	\$69.70
218001-000		17	CY	06	2	11.1	\$200.00	\$212.39	\$225.00
218001-000		17	CY	WV	6	543.1	\$69.70	\$75.02	\$225.00
218002-000	GROUTED RIPRAP	17	CY	06	4	162.05	\$220.00	\$272.34	\$350.00
218002-000		17	CY	WV	4	162.05	\$220.00	\$272.34	\$350.00
218003-000	GABION	17	CY	02	1	158	\$380.00	\$380.00	\$380.00
218003-000		17	CY	03	2	56	\$275.00	\$283.93	\$525.00
218003-000		17	CY	04	2	34	\$203.60	\$449.39	\$900.00
218003-000		17	CY	07	2	76	\$400.00	\$411.17	\$414.15
218003-000		17	CY	08	1	28	\$300.00	\$300.00	\$300.00
218003-000		17	CY	09	1	128	\$375.00	\$375.00	\$375.00
218003-000		17	CY	WV	9	480	\$203.60	\$372.64	\$900.00
218004-001	8 INCH CRUSHED ROCK SLOPE PROTECTION	17	SY	05	1	482	\$75.00	\$75.00	\$75.00
218004-001		17	SY	06	3	3525	\$70.51	\$75.86	\$95.21
218004-001		17	SY	10	1	3	\$910.78	\$910.78	\$910.78
218004-001		17	SY	WV	5	4010	\$70.51	\$76.38	\$910.78
218004-003	12 INCH CRUSHED ROCK SLOPE PROTECTION	17	SY	04	1	39	\$110.00	\$110.00	\$110.00
218004-003		17	SY	09	1	383	\$48.00	\$48.00	\$48.00
218004-003		17	SY	WV	2	422	\$48.00	\$53.73	\$110.00
218005-000	CONCRETE SLOPE PROTECTION	17	SY	06	5	2292	\$116.92	\$153.52	\$242.83

218005-000		17	SY	WV	5	2292	\$116.92	\$153.52	\$242.83
218006-000	FOUNDATION PROTECTION	17	CY	01	9	1092	\$50.50	\$99.48	\$301.50
218006-000		17	CY	02	7	1877	\$50.00	\$66.52	\$260.13
218006-000		17	CY	03	2	756	\$90.00	\$95.37	\$100.00
218006-000		17	CY	04	3	432	\$100.00	\$110.82	\$250.00
218006-000		17	CY	05	3	2156	\$50.00	\$65.59	\$110.00
218006-000		17	CY	06	2	1423	\$18.21	\$56.03	\$78.00
218006-000		17	CY	07	6	1093	\$80.10	\$92.92	\$110.00
218006-000		17	CY	08	1	540	\$85.00	\$85.00	\$85.00
218006-000		17	CY	10	2	80	\$80.00	\$88.50	\$97.00
218006-000		17	CY	WV	35	9449	\$18.21	\$77.17	\$301.50
218007-000	FABRIC FOR EROSION CONTROL	17	SY	01	2	335	\$2.10	\$3.39	\$6.41
218007-000		17	SY	WV	2	335	\$2.10	\$3.39	\$6.41
218008-000	SHOT ROCK	17	TN	05	1	41	\$38.00	\$38.00	\$38.00
218008-000		17	TN	WV	1	41	\$38.00	\$38.00	\$38.00
219001-001	CONTROLLED LOW STRENGTH MATERIAL, TYPE	17	CY	01	1	50	\$1,200.00	\$1,200.00	\$1,200.00
219001-001		17	CY	02	2	261	\$222.00	\$242.62	\$273.25
219001-001		17	CY	03	3	15	\$0.01	\$190.00	\$350.00
219001-001		17	CY	04	2	39.5	\$200.00	\$267.09	\$5,500.00
219001-001		17	CY	05	2	475	\$212.50	\$282.97	\$375.00
219001-001		17	CY	06	1	5	\$833.10	\$833.10	\$833.10
219001-001		17	CY	09	1	14	\$1,003.45	\$1,003.45	\$1,003.45
219001-001		17	CY	WV	12	859.5	\$0.01	\$336.65	\$5,500.00
228001-000	SUBGRADE PREPARATION	17	SY	01	2	47980	\$1.70	\$2.26	\$2.38
228001-000		17	SY	05	1	801	\$6.25	\$6.25	\$6.25
228001-000		17	SY	WV	3	48781	\$1.70	\$2.33	\$6.25
229001-000	SHOULDERS AND DITCHES	17	MI	01	1	25	\$10,000.00	\$10,000.00	\$10,000.00
229001-000		17	MI	02	55	18.12	\$0.01	\$11,606.92	\$57,500.00
229001-000		17	MI	03	10	22.41	\$0.01	\$2,489.03	\$8,401.33
229001-000		17	MI	04	17	92.24	\$0.01	\$2,423.81	\$13,884.54
229001-000		17	MI	05	3	0.85	\$5,000.00	\$9,454.35	\$25,530.00
229001-000		17	MI	06	39	17.781	\$1.00	\$11,732.49	\$144,700.00

229001-000		17	MI	07	2	7.39	\$0.01	\$3,497.16	\$3,640.00
229001-000		17	MI	09	1	3.67	\$9,200.00	\$9,200.00	\$9,200.00
229001-000		17	MI	10	1	18	\$12,693.41	\$12,693.41	\$12,693.41
229001-000		17	MI	WV	129	205.461	\$0.01	\$6,056.67	\$144,700.00
240001-000	CLEAN CULVERT	17	LF	01	2	610	\$20.00	\$27.21	\$40.00
240001-000		17	LF	02	2	646	\$78.00	\$82.64	\$103.00
240001-000		17	LF	04	7	5599	\$13.60	\$21.57	\$135.00
240001-000		17	LF	06	6	955	\$18.00	\$23.88	\$30.00
240001-000		17	LF	09	1	98	\$200.00	\$200.00	\$200.00
240001-000		17	LF	10	1	2101	\$41.16	\$41.16	\$41.16
240001-000		17	LF	WV	19	10009	\$13.60	\$31.94	\$200.00
240002-000	CLEAN INLET	17	EA	01	1	2	\$500.00	\$500.00	\$500.00
240002-000		17	EA	02	1	4	\$735.00	\$735.00	\$735.00
240002-000		17	EA	04	4	21	\$750.00	\$1,140.48	\$2,800.00
240002-000		17	EA	05	2	3	\$100.00	\$700.00	\$1,000.00
240002-000		17	EA	06	6	21	\$50.00	\$492.86	\$1,200.00
240002-000		17	EA	10	1	10	\$285.11	\$285.11	\$285.11
240002-000		17	EA	WV	15	61	\$50.00	\$708.05	\$2,800.00
240003-000	CLEAN MANHOLE	17	EA	05	1	1	\$1,000.00	\$1,000.00	\$1,000.00
240003-000		17	EA	WV	1	1	\$1,000.00	\$1,000.00	\$1,000.00
240005-000	CLEAN BOX CULVERT	17	LF	10	1	277	\$51.20	\$51.20	\$51.20
240005-000		17	LF	WV	1	277	\$51.20	\$51.20	\$51.20
240006-000	CLEAN INLET AND OUTLET DITCH	17	LF	03	1	10	\$40.00	\$40.00	\$40.00
240006-000		17	LF	06	1	20	\$50.00	\$50.00	\$50.00
240006-000		17	LF	WV	2	30	\$40.00	\$46.67	\$50.00
307001-000	AGGREGATE BASE COURSE, CLASS	17	CY	01	19	10966	\$77.00	\$88.25	\$412.11
307001-000		17	CY	02	44	6919	\$0.01	\$86.67	\$234.00
307001-000		17	CY	03	14	1420.4	\$70.00	\$102.85	\$250.00
307001-000		17	CY	04	11	2454	\$68.00	\$87.27	\$167.50
307001-000		17	CY	05	24	14399	\$39.65	\$66.70	\$165.00
307001-000		17	CY	06	47	50958	\$57.51	\$113.69	\$500.00
307001-000		17	CY	07	17	4925.2	\$52.00	\$82.69	\$175.00

307001-000		17	CY	08	5	762	\$60.00	\$74.11	\$135.00
307001-000		17	CY	09	4	808	\$70.00	\$72.22	\$123.30
307001-000		17	CY	10	4	7216	\$58.75	\$63.30	\$97.00
307001-000		17	CY	WV	189	#####	\$0.01	\$95.81	\$500.00
307005-001	AGGREGATE BASE COURSE, STONE OR GRAVEL, CLASS	17	TN	01	15	34910	\$32.50	\$35.53	\$95.00
307005-001		17	TN	02	79	8895	\$40.00	\$64.30	\$500.00
307005-001		17	TN	03	11	6392	\$35.00	\$47.06	\$130.69
307005-001		17	TN	04	35	25169	\$18.00	\$36.64	\$400.00
307005-001		17	TN	05	14	9699	\$23.05	\$35.00	\$82.00
307005-001		17	TN	06	44	4827.2	\$24.00	\$49.92	\$265.00
307005-001		17	TN	07	12	10413	\$24.45	\$33.07	\$80.00
307005-001		17	TN	08	6	1594	\$25.00	\$41.98	\$140.00
307005-001		17	TN	09	13	8589	\$10.00	\$43.22	\$115.00
307005-001		17	TN	10	16	7771	\$31.00	\$40.13	\$150.00
307005-001		17	TN	WV	245	#####	\$10.00	\$39.83	\$500.00
307005-002	AGGREGATE BASE COURSE, SLAG, CLASS	17	TN	06	1	34.1	\$100.00	\$100.00	\$100.00
307005-002		17	TN	WV	1	34.1	\$100.00	\$100.00	\$100.00
307005-003	AGGREGATE BASE COURSE, STEEL SLAG, CLASS	17	TN	06	3	1520.7	\$31.00	\$36.85	\$99.00
307005-003		17	TN	WV	3	1520.7	\$31.00	\$36.85	\$99.00
311006-001	OPEN GRADED FREE DRAINING BASE COURSE	17	CY	01	2	6168	\$130.00	\$130.00	\$130.00
311006-001		17	CY	04	3	408	\$85.00	\$165.67	\$324.50
311006-001		17	CY	05	2	3165	\$145.00	\$151.28	\$192.35
311006-001		17	CY	06	1	562	\$180.00	\$180.00	\$180.00
311006-001		17	CY	07	1	815	\$170.00	\$170.00	\$170.00
311006-001		17	CY	09	1	337	\$159.00	\$159.00	\$159.00
311006-001		17	CY	WV	10	11455	\$85.00	\$143.30	\$324.50
401001-020	MARSHALL ASPHALT BASE CRSE, SG, TY I	17	TN	01	8	1522	\$125.00	\$205.25	\$450.00
401001-020		17	TN	02	48	4118	\$138.00	\$200.36	\$430.00
401001-020		17	TN	03	4	744	\$85.00	\$136.68	\$499.00
401001-020		17	TN	04	15	8365	\$63.25	\$85.80	\$800.00
401001-020		17	TN	05	13	12441.5	\$69.50	\$89.07	\$435.00
401001-020		17	TN	06	27	2362.8	\$100.00	\$135.93	\$403.02

401001-020		17	TN	07	15	13344	\$80.00	\$93.28	\$200.00
401001-020		17	TN	08	4	3190	\$79.70	\$99.40	\$169.00
401001-020		17	TN	09	5	8053.4	\$87.00	\$106.14	\$180.00
401001-020		17	TN	10	10	4062	\$84.00	\$117.52	\$475.00
401001-020		17	TN	WV	149	58202.7	\$63.25	\$107.90	\$800.00
401001-021	MARSHALL ASPHALT BASE CRSE, S, TY I	17	TN	02	1	30	\$315.00	\$315.00	\$315.00
401001-021		17	TN	WV	1	30	\$315.00	\$315.00	\$315.00
401001-023	MARSHALL ASPHALT BASE CRSE, SG, TY II	17	TN	01	7	2349	\$100.00	\$135.78	\$452.00
401001-023		17	TN	02	28	2334	\$140.00	\$213.65	\$398.06
401001-023		17	TN	03	13	4638	\$93.00	\$114.61	\$367.18
401001-023		17	TN	04	14	3613	\$87.00	\$109.79	\$315.00
401001-023		17	TN	05	7	4754	\$84.00	\$94.06	\$250.00
401001-023		17	TN	06	34	7952.5	\$71.00	\$101.40	\$737.32
401001-023		17	TN	07	5	2362	\$105.00	\$116.57	\$201.35
401001-023		17	TN	08	2	2139	\$75.00	\$81.35	\$168.00
401001-023		17	TN	09	2	1927.9	\$132.00	\$133.90	\$200.00
401001-023		17	TN	10	1	3468	\$116.23	\$116.23	\$116.23
401001-023		17	TN	WV	113	35537.4	\$71.00	\$115.65	\$737.32
401001-024	MARSHALL ASPHALT BASE CRSE, S, TY II	17	TN	02	1	65	\$390.00	\$390.00	\$390.00
401001-024		17	TN	WV	1	65	\$390.00	\$390.00	\$390.00
401001-040	SUPERPAVE ASPHALT BASE CRSE, SG, TY 19	17	TN	01	1	281	\$115.00	\$115.00	\$115.00
401001-040		17	TN	03	1	3	\$800.00	\$800.00	\$800.00
401001-040		17	TN	04	1	5123	\$88.00	\$88.00	\$88.00
401001-040		17	TN	05	1	1596	\$74.00	\$74.00	\$74.00
401001-040		17	TN	06	3	13949	\$89.00	\$122.14	\$136.02
401001-040		17	TN	07	2	181	\$179.50	\$479.48	\$660.00
401001-040		17	TN	09	1	259	\$131.00	\$131.00	\$131.00
401001-040		17	TN	WV	10	21392	\$74.00	\$113.51	\$800.00
401001-042	SUPERPAVE ASPHALT BASE CRSE, SG, TY 25	17	TN	04	1	2643	\$88.00	\$88.00	\$88.00
401001-042		17	TN	05	1	11670	\$74.00	\$74.00	\$74.00
401001-042		17	TN	06	2	2666	\$100.00	\$119.43	\$134.01
401001-042		17	TN	07	2	672	\$376.30	\$499.61	\$569.00

401001-042		17	TN	09	1	2542	\$99.00	\$99.00	\$99.00
401001-042		17	TN	WV	7	20193	\$74.00	\$99.14	\$569.00
401001-050	SUPERPAVE ASPHALT BASE CRSE, SG, TY 37.5	17	TN	01	1	502	\$110.00	\$110.00	\$110.00
401001-050		17	TN	03	1	10.5	\$800.00	\$800.00	\$800.00
401001-050		17	TN	04	1	3949	\$88.00	\$88.00	\$88.00
401001-050		17	TN	05	7	5218	\$61.45	\$77.09	\$226.30
401001-050		17	TN	06	1	17377	\$133.00	\$133.00	\$133.00
401001-050		17	TN	09	1	1036	\$123.00	\$123.00	\$123.00
401001-050		17	TN	WV	12	28092.5	\$61.45	\$115.76	\$800.00
401002-020	MARSHALL ASPHALT WEAR CRSE, SG, TY I	17	TN	01	7	6298	\$94.50	\$105.99	\$880.00
401002-020		17	TN	02	44	1425	\$150.00	\$248.31	\$625.00
401002-020		17	TN	03	4	468	\$150.29	\$163.13	\$225.00
401002-020		17	TN	04	19	41830.5	\$73.87	\$87.39	\$450.00
401002-020		17	TN	05	3	289.5	\$100.00	\$136.22	\$538.00
401002-020		17	TN	06	18	463.3	\$170.00	\$240.38	\$1,209.51
401002-020		17	TN	07	11	21122	\$81.50	\$90.29	\$290.00
401002-020		17	TN	08	13	18444.8	\$81.75	\$89.68	\$232.00
401002-020		17	TN	09	6	14238.1	\$93.00	\$104.09	\$935.47
401002-020		17	TN	10	4	2198	\$91.00	\$102.55	\$236.00
401002-020		17	TN	WV	129	#####	\$73.87	\$95.27	\$1,209.51
401002-021	MARSHALL ASPHALT WEAR CRSE, S, TY I	17	TN	02	1	44	\$428.00	\$428.00	\$428.00
401002-021		17	TN	WV	1	44	\$428.00	\$428.00	\$428.00
401002-023	MARSHALL ASPHALT WEAR CRSE, SG, TY III	17	TN	06	11	1219.7	\$105.00	\$141.74	\$595.00
401002-023		17	TN	07	2	2831	\$99.00	\$102.80	\$104.35
401002-023		17	TN	WV	13	4050.7	\$99.00	\$114.53	\$595.00
401002-035	MARSHALL ASPHALT WEAR CRSE, SG, TY IV	17	TN	03	6	15404	\$95.00	\$102.21	\$220.00
401002-035		17	TN	04	1	4026	\$71.75	\$71.75	\$71.75
401002-035		17	TN	07	2	9035	\$88.00	\$89.06	\$91.67
401002-035		17	TN	WV	9	28465	\$71.75	\$93.73	\$220.00
401003-001	MARSHALL ASPHALT P/L CRSE, SG	17	TN	01	4	381	\$100.00	\$116.89	\$565.00
401003-001		17	TN	02	3	600	\$106.00	\$108.38	\$115.00
401003-001		17	TN	03	6	736	\$105.00	\$118.74	\$400.00

401003-001		17	TN	04	17	2362.5	\$82.00	\$98.00	\$300.00
401003-001		17	TN	05	2	151	\$130.00	\$137.42	\$200.00
401003-001		17	TN	06	2	267	\$100.00	\$111.46	\$202.00
401003-001		17	TN	07	9	628	\$90.00	\$126.14	\$280.00
401003-001		17	TN	08	1	18	\$246.00	\$246.00	\$246.00
401003-001		17	TN	09	5	1210	\$102.00	\$115.72	\$683.93
401003-001		17	TN	10	2	215	\$200.00	\$200.00	\$200.00
401003-001		17	TN	WV	51	6568.5	\$82.00	\$113.52	\$683.93
401007-020	MARSHALL ASPHALT SCRATCH CRSE, SG, TY I	17	TN	04	6	7729	\$75.63	\$79.66	\$89.96
401007-020		17	TN	05	4	3820	\$84.00	\$88.74	\$115.00
401007-020		17	TN	08	3	799.32	\$80.90	\$85.14	\$500.00
401007-020		17	TN	09	5	5433.6	\$93.00	\$102.82	\$120.00
401007-020		17	TN	10	10	11480	\$90.00	\$98.30	\$201.00
401007-020		17	TN	WV	28	#####	\$75.63	\$92.61	\$500.00
401007-040	SUPERPAVE ASPHALT SCRATCH CRSE, SG, TY 9.5	17	TN	05	1	1101	\$76.50	\$76.50	\$76.50
401007-040		17	TN	WV	1	1101	\$76.50	\$76.50	\$76.50
401017-001	ASPHALT POTHOLE REPAIR, STONE OR GRAVEL, TYPE	17	TN	03	5	993	\$200.00	\$235.75	\$900.00
401017-001		17	TN	04	15	385	\$100.00	\$178.17	\$685.25
401017-001		17	TN	WV	20	1378	\$100.00	\$219.66	\$900.00
402001-001	MARSHALL ASPHALT SKID PVT, SG, TY	17	TN	01	1	22	\$395.49	\$395.49	\$395.49
402001-001		17	TN	02	1	352	\$115.00	\$115.00	\$115.00
402001-001		17	TN	04	1	2	\$850.00	\$850.00	\$850.00
402001-001		17	TN	WV	3	376	\$115.00	\$135.32	\$850.00
402001-020	MARSHALL ASPHALT SKID PVT, SG, TY I	17	TN	01	7	14409	\$97.00	\$103.54	\$267.94
402001-020		17	TN	02	11	7248	\$106.00	\$114.06	\$375.00
402001-020		17	TN	03	6	17286	\$99.50	\$109.74	\$700.00
402001-020		17	TN	04	5	7067	\$94.45	\$103.65	\$220.00
402001-020		17	TN	05	7	11624	\$82.75	\$91.91	\$150.00
402001-020		17	TN	06	5	171.6	\$125.00	\$225.89	\$343.00
402001-020		17	TN	07	7	8150	\$93.70	\$100.80	\$280.00
402001-020		17	TN	08	1	3475	\$87.00	\$87.00	\$87.00
402001-020		17	TN	09	1	512	\$120.00	\$120.00	\$120.00

402001-020		17	TN	10	10	35383	\$98.00	\$108.62	\$116.23
402001-020		17	TN	WV	60	#####	\$82.75	\$105.23	\$700.00
402001-021	MARSHALL ASPHALT SKID PVT, S, TY I	17	TN	06	1	303	\$120.00	\$120.00	\$120.00
402001-021		17	TN	WV	1	303	\$120.00	\$120.00	\$120.00
402001-026	MARSHALL ASPHALT SKID PVT, SG, TY IV	17	TN	01	2	345	\$150.00	\$166.59	\$175.00
402001-026		17	TN	02	2	42	\$245.00	\$295.00	\$385.00
402001-026		17	TN	04	1	1340	\$82.00	\$82.00	\$82.00
402001-026		17	TN	05	2	4961	\$78.00	\$79.91	\$215.00
402001-026		17	TN	WV	7	6688	\$78.00	\$86.15	\$385.00
402001-040	SUPERPAVE ASPHALT SKID PVT, SG, TY 9.5	17	TN	03	1	2	\$800.00	\$800.00	\$800.00
402001-040		17	TN	05	2	5539.5	\$77.00	\$80.67	\$88.00
402001-040		17	TN	06	1	9338	\$157.18	\$157.18	\$157.18
402001-040		17	TN	08	1	910	\$114.00	\$114.00	\$114.00
402001-040		17	TN	09	1	590	\$126.00	\$126.00	\$126.00
402001-040		17	TN	WV	6	16379.5	\$77.00	\$127.86	\$800.00
402001-045	SUPERPAVE ASPHALT SKID PVT, SG, TY 12.5	17	TN	01	1	261	\$140.00	\$140.00	\$140.00
402001-045		17	TN	04	1	4316	\$98.00	\$98.00	\$98.00
402001-045		17	TN	05	4	6749	\$79.00	\$86.91	\$185.00
402001-045		17	TN	06	2	4287	\$88.00	\$95.23	\$99.00
402001-045		17	TN	07	1	404	\$250.00	\$250.00	\$250.00
402001-045		17	TN	09	1	3633	\$100.00	\$100.00	\$100.00
402001-045		17	TN	WV	10	19650	\$79.00	\$97.64	\$250.00
403001-001	CRACK SEALING IN ASPHALT PAVEMENT	17	LF	01	3	135140	\$0.95	\$0.99	\$3.00
403001-001		17	LF	10	5	70665	\$0.25	\$0.35	\$0.75
403001-001		17	LF	12	1	1200996	\$0.57	\$0.57	\$0.57
403001-001		17	LF	WV	9	1406801	\$0.25	\$0.60	\$3.00
405007-001	CHIP SEAL AGGREGATE, TYPE	17	SY	02	1	2122	\$15.00	\$15.00	\$15.00
405007-001		17	SY	WV	1	2122	\$15.00	\$15.00	\$15.00
405010-001	ASPHALT EMULSION MATERIAL	17	GA	02	1	742	\$3.70	\$3.70	\$3.70
405010-001		17	GA	WV	1	742	\$3.70	\$3.70	\$3.70
406001-001	HIGH FRICTION SURFACE TREATMENT	17	SY	06	1	24564	\$15.57	\$15.57	\$15.57
406001-001		17	SY	07	1	14775	\$17.50	\$17.50	\$17.50

406001-001		17	SY	10	1	5085	\$20.96	\$20.96	\$20.96
406001-001		17	SY	WV	3	44424	\$15.57	\$16.83	\$20.96
407001-001	STRESS ABSORBING MEMBRANE INTERFACE (SAMI) SEA	17	SY	01	1	251020	\$4.38	\$4.38	\$4.38
407001-001		17	SY	03	1	73827	\$4.40	\$4.40	\$4.40
407001-001		17	SY	06	1	35913.3	\$5.60	\$5.60	\$5.60
407001-001		17	SY	WV	3	#####	\$4.38	\$4.51	\$5.60
407001-003	NON-TRACKING FOG SEAL	17	GA	02	1	191	\$5.20	\$5.20	\$5.20
407001-003		17	GA	WV	1	191	\$5.20	\$5.20	\$5.20
408001-003	NON-TRACKING ASPHALT MATERIAL	17	GA	03	9	27512	\$3.75	\$3.96	\$4.00
408001-003		17	GA	04	1	5030	\$3.00	\$3.00	\$3.00
408001-003		17	GA	06	4	6751.2	\$3.00	\$3.64	\$4.00
408001-003		17	GA	WV	14	39293.2	\$3.00	\$3.78	\$4.00
408002-001	ASPHALT MATERIAL	17	GA	01	17	38492	\$2.50	\$2.72	\$11.30
408002-001		17	GA	02	57	17048	\$2.50	\$3.15	\$26.00
408002-001		17	GA	03	10	1476	\$2.25	\$2.81	\$10.00
408002-001		17	GA	04	26	72530	\$0.01	\$3.02	\$10.00
408002-001		17	GA	05	20	26625.5	\$0.01	\$2.42	\$12.00
408002-001		17	GA	06	35	12849.4	\$1.90	\$3.46	\$126.00
408002-001		17	GA	07	17	24404	\$2.60	\$2.77	\$5.00
408002-001		17	GA	08	16	24540.56	\$2.50	\$2.69	\$6.00
408002-001		17	GA	09	9	21170	\$2.50	\$3.03	\$20.00
408002-001		17	GA	10	16	103296	\$2.50	\$2.61	\$10.00
408002-001		17	GA	WV	223	#####	\$0.01	\$2.80	\$126.00
410001-030	SUPERPAVE ASPHALT BASE CRSE, TY 19	17	SY	01	2	54532	\$15.00	\$18.25	\$19.00
410001-030		17	SY	05	1	19990	\$13.75	\$13.75	\$13.75
410001-030		17	SY	07	1	133038	\$9.55	\$9.55	\$9.55
410001-030		17	SY	WV	4	207560	\$9.55	\$12.24	\$19.00
410001-040	SUPERPAVE ASPHALT BASE CRSE, TY 25	17	SY	01	1	93177	\$27.50	\$27.50	\$27.50
410001-040		17	SY	05	2	41848	\$18.00	\$18.22	\$90.00
410001-040		17	SY	WV	3	135025	\$18.00	\$24.62	\$90.00
410001-050	SUPERPAVE ASPHALT BASE CRSE, TY 37.5	17	SY	01	1	32263	\$24.00	\$24.00	\$24.00
410001-050		17	SY	WV	1	32263	\$24.00	\$24.00	\$24.00

410002-010	MARSHALL ASPHALT WEAR CRSE, SG, TY I	17	SY	08	3	85087	\$7.10	\$7.85	\$8.50
410002-010		17	SY	10	1	35000	\$14.05	\$14.05	\$14.05
410002-010		17	SY	WV	4	120087	\$7.10	\$9.66	\$14.05
410007-010	MARSHALL ASPHALT SKID PVT, TY I	17	SY	01	1	111776	\$9.80	\$9.80	\$9.80
410007-010		17	SY	04	2	102081	\$9.11	\$11.21	\$14.48
410007-010		17	SY	10	2	290500	\$9.85	\$10.31	\$10.95
410007-010		17	SY	WV	5	504357	\$9.11	\$10.38	\$14.48
410007-050	SUPERPAVE ASPHALT SKID PVT, TY 9.5	17	SY	01	1	15963	\$10.00	\$10.00	\$10.00
410007-050		17	SY	05	1	35410	\$10.25	\$10.25	\$10.25
410007-050		17	SY	WV	2	51373	\$10.00	\$10.17	\$10.25
410007-060	SUPERPAVE ASPHALT SKID PVT, TY 12.5	17	SY	01	2	297642	\$13.12	\$13.41	\$15.00
410007-060		17	SY	05	1	31853	\$8.14	\$8.14	\$8.14
410007-060		17	SY	06	3	79365.2	\$11.00	\$12.11	\$16.00
410007-060		17	SY	07	1	174692	\$10.50	\$10.50	\$10.50
410007-060		17	SY	09	1	115587	\$14.00	\$14.00	\$14.00
410007-060		17	SY	WV	8	#####	\$8.14	\$12.39	\$16.00
415005-001	STANDARD MILLING	17	SY	01	4	1334	\$10.28	\$13.26	\$45.00
415005-001		17	SY	02	14	10152	\$5.00	\$8.97	\$28.00
415005-001		17	SY	03	5	121789	\$1.95	\$2.95	\$11.80
415005-001		17	SY	04	14	136367	\$1.20	\$2.21	\$35.00
415005-001		17	SY	05	5	37260	\$2.10	\$3.28	\$34.00
415005-001		17	SY	06	21	63693.2	\$4.00	\$7.05	\$65.00
415005-001		17	SY	07	6	5862	\$3.25	\$14.00	\$48.00
415005-001		17	SY	08	7	16832.11	\$2.55	\$3.73	\$55.00
415005-001		17	SY	09	2	1927	\$6.00	\$7.98	\$10.00
415005-001		17	SY	10	7	237457	\$2.85	\$3.33	\$4.95
415005-001		17	SY	WV	85	#####	\$1.20	\$3.62	\$65.00
415006-001	FINE MILLING	17	SY	01	9	587261	\$0.65	\$2.38	\$20.00
415006-001		17	SY	02	5	191808	\$1.00	\$2.79	\$15.00
415006-001		17	SY	03	1	73827	\$1.20	\$1.20	\$1.20
415006-001		17	SY	04	3	64279	\$1.58	\$1.68	\$22.90
415006-001		17	SY	05	3	32852	\$1.25	\$2.15	\$10.00

415006-001		17	SY	06	8	106722.4	\$2.15	\$4.51	\$20.00
415006-001		17	SY	07	1	133038	\$1.85	\$1.85	\$1.85
415006-001		17	SY	08	3	83174	\$2.10	\$2.27	\$2.50
415006-001		17	SY	09	3	152499	\$2.45	\$2.68	\$4.50
415006-001		17	SY	10	1	169500	\$2.40	\$2.40	\$2.40
415006-001		17	SY	WV	37	#####	\$0.65	\$2.46	\$22.90
415007-001	MICROMILLING	17	SY	03	1	166	\$110.00	\$110.00	\$110.00
415007-001		17	SY	WV	1	166	\$110.00	\$110.00	\$110.00
420001-001	MICRO SURFACE	17	SY	02	1	125498	\$3.63	\$3.63	\$3.63
420001-001		17	SY	05	1	148104	\$3.78	\$3.78	\$3.78
420001-001		17	SY	10	1	149000	\$4.26	\$4.26	\$4.26
420001-001		17	SY	WV	3	422602	\$3.63	\$3.90	\$4.26
420003-001	MICRO SURFACE RUT FILL	17	TN	10	1	100	\$255.00	\$255.00	\$255.00
420003-001		17	TN	WV	1	100	\$255.00	\$255.00	\$255.00
425001-001	ASPHALT EMULSION MINERAL BOND	17	SY	07	1	52233	\$2.20	\$2.20	\$2.20
425001-001	ASPHALT EMULSION SLURRY SEAL COAT	17	SY	10	1	13460	\$2.72	\$2.72	\$2.72
425001-001	ASPHALT EMULSION MINERAL BOND	17	SY	WV	1	52233	\$2.20	\$2.20	\$2.20
425001-001	ASPHALT EMULSION SLURRY SEAL COAT	17	SY	WV	1	13460	\$2.72	\$2.72	\$2.72
481001-001	ASPHALT INTERLAYER MEMBRANE FABRIC	17	SY	03	1	153	\$35.00	\$35.00	\$35.00
481001-001		17	SY	WV	1	153	\$35.00	\$35.00	\$35.00
495001-001	MICRO SURFACE	17	SY	01	1	28170	\$6.65	\$6.65	\$6.65
495001-001		17	SY	02	1	187482	\$4.75	\$4.75	\$4.75
495001-001		17	SY	07	1	85894	\$4.65	\$4.65	\$4.65
495001-001		17	SY	WV	3	301546	\$4.65	\$4.90	\$6.65
498000-001	ULTRATHIN ASPHALT OVERLAY	17	SY	03	1	209330	\$4.85	\$4.85	\$4.85
498000-001		17	SY	WV	1	209330	\$4.85	\$4.85	\$4.85
498001-001		17	TN	06	1	116	\$234.76	\$234.76	\$234.76
498001-001		17	TN	WV	1	116	\$234.76	\$234.76	\$234.76
501001-006	6 INCH REINFORCED PORTLAND CEMENT CONCRETE PA	17	SY	04	1	69	\$114.00	\$114.00	\$114.00
501001-006		17	SY	WV	1	69	\$114.00	\$114.00	\$114.00
501001-009	9 INCH REINFORCED PORTLAND CEMENT CONCRETE PA	17	SY	01	1	550	\$125.00	\$125.00	\$125.00
501001-009		17	SY	WV	1	550	\$125.00	\$125.00	\$125.00

501005-006	6 INCH NON-REINFORCED PORTLAND CEMENT CONCRE	17	SY	03	1	45	\$225.00	\$225.00	\$225.00
501005-006		17	SY	04	1	134	\$85.00	\$85.00	\$85.00
501005-006		17	SY	07	1	18	\$325.00	\$325.00	\$325.00
501005-006		17	SY	WV	3	197	\$85.00	\$138.91	\$325.00
501005-008	8 INCH NON-REINFORCED PORTLAND CEMENT CONCRE	17	SY	03	1	3	\$500.00	\$500.00	\$500.00
501005-008		17	SY	04	1	132	\$95.00	\$95.00	\$95.00
501005-008		17	SY	10	1	16623	\$76.46	\$76.46	\$76.46
501005-008		17	SY	WV	3	16758	\$76.46	\$76.68	\$500.00
501005-010	10 INCH NON-REINFORCED PORTLAND CEMENT CONCR	17	SY	04	1	858	\$160.00	\$160.00	\$160.00
501005-010		17	SY	05	2	1845	\$141.00	\$212.54	\$405.00
501005-010		17	SY	07	1	346	\$180.00	\$180.00	\$180.00
501005-010		17	SY	WV	4	3049	\$141.00	\$194.07	\$405.00
501006-009	9 INCH NON-REINFORCED HIGH-EARLY-STRENGTH PORT	17	SY	05	1	710	\$108.00	\$108.00	\$108.00
501006-009		17	SY	WV	1	710	\$108.00	\$108.00	\$108.00
502001-012	12 INCH PORTLAND CEMENT CONCRETE APPROACH SLA	17	SY	01	5	829	\$43.66	\$270.00	\$450.00
502001-012		17	SY	02	5	677	\$307.35	\$448.78	\$630.00
502001-012		17	SY	03	1	132	\$470.00	\$470.00	\$470.00
502001-012		17	SY	04	1	145	\$600.00	\$600.00	\$600.00
502001-012		17	SY	05	4	765	\$300.00	\$388.86	\$630.00
502001-012		17	SY	06	16	4544	\$325.00	\$516.61	\$853.32
502001-012		17	SY	07	4	400	\$440.00	\$526.12	\$643.73
502001-012		17	SY	09	1	41	\$571.56	\$571.56	\$571.56
502001-012		17	SY	10	1	623	\$669.40	\$669.40	\$669.40
502001-012		17	SY	WV	38	8156	\$43.66	\$487.07	\$853.32
502001-018	18 INCH PORTLAND CEMENT CONCRETE APPROACH SLA	17	SY	06	2	847	\$575.88	\$610.24	\$664.88
502001-018		17	SY	WV	2	847	\$575.88	\$610.24	\$664.88
506001-003	CONCRETE PAVEMENT REPAIR, TYPE I, THICKNESS,	17	SY	01	2	1622	\$253.50	\$296.85	\$400.00
506001-003		17	SY	03	1	420	\$294.04	\$294.04	\$294.04
506001-003		17	SY	04	1	3374	\$600.00	\$600.00	\$600.00
506001-003		17	SY	05	1	139	\$485.00	\$485.00	\$485.00
506001-003		17	SY	09	1	1069	\$325.00	\$325.00	\$325.00
506001-003		17	SY	WV	6	6624	\$253.50	\$459.58	\$600.00

506001-004	CONCRETE PAVEMENT REPAIR, TYPE II	17	SY	03	1	220	\$294.04	\$294.04	\$294.04
506001-004		17	SY	04	1	66	\$700.00	\$700.00	\$700.00
506001-004		17	SY	WV	2	286	\$294.04	\$387.72	\$700.00
508001-002	SLURRY REMOVAL	17	LS	05	2	2	\$3,000.00	\$3,500.00	\$4,000.00
508001-002		17	LS	WV	2	2	\$3,000.00	\$3,500.00	\$4,000.00
508002-001	EROSION CONTROL ITEMS FOR PREVENTION OF SLURRY	17	LS	05	2	2	\$6,000.00	\$6,000.00	\$6,000.00
508002-001		17	LS	WV	2	2	\$6,000.00	\$6,000.00	\$6,000.00
508003-001	FINAL TEXTURED SURFACE AREA OF DIAMOND GROUND	17	SY	01	1	3225	\$13.00	\$13.00	\$13.00
508003-001		17	SY	04	1	78305	\$6.30	\$6.30	\$6.30
508003-001		17	SY	WV	2	81530	\$6.30	\$6.57	\$13.00
510001-002	RE-SEALING TRANSVERSE CONCRETE PAVEMENT JOINTS	17	LF	04	1	11511	\$2.25	\$2.25	\$2.25
510001-002		17	LF	WV	1	11511	\$2.25	\$2.25	\$2.25
510002-001	RE-SEALING LONGITUDINAL CONCRETE PAVEMENT JOIN	17	LF	04	1	1130	\$2.25	\$2.25	\$2.25
510002-001		17	LF	WV	1	1130	\$2.25	\$2.25	\$2.25
521010-001	FULL DEPTH RECLAMATION	17	SY	02	1	4494	\$0.01	\$0.01	\$0.01
521010-001		17	SY	06	1	25498	\$6.03	\$6.03	\$6.03
521010-001		17	SY	WV	2	29992	\$0.01	\$5.13	\$6.03
521011-001	CEMENT	17	TN	02	1	50	\$0.01	\$0.01	\$0.01
521011-001		17	TN	06	1	718	\$168.00	\$168.00	\$168.00
521011-001		17	TN	WV	2	768	\$0.01	\$157.06	\$168.00
521012-001	AGGREGATE	17	TN	06	1	1000	\$45.00	\$45.00	\$45.00
521012-001		17	TN	WV	1	1000	\$45.00	\$45.00	\$45.00
601002-001	CLASS B CONCRETE	17	CY	01	12	852.88	\$557.73	\$878.80	\$5,000.00
601002-001		17	CY	02	11	667.5	\$200.00	\$963.11	\$3,700.00
601002-001		17	CY	03	7	148.4	\$800.00	\$1,379.96	\$5,000.00
601002-001		17	CY	04	7	201.62	\$262.10	\$799.66	\$2,100.00
601002-001		17	CY	05	9	960.36	\$550.00	\$851.91	\$2,350.00
601002-001		17	CY	06	19	1837.2	\$225.00	\$1,474.21	\$10,077.35
601002-001		17	CY	07	9	758	\$620.00	\$898.16	\$1,685.00
601002-001		17	CY	08	2	100	\$1,000.00	\$1,190.00	\$1,500.00
601002-001		17	CY	09	2	29.01	\$2,057.35	\$2,069.28	\$2,400.00
601002-001		17	CY	10	7	439	\$650.00	\$862.23	\$2,207.95

601002-001		17	CY	WV	85	5993.97	\$200.00	\$1,088.31	\$10,077.35
601003-001	CLASS K CONCRETE	17	CY	01	6	123	\$1,000.00	\$1,642.49	\$4,000.00
601003-001		17	CY	02	5	79	\$1,080.00	\$1,761.94	\$3,500.00
601003-001		17	CY	03	1	23	\$1,500.00	\$1,500.00	\$1,500.00
601003-001		17	CY	04	1	16	\$1,200.00	\$1,200.00	\$1,200.00
601003-001		17	CY	05	4	169	\$850.00	\$1,540.53	\$2,000.00
601003-001		17	CY	06	18	3602	\$722.95	\$921.16	\$5,390.35
601003-001		17	CY	07	4	164	\$950.00	\$1,332.31	\$2,189.67
601003-001		17	CY	09	1	7	\$4,539.55	\$4,539.55	\$4,539.55
601003-001		17	CY	10	4	106	\$1,490.37	\$2,480.82	\$2,759.94
601003-001		17	CY	WV	44	4289	\$722.95	\$1,046.06	\$5,390.35
601006-001	CLASS D CONCRETE	17	CY	01	1	10	\$3,000.00	\$3,000.00	\$3,000.00
601006-001		17	CY	WV	1	10	\$3,000.00	\$3,000.00	\$3,000.00
601006-005	CLASS DC CONCRETE	17	CY	02	1	9	\$755.00	\$755.00	\$755.00
601006-005		17	CY	WV	1	9	\$755.00	\$755.00	\$755.00
601009-001	CLASS H CONCRETE	17	CY	01	6	712	\$980.00	\$1,173.17	\$2,028.53
601009-001		17	CY	02	5	424	\$750.00	\$1,267.99	\$2,496.15
601009-001		17	CY	03	1	151	\$1,500.00	\$1,500.00	\$1,500.00
601009-001		17	CY	05	4	1522	\$1,100.00	\$1,512.94	\$2,100.00
601009-001		17	CY	06	16	17333	\$856.11	\$1,112.92	\$3,813.22
601009-001		17	CY	07	4	901	\$1,010.00	\$1,238.81	\$2,100.00
601009-001		17	CY	09	1	29	\$3,470.78	\$3,470.78	\$3,470.78
601009-001		17	CY	10	4	994	\$1,103.98	\$1,325.44	\$1,435.17
601009-001		17	CY	WV	41	22066	\$750.00	\$1,165.90	\$3,813.22
601013-005	CONCRETE SEALER	17	SF	06	1	20650	\$4.58	\$4.58	\$4.58
601013-005		17	SF	WV	1	20650	\$4.58	\$4.58	\$4.58
601015-005	FRP WRAP SYSTEM	17	SF	02	1	1845	\$55.00	\$55.00	\$55.00
601015-005		17	SF	06	1	18801	\$19.04	\$19.04	\$19.04
601015-005		17	SF	10	1	477	\$36.43	\$36.43	\$36.43
601015-005		17	SF	WV	3	21123	\$19.04	\$22.57	\$55.00
601019-001	CONCRETE PROTECTIVE COATING	17	SF	01	3	4721	\$2.50	\$3.04	\$6.11
601019-001		17	SF	02	4	13966	\$4.65	\$7.62	\$15.00

601019-001		17	SF	03	1	5688	\$3.00	\$3.00	\$3.00
601019-001		17	SF	05	2	32026	\$1.80	\$2.36	\$3.00
601019-001		17	SF	06	19	886457	\$2.00	\$2.15	\$4.28
601019-001		17	SF	07	2	16136	\$1.30	\$1.69	\$1.75
601019-001		17	SF	08	1	520	\$4.00	\$4.00	\$4.00
601019-001		17	SF	10	4	39506	\$1.44	\$1.44	\$1.44
601019-001		17	SF	WV	36	999020	\$1.30	\$2.21	\$15.00
601025-003	MODIFIED CONCRETE, CLASS B	17	CY	02	1	106	\$3,600.00	\$3,600.00	\$3,600.00
601025-003		17	CY	05	2	415	\$600.00	\$1,251.20	\$1,750.00
601025-003		17	CY	06	2	271	\$1,623.06	\$1,677.18	\$1,758.85
601025-003		17	CY	07	2	231	\$1,000.00	\$1,012.12	\$1,700.00
601025-003		17	CY	WV	7	1023	\$600.00	\$1,553.44	\$3,600.00
601025-004	MODIFIED CONCRETE, CLASS B MASS	17	CY	06	4	3137	\$838.27	\$973.08	\$2,673.36
601025-004		17	CY	WV	4	3137	\$838.27	\$973.08	\$2,673.36
601025-007	MODIFIED CONCRETE, CLASS H	17	CY	06	5	4785	\$1,359.80	\$1,532.83	\$1,888.45
601025-007		17	CY	WV	5	4785	\$1,359.80	\$1,532.83	\$1,888.45
601025-008	MODIFIED CONCRETE, CLASS K	17	CY	06	2	736	\$953.38	\$992.14	\$1,023.99
601025-008		17	CY	WV	2	736	\$953.38	\$992.14	\$1,023.99
601030-000	PATCHING CONCRETE STRUCTURES	17	SF	02	2	500	\$150.00	\$213.00	\$250.00
601030-000		17	SF	03	2	10	\$185.00	\$185.00	\$185.00
601030-000		17	SF	04	1	12	\$1,400.00	\$1,400.00	\$1,400.00
601030-000		17	SF	06	52	26845	\$95.70	\$196.79	\$522.99
601030-000		17	SF	10	3	590	\$496.79	\$504.27	\$540.95
601030-000		17	SF	WV	60	27957	\$95.70	\$204.08	\$1,400.00
601031-001	EPOXY INJECTION CRACK REPAIR	17	LF	06	14	6389	\$68.28	\$74.76	\$172.31
601031-001		17	LF	10	2	78	\$220.80	\$232.69	\$253.91
601031-001		17	LF	WV	16	6467	\$68.28	\$76.66	\$253.91
601037-001	DOWEL HOLE,	17	EA	03	1	348	\$35.00	\$35.00	\$35.00
601037-001		17	EA	06	16	16660	\$37.60	\$43.52	\$54.29
601037-001		17	EA	WV	17	17008	\$35.00	\$43.35	\$54.29
601041-001	INJECTED GROUT	17	CF	02	1	9450	\$45.00	\$45.00	\$45.00
601041-001		17	CF	WV	1	9450	\$45.00	\$45.00	\$45.00

601046-001	MODIFIED CONCRETE END POST	17	EA	01	6	29	\$4,000.00	\$5,620.69	\$10,000.00
601046-001		17	EA	02	3	12	\$3,250.00	\$5,416.67	\$9,000.00
601046-001		17	EA	03	1	1	\$5,000.00	\$5,000.00	\$5,000.00
601046-001		17	EA	06	2	3	\$225.00	\$3,075.00	\$4,500.00
601046-001		17	EA	07	2	24	\$1,000.00	\$2,616.67	\$3,425.00
601046-001		17	EA	08	1	4	\$500.00	\$500.00	\$500.00
601046-001		17	EA	09	1	26	\$3,750.00	\$3,750.00	\$3,750.00
601046-001		17	EA	WV	16	99	\$225.00	\$4,086.11	\$10,000.00
601047-001	SPECIAL CONCRETE BRIDGE RAILING	17	LF	10	2	262	\$717.58	\$717.58	\$717.58
601047-001		17	LF	WV	2	262	\$717.58	\$717.58	\$717.58
601055-001	VERTICAL CLEARANCE GAUGE	17	LS	06	1	1	\$10,500.00	\$10,500.00	\$10,500.00
601055-001		17	LS	WV	1	1	\$10,500.00	\$10,500.00	\$10,500.00
601100-001	CONCRETE MIX DESIGN, CLASS	17	EA	01	1	1	\$14,000.00	\$14,000.00	\$14,000.00
601100-001		17	EA	WV	1	1	\$14,000.00	\$14,000.00	\$14,000.00
601800-001	ULTRA HIGH PERFORMANCE CONCRETE	17	CY	02	1	5	\$22,000.00	\$22,000.00	\$22,000.00
601800-001		17	CY	04	1	6	\$12,000.00	\$12,000.00	\$12,000.00
601800-001		17	CY	06	10	69	\$9,344.13	\$10,413.21	\$12,049.50
601800-001		17	CY	WV	12	80	\$9,344.13	\$11,256.39	\$22,000.00
602001-001	REINFORCING STEEL BAR	17	LB	01	5	63187	\$1.20	\$1.47	\$1.95
602001-001		17	LB	02	6	76091	\$1.10	\$3.04	\$23.00
602001-001		17	LB	03	1	7969	\$2.50	\$2.50	\$2.50
602001-001		17	LB	04	1	9992	\$1.48	\$1.48	\$1.48
602001-001		17	LB	05	4	171280	\$1.50	\$1.57	\$5.50
602001-001		17	LB	06	5	708808	\$1.29	\$1.74	\$10.00
602001-001		17	LB	07	4	116143	\$1.30	\$1.37	\$1.72
602001-001		17	LB	09	1	2378	\$2.41	\$2.41	\$2.41
602001-001		17	LB	10	6	36894	\$1.55	\$1.77	\$1.90
602001-001		17	LB	WV	33	1192742	\$1.10	\$1.75	\$23.00
602002-001	EPOXY COATED REINFORCING STEEL BAR	17	LB	01	10	198774	\$1.40	\$1.61	\$2.12
602002-001		17	LB	02	8	129562	\$1.01	\$1.78	\$7.60
602002-001		17	LB	03	2	60451	\$2.00	\$2.44	\$2.50
602002-001		17	LB	04	2	8090	\$1.51	\$1.83	\$2.10

602002-001		17	LB	05	4	337656	\$1.50	\$1.68	\$1.90
602002-001		17	LB	06	19	6721916	\$1.40	\$1.91	\$5.44
602002-001		17	LB	07	7	242298	\$1.20	\$1.43	\$2.00
602002-001		17	LB	08	2	11479	\$2.50	\$2.50	\$2.50
602002-001		17	LB	09	1	8525	\$1.72	\$1.72	\$1.72
602002-001		17	LB	10	6	287243	\$1.66	\$1.70	\$2.21
602002-001		17	LB	WV	61	8005994	\$1.01	\$1.88	\$7.60
603004-001	POST TENSIONING BARS	17	LB	05	1	1622	\$15.00	\$15.00	\$15.00
603004-001		17	LB	WV	1	1622	\$15.00	\$15.00	\$15.00
603008-001	INSTALLATION OF DOH FURNISHED PRESTRESSED CONC	17	LS	08	1	1	\$67,200.00	\$67,200.00	\$67,200.00
603008-001		17	LS	WV	1	1	\$67,200.00	\$67,200.00	\$67,200.00
603016-007	17X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	2	536	\$275.73	\$275.77	\$275.80
603016-007		17	LF	02	1	236	\$300.00	\$300.00	\$300.00
603016-007		17	LF	04	1	207.5	\$375.00	\$375.00	\$375.00
603016-007		17	LF	07	1	300	\$275.00	\$275.00	\$275.00
603016-007		17	LF	WV	5	1279.5	\$275.00	\$296.15	\$375.00
603016-011	21X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	3	956	\$264.85	\$288.99	\$350.00
603016-011		17	LF	WV	3	956	\$264.85	\$288.99	\$350.00
603016-018	27X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	10	1	396	\$355.00	\$355.00	\$355.00
603016-018		17	LF	WV	1	396	\$355.00	\$355.00	\$355.00
603016-024	33X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	03	1	358	\$306.00	\$306.00	\$306.00
603016-024		17	LF	07	1	675	\$310.00	\$310.00	\$310.00
603016-024		17	LF	10	1	524	\$305.00	\$305.00	\$305.00
603016-024		17	LF	WV	3	1557	\$305.00	\$307.40	\$310.00
603016-030	39X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	07	1	733.5	\$335.74	\$335.74	\$335.74
603016-030		17	LF	WV	1	733.5	\$335.74	\$335.74	\$335.74
603016-207	17X48 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	09	1	108	\$519.60	\$519.60	\$519.60
603016-207		17	LF	WV	1	108	\$519.60	\$519.60	\$519.60
603016-218	27X48 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	07	1	219	\$406.10	\$406.10	\$406.10
603016-218		17	LF	WV	1	219	\$406.10	\$406.10	\$406.10
603018-012	42 INCH PRESTRESSED CONCRETE I BEAM	17	LF	05	1	1604	\$550.00	\$550.00	\$550.00
603018-012		17	LF	WV	1	1604	\$550.00	\$550.00	\$550.00

603018-025	60 INCH PRESTRESSED CONCRETE I BEAM	17	LF	01	1	1215	\$390.00	\$390.00	\$390.00
603018-025		17	LF	WV	1	1215	\$390.00	\$390.00	\$390.00
604001-020	24 INCH METALLIC COATED CORRUGATED STEEL PIPE,	17	LF	01	1	43	\$119.41	\$119.41	\$119.41
604001-020		17	LF	WV	1	43	\$119.41	\$119.41	\$119.41
604012-066	83X57 INCH HALF BITUMINOUS COATED AND PAVED IN	17	LF	09	1	35	\$2,100.00	\$2,100.00	\$2,100.00
604012-066		17	LF	WV	1	35	\$2,100.00	\$2,100.00	\$2,100.00
604034-320	238x92 INCH ALUMINUM ALLOY STRUCTURAL PLATE PIP	17	LF	02	1	31.5	\$500.00	\$500.00	\$500.00
604034-320		17	LF	WV	1	31.5	\$500.00	\$500.00	\$500.00
604037-012	15 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	05	2	20	\$255.00	\$442.50	\$630.00
604037-012		17	LF	WV	2	20	\$255.00	\$442.50	\$630.00
604037-016	18 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	1	573	\$76.52	\$76.52	\$76.52
604037-016		17	LF	02	1	32	\$138.53	\$138.53	\$138.53
604037-016		17	LF	04	2	637	\$123.00	\$125.01	\$550.00
604037-016		17	LF	05	4	251	\$64.30	\$122.92	\$200.00
604037-016		17	LF	06	2	217	\$194.57	\$222.64	\$244.50
604037-016		17	LF	10	1	44	\$455.29	\$455.29	\$455.29
604037-016		17	LF	WV	11	1754	\$64.30	\$129.48	\$550.00
604037-020	24 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	04	2	56	\$300.00	\$305.36	\$350.00
604037-020		17	LF	05	1	90	\$185.00	\$185.00	\$185.00
604037-020		17	LF	06	1	12	\$200.00	\$200.00	\$200.00
604037-020		17	LF	10	1	8	\$571.75	\$571.75	\$571.75
604037-020		17	LF	WV	5	166	\$185.00	\$245.33	\$571.75
604037-022	30 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	04	1	82	\$188.00	\$188.00	\$188.00
604037-022		17	LF	10	1	8	\$590.11	\$590.11	\$590.11
604037-022		17	LF	WV	2	90	\$188.00	\$223.74	\$590.11
604037-024	36 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	1	217	\$145.40	\$145.40	\$145.40
604037-024		17	LF	04	1	4.5	\$815.00	\$815.00	\$815.00
604037-024		17	LF	05	1	78	\$250.00	\$250.00	\$250.00
604037-024		17	LF	10	1	8	\$637.89	\$637.89	\$637.89
604037-024		17	LF	WV	4	307.5	\$145.40	\$194.54	\$815.00
604037-026	42 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	04	1	16	\$360.00	\$360.00	\$360.00
604037-026		17	LF	05	1	90	\$330.00	\$330.00	\$330.00

604037-026		17	LF	10	1	8	\$637.43	\$637.43	\$637.43
604037-026		17	LF	WV	3	114	\$330.00	\$355.78	\$637.43
604037-028	48 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	1	90	\$220.38	\$220.38	\$220.38
604037-028		17	LF	WV	1	90	\$220.38	\$220.38	\$220.38
604037-036	72 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	07	1	324	\$435.00	\$435.00	\$435.00
604037-036		17	LF	WV	1	324	\$435.00	\$435.00	\$435.00
604038-016	18 INCH REINFORCED CONCRETE PIPE END SECTION	17	EA	01	1	45	\$1,725.00	\$1,725.00	\$1,725.00
604038-016		17	EA	05	3	5	\$1,100.00	\$1,218.00	\$1,320.00
604038-016		17	EA	WV	4	50	\$1,100.00	\$1,674.30	\$1,725.00
604038-020	24 INCH REINFORCED CONCRETE PIPE END SECTION	17	EA	01	1	6	\$2,425.00	\$2,425.00	\$2,425.00
604038-020		17	EA	05	1	2	\$1,200.00	\$1,200.00	\$1,200.00
604038-020		17	EA	WV	2	8	\$1,200.00	\$2,118.75	\$2,425.00
604041-010	30X19 INCH REINFORCED CONCRETE ELLIPTICAL PIPE, CL	17	LF	05	1	223	\$240.00	\$240.00	\$240.00
604041-010		17	LF	WV	1	223	\$240.00	\$240.00	\$240.00
604041-024	38X24 INCH REINFORCED CONCRETE ELLIPTICAL PIPE, CL	17	LF	06	1	65	\$205.00	\$205.00	\$205.00
604041-024		17	LF	WV	1	65	\$205.00	\$205.00	\$205.00
604041-060	83X53 INCH REINFORCED CONCRETE ELLIPTICAL PIPE, CL	17	LF	02	1	15	\$2,200.00	\$2,200.00	\$2,200.00
604041-060		17	LF	WV	1	15	\$2,200.00	\$2,200.00	\$2,200.00
604050-002	4 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE WA	17	LF	05	1	20	\$81.25	\$81.25	\$81.25
604050-002		17	LF	WV	1	20	\$81.25	\$81.25	\$81.25
604050-006	8 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE WA	17	LF	05	1	180	\$85.50	\$85.50	\$85.50
604050-006		17	LF	06	1	10	\$85.00	\$85.00	\$85.00
604050-006		17	LF	WV	2	190	\$85.00	\$85.47	\$85.50
604050-010	12 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	02	1	44	\$50.62	\$50.62	\$50.62
604050-010		17	LF	04	2	144	\$25.15	\$31.38	\$70.00
604050-010		17	LF	06	1	35	\$92.00	\$92.00	\$92.00
604050-010		17	LF	08	1	22	\$75.00	\$75.00	\$75.00
604050-010		17	LF	WV	5	245	\$25.15	\$47.41	\$92.00
604050-012	15 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	02	2	120	\$50.00	\$98.33	\$340.00
604050-012		17	LF	03	1	100	\$70.00	\$70.00	\$70.00
604050-012		17	LF	04	3	396	\$48.00	\$67.78	\$90.00
604050-012		17	LF	05	1	55	\$91.00	\$91.00	\$91.00

604050-012		17	LF	06	2	62	\$100.00	\$148.39	\$200.00
604050-012		17	LF	09	1	102	\$275.00	\$275.00	\$275.00
604050-012		17	LF	WV	10	835	\$48.00	\$105.26	\$340.00
604050-016	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	4	16441	\$45.00	\$45.73	\$380.00
604050-016		17	LF	02	16	533	\$60.00	\$167.50	\$250.00
604050-016	18 INCH HIGH DENSITY POLETHETHLYNE PIPE, PROFILE	17	LF	02	1	32	\$200.00	\$200.00	\$200.00
604050-016	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	03	8	2891	\$63.00	\$130.46	\$240.87
604050-016		17	LF	04	3	162	\$80.00	\$169.26	\$350.00
604050-016		17	LF	05	3	130	\$118.00	\$182.46	\$270.00
604050-016	18 INCH HIGH DENSITY POLETHETHLYNE PIPE, PROFILE	17	LF	06	1	52	\$65.00	\$65.00	\$65.00
604050-016	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	06	15	1407	\$60.00	\$121.99	\$180.00
604050-016		17	LF	07	4	461.3	\$110.00	\$216.29	\$299.65
604050-016		17	LF	09	1	262	\$362.00	\$362.00	\$362.00
604050-016	18 INCH HIGH DENSITY POLETHETHLYNE PIPE, PROFILE	17	LF	WV	2	84	\$65.00	\$116.43	\$200.00
604050-016	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE	17	LF	WV	54	22287.3	\$45.00	\$73.39	\$380.00
604050-020	24 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	1316	\$53.25	\$53.25	\$53.25
604050-020		17	LF	02	2	75	\$200.00	\$200.00	\$200.00
604050-020		17	LF	03	1	715	\$175.00	\$175.00	\$175.00
604050-020		17	LF	04	1	36	\$155.00	\$155.00	\$155.00
604050-020		17	LF	05	1	50	\$585.00	\$585.00	\$585.00
604050-020		17	LF	06	5	763	\$95.00	\$146.53	\$170.00
604050-020		17	LF	07	3	163	\$374.10	\$382.73	\$425.00
604050-020		17	LF	09	1	395	\$418.00	\$418.00	\$418.00
604050-020		17	LF	10	1	40	\$285.00	\$285.00	\$285.00
604050-020		17	LF	WV	16	3553	\$53.25	\$167.67	\$585.00
604050-022	30 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	80	\$500.00	\$500.00	\$500.00
604050-022		17	LF	06	1	44	\$165.00	\$165.00	\$165.00
604050-022		17	LF	WV	2	124	\$165.00	\$381.13	\$500.00
604050-024	36 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	06	2	88	\$150.00	\$172.16	\$215.00
604050-024		17	LF	WV	2	88	\$150.00	\$172.16	\$215.00
604050-026	42 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	20	\$1,500.00	\$1,500.00	\$1,500.00
604050-026		17	LF	02	1	40	\$771.89	\$771.89	\$771.89

604050-026		17	LF	WV	2	60	\$771.89	\$1,014.59	\$1,500.00
604050-028	48 INCH HIGH DENSITY POLETHETHLYNE PIPE, PROFILE	17	LF	09	1	40	\$950.00	\$950.00	\$950.00
604050-028		17	LF	WV	1	40	\$950.00	\$950.00	\$950.00
604050-032	60 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	05	1	99	\$212.00	\$212.00	\$212.00
604050-032		17	LF	WV	1	99	\$212.00	\$212.00	\$212.00
604050-116	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	254	\$201.00	\$201.00	\$201.00
604050-116	18 INCH HIGH DENSITY POLYTHYLENE PIPE, PROFILE WA	17	LF	02	1	56	\$355.00	\$355.00	\$355.00
604050-116		17	LF	03	1	86	\$275.00	\$275.00	\$275.00
604050-116	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	03	1	32	\$175.00	\$175.00	\$175.00
604050-116	18 INCH HIGH DENSITY POLYTHYLENE PIPE, PROFILE WA	17	LF	04	2	965	\$32.00	\$174.52	\$181.00
604050-116		17	LF	05	1	50	\$271.08	\$271.08	\$271.08
604050-116	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	05	1	1389	\$200.00	\$200.00	\$200.00
604050-116	18 INCH HIGH DENSITY POLYTHYLENE PIPE, PROFILE WA	17	LF	06	1	56	\$120.00	\$120.00	\$120.00
604050-116		17	LF	07	4	1206	\$195.11	\$207.80	\$300.00
604050-116		17	LF	09	1	33	\$270.00	\$270.00	\$270.00
604050-116		17	LF	WV	11	2452	\$32.00	\$200.54	\$355.00
604050-116	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE	17	LF	WV	3	1675	\$175.00	\$199.67	\$201.00
604050-120	24 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	70	\$245.00	\$245.00	\$245.00
604050-120		17	LF	04	1	183	\$265.00	\$265.00	\$265.00
604050-120		17	LF	05	1	2829	\$220.00	\$220.00	\$220.00
604050-120		17	LF	07	2	482	\$58.60	\$180.54	\$240.00
604050-120		17	LF	WV	5	3564	\$58.60	\$217.46	\$265.00
604050-128	48 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	07	1	78	\$188.20	\$188.20	\$188.20
604050-128		17	LF	WV	1	78	\$188.20	\$188.20	\$188.20
604052-002	4 INCH POLYVINYLCHLORIDE PIPE	17	LF	03	1	987	\$25.15	\$25.15	\$25.15
604052-002		17	LF	WV	1	987	\$25.15	\$25.15	\$25.15
604052-004	6 INCH POLYVINYLCHLORIDE PIPE	17	LF	04	1	18	\$115.00	\$115.00	\$115.00
604052-004		17	LF	WV	1	18	\$115.00	\$115.00	\$115.00
604053-016	18 INCH RELAID CONDUIT,	17	LF	04	1	32	\$230.00	\$230.00	\$230.00
604053-016		17	LF	WV	1	32	\$230.00	\$230.00	\$230.00
604054-024	36 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	05	1	253	\$1,300.00	\$1,300.00	\$1,300.00
604054-024		17	LF	WV	1	253	\$1,300.00	\$1,300.00	\$1,300.00

604054-026	42 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	05	1	384	\$1,400.00	\$1,400.00	\$1,400.00
604054-026		17	LF	WV	1	384	\$1,400.00	\$1,400.00	\$1,400.00
604054-028	48 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	04	1	88	\$2,800.00	\$2,800.00	\$2,800.00
604054-028		17	LF	WV	1	88	\$2,800.00	\$2,800.00	\$2,800.00
604055-054	30 INCH, LINING PIPE CULVERTS	17	LF	01	1	265	\$300.00	\$300.00	\$300.00
604055-054		17	LF	WV	1	265	\$300.00	\$300.00	\$300.00
604055-066	42 INCH, LINING PIPE CULVERTS	17	LF	01	1	120	\$400.00	\$400.00	\$400.00
604055-066		17	LF	WV	1	120	\$400.00	\$400.00	\$400.00
604070-088	12X6 FT PRECAST CONCRETE BOX CULVERT	17	LF	02	1	45	\$1,654.64	\$1,654.64	\$1,654.64
604070-088		17	LF	WV	1	45	\$1,654.64	\$1,654.64	\$1,654.64
604070-135	16X9 FT PRECAST CONCRETE BOX CULVERT	17	LF	08	1	52	\$2,500.00	\$2,500.00	\$2,500.00
604070-135		17	LF	WV	1	52	\$2,500.00	\$2,500.00	\$2,500.00
604071-016	18 INCH REINFORCED CONCRETE PIPE SAFETY SLOPE EN	17	EA	01	1	1	\$1,300.00	\$1,300.00	\$1,300.00
604071-016		17	EA	10	1	2	\$691.51	\$691.51	\$691.51
604071-016		17	EA	WV	2	3	\$691.51	\$894.34	\$1,300.00
604073-010	30X19 REINFORCED CONCRETE ELLIPTICAL PIPE SAFETY	17	EA	05	1	1	\$4,000.00	\$4,000.00	\$4,000.00
604073-010		17	EA	WV	1	1	\$4,000.00	\$4,000.00	\$4,000.00
604076-010	12 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	10	1	8	\$377.06	\$377.06	\$377.06
604076-010		17	LF	WV	1	8	\$377.06	\$377.06	\$377.06
604076-016	18 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	07	1	169	\$108.00	\$108.00	\$108.00
604076-016		17	LF	10	1	8	\$387.33	\$387.33	\$387.33
604076-016		17	LF	WV	2	177	\$108.00	\$120.63	\$387.33
604076-020	24 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	01	1	11	\$131.44	\$131.44	\$131.44
604076-020		17	LF	05	1	64	\$102.00	\$102.00	\$102.00
604076-020		17	LF	07	1	73	\$125.00	\$125.00	\$125.00
604076-020		17	LF	WV	3	148	\$102.00	\$115.53	\$131.44
604076-022	30 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	01	1	151	\$101.17	\$101.17	\$101.17
604076-022		17	LF	WV	1	151	\$101.17	\$101.17	\$101.17
604090-016	18 IN CORRUGATED STEEL PIPE END SECTION	17	EA	01	1	2	\$783.00	\$783.00	\$783.00
604090-016		17	EA	07	3	6	\$160.00	\$500.24	\$895.71
604090-016		17	EA	WV	4	8	\$160.00	\$570.93	\$895.71
604092-010	12 INCH CORRUGATED STEEL PIPE SAFETY SLOPE END SE	17	EA	06	1	1	\$825.00	\$825.00	\$825.00

604092-010		17	EA	WV	1	1	\$825.00	\$825.00	\$825.00
604092-012	15 INCH CORRUGATED STEEL PIPE SAFETY SLOPE END SE	17	EA	06	2	3	\$1,000.00	\$1,466.67	\$1,700.00
604092-012		17	EA	WV	2	3	\$1,000.00	\$1,466.67	\$1,700.00
604092-016	18 INCH CORRUGATED STEEL PIPE SAFETY SLOPE END SE	17	EA	05	1	11	\$1,500.00	\$1,500.00	\$1,500.00
604092-016		17	EA	06	2	2	\$1,200.00	\$1,500.00	\$1,800.00
604092-016		17	EA	WV	3	13	\$1,200.00	\$1,500.00	\$1,800.00
604092-020	24 INCH CORRUGATED STEEL PIPE SAFETY SLOPE END SE	17	EA	05	2	13	\$2,000.00	\$2,030.77	\$2,400.00
604092-020		17	EA	WV	2	13	\$2,000.00	\$2,030.77	\$2,400.00
604125-010	12 INCH, CURED-IN-PLACE PIPE LINER	17	LF	10	1	43	\$162.96	\$162.96	\$162.96
604125-010		17	LF	WV	1	43	\$162.96	\$162.96	\$162.96
604125-016	18 INCH, CURED-IN-PLACE PIPE LINER	17	LF	10	1	1589	\$190.25	\$190.25	\$190.25
604125-016		17	LF	WV	1	1589	\$190.25	\$190.25	\$190.25
604125-020	24 INCH, CURED-IN-PLACE PIPE LINER	17	LF	10	1	754	\$240.19	\$240.19	\$240.19
604125-020		17	LF	WV	1	754	\$240.19	\$240.19	\$240.19
604125-024	36 INCH, CURED-IN-PLACE PIPE LINER	17	LF	10	1	54	\$540.93	\$540.93	\$540.93
604125-024		17	LF	WV	1	54	\$540.93	\$540.93	\$540.93
604130-036	72 INCH, PIPE RENEWAL USING SPRAY APPLIED STRUCT	17	LF	10	1	58	\$1,205.29	\$1,205.29	\$1,205.29
604130-036		17	LF	WV	1	58	\$1,205.29	\$1,205.29	\$1,205.29
605001-001	TYPE A MANHOLE	17	EA	04	2	4	\$3,330.00	\$3,954.50	\$5,828.00
605001-001		17	EA	05	2	11	\$5,500.00	\$5,572.73	\$6,300.00
605001-001		17	EA	06	1	1	\$3,634.39	\$3,634.39	\$3,634.39
605001-001		17	EA	07	1	2	\$5,400.00	\$5,400.00	\$5,400.00
605001-001		17	EA	WV	6	18	\$3,330.00	\$5,086.24	\$6,300.00
605003-001	TYPE A INLET	17	EA	04	2	11	\$4,485.00	\$4,594.09	\$4,635.00
605003-001		17	EA	06	3	10	\$4,000.00	\$5,224.72	\$5,500.00
605003-001		17	EA	07	2	4	\$5,000.00	\$5,000.00	\$5,000.00
605003-001		17	EA	WV	7	25	\$4,000.00	\$4,911.29	\$5,500.00
605004-001	TYPE B INLET	17	EA	01	2	17	\$2,700.00	\$3,405.88	\$3,900.00
605004-001		17	EA	02	2	2	\$2,100.00	\$4,500.00	\$6,900.00
605004-001		17	EA	03	3	6	\$1,950.00	\$2,400.00	\$3,000.00
605004-001		17	EA	04	5	10	\$1,600.00	\$2,920.00	\$4,400.00
605004-001		17	EA	05	3	56	\$3,549.00	\$4,449.05	\$4,500.00

605004-001		17	EA	06	3	6	\$2,500.00	\$3,629.17	\$5,000.00
605004-001		17	EA	07	3	15	\$2,362.33	\$3,034.98	\$4,800.00
605004-001		17	EA	10	1	3	\$5,900.00	\$5,900.00	\$5,900.00
605004-001		17	EA	WV	22	115	\$1,600.00	\$3,866.49	\$6,900.00
605004-005	CONCRETE BOX DITCH	17	LF	02	1	52	\$700.00	\$700.00	\$700.00
605004-005		17	LF	WV	1	52	\$700.00	\$700.00	\$700.00
605006-001	TYPE D INLET	17	EA	04	3	29	\$2,900.00	\$3,836.03	\$5,780.00
605006-001		17	EA	WV	3	29	\$2,900.00	\$3,836.03	\$5,780.00
605007-001	TYPE E INLET	17	EA	03	1	1	\$12,500.00	\$12,500.00	\$12,500.00
605007-001		17	EA	04	1	4	\$6,000.00	\$6,000.00	\$6,000.00
605007-001		17	EA	07	1	3	\$5,200.00	\$5,200.00	\$5,200.00
605007-001		17	EA	WV	3	8	\$5,200.00	\$6,512.50	\$12,500.00
605008-001	TYPE F INLET	17	EA	02	1	2	\$4,665.00	\$4,665.00	\$4,665.00
605008-001		17	EA	04	1	6	\$7,460.00	\$7,460.00	\$7,460.00
605008-001		17	EA	05	2	35	\$3,900.00	\$6,022.57	\$6,085.00
605008-001		17	EA	07	1	2	\$6,700.00	\$6,700.00	\$6,700.00
605008-001		17	EA	WV	5	45	\$3,900.00	\$6,184.00	\$7,460.00
605009-001	TYPE G INLET	17	EA	01	7	74	\$2,211.30	\$2,854.21	\$6,100.00
605009-001		17	EA	02	3	3	\$2,407.50	\$3,664.28	\$6,065.34
605009-001		17	EA	03	3	10	\$2,200.00	\$2,680.00	\$3,000.00
605009-001		17	EA	04	6	11	\$1,700.00	\$3,760.33	\$7,500.00
605009-001		17	EA	05	2	6	\$4,000.00	\$4,333.33	\$4,500.00
605009-001		17	EA	06	11	26	\$1,750.00	\$3,033.65	\$4,275.00
605009-001		17	EA	07	5	14	\$2,348.45	\$3,395.18	\$4,351.00
605009-001		17	EA	09	1	17	\$3,970.00	\$3,970.00	\$3,970.00
605009-001		17	EA	10	1	1	\$4,870.70	\$4,870.70	\$4,870.70
605009-001		17	EA	WV	39	162	\$1,700.00	\$3,179.85	\$7,500.00
605012-001	ADJUST INLET TYPE,	17	EA	01	4	20	\$2,000.00	\$5,118.00	\$10,390.00
605012-001		17	EA	02	2	35	\$3,365.00	\$3,460.29	\$6,700.00
605012-001		17	EA	03	4	7	\$2,500.00	\$2,700.00	\$3,200.00
605012-001		17	EA	04	4	54	\$1,250.00	\$2,204.91	\$4,000.00
605012-001		17	EA	06	12	60	\$1,619.65	\$2,757.14	\$3,800.00

605012-001		17	EA	09	1	88	\$1,700.00	\$1,700.00	\$1,700.00
605012-001		17	EA	10	2	3	\$1,595.24	\$3,131.75	\$3,900.00
605012-001		17	EA	WV	29	267	\$1,250.00	\$2,568.76	\$10,390.00
605014-001	MODIFIED INLET, TYPE	17	EA	03	2	48	\$2,500.00	\$2,979.17	\$3,000.00
605014-001		17	EA	04	1	1	\$6,550.00	\$6,550.00	\$6,550.00
605014-001		17	EA	WV	3	49	\$2,500.00	\$3,052.04	\$6,550.00
605015-001	ADJUST MANHOLE TYPE	17	EA	01	1	2	\$1,300.00	\$1,300.00	\$1,300.00
605015-001		17	EA	02	1	1	\$6,700.00	\$6,700.00	\$6,700.00
605015-001		17	EA	04	1	1	\$1,250.00	\$1,250.00	\$1,250.00
605015-001		17	EA	06	3	14	\$1,500.00	\$1,682.14	\$2,100.00
605015-001		17	EA	WV	6	18	\$1,250.00	\$1,894.44	\$6,700.00
605016-001	MODIFIED MANHOLE TYPE	17	EA	05	1	4	\$10,000.00	\$10,000.00	\$10,000.00
605016-001		17	EA	WV	1	4	\$10,000.00	\$10,000.00	\$10,000.00
605020-001	INSTALL INLET GRATE,	17	EA	02	1	4	\$520.00	\$520.00	\$520.00
605020-001		17	EA	05	1	1	\$585.00	\$585.00	\$585.00
605020-001		17	EA	06	5	30	\$515.00	\$938.67	\$1,500.00
605020-001		17	EA	10	1	5	\$511.28	\$511.28	\$511.28
605020-001		17	EA	WV	8	40	\$511.28	\$834.54	\$1,500.00
606020-001	AGGREGATE FILLED FABRIC UNDERDRAIN,	17	LF	02	1	720	\$6.30	\$6.30	\$6.30
606020-001		17	LF	03	1	947	\$41.00	\$41.00	\$41.00
606020-001		17	LF	04	1	130	\$8.92	\$8.92	\$8.92
606020-001		17	LF	07	1	337	\$12.00	\$12.00	\$12.00
606020-001		17	LF	WV	4	2134	\$6.30	\$22.76	\$41.00
606022-001	CRUSHED STONE, GRAVEL, OR SILICA SAND FOR UNDER	17	CY	05	1	115	\$60.00	\$60.00	\$60.00
606022-001		17	CY	WV	1	115	\$60.00	\$60.00	\$60.00
606025-002	4 INCH UNDERDRAIN PIPE	17	LF	04	1	64	\$3.00	\$3.00	\$3.00
606025-002		17	LF	07	1	337	\$1.00	\$1.00	\$1.00
606025-002		17	LF	WV	2	401	\$1.00	\$1.32	\$3.00
606025-004	6 INCH UNDERDRAIN PIPE	17	LF	03	1	35	\$50.00	\$50.00	\$50.00
606025-004		17	LF	05	1	141	\$30.00	\$30.00	\$30.00
606025-004		17	LF	WV	2	176	\$30.00	\$33.98	\$50.00
606029-001	FREE DRAINING BASE TRENCH	17	LF	01	2	171797	\$8.50	\$8.57	\$9.18

606029-001		17	LF	02	1	49	\$69.05	\$69.05	\$69.05
606029-001		17	LF	04	2	1545	\$12.00	\$16.66	\$20.00
606029-001		17	LF	05	2	11168	\$12.00	\$13.45	\$22.55
606029-001		17	LF	06	1	3253	\$21.52	\$21.52	\$21.52
606029-001		17	LF	07	2	2989	\$13.00	\$13.35	\$20.00
606029-001		17	LF	WV	10	190801	\$8.50	\$9.23	\$69.05
606030-001	OUTLET PIPE,	17	LF	01	2	57989	\$12.75	\$12.86	\$13.82
606030-001		17	LF	02	1	12	\$16.41	\$16.41	\$16.41
606030-001		17	LF	04	3	201	\$2.75	\$31.58	\$45.00
606030-001		17	LF	05	3	1008	\$16.00	\$27.86	\$79.45
606030-001		17	LF	07	3	316	\$10.00	\$15.16	\$35.00
606030-001		17	LF	WV	12	59526	\$2.75	\$13.19	\$79.45
607001-001	TYPE 1 GUARDRAIL, CLASS	17	LF	01	25	143717.5	\$16.65	\$19.96	\$137.20
607001-001		17	LF	02	71	97768.5	\$16.00	\$21.78	\$71.00
607001-001		17	LF	03	17	33025	\$16.65	\$19.69	\$104.55
607001-001		17	LF	04	14	41525.5	\$14.00	\$19.14	\$89.00
607001-001		17	LF	05	13	11194.75	\$17.00	\$24.50	\$55.00
607001-001		17	LF	06	41	61147.5	\$1.00	\$16.55	\$70.00
607001-001		17	LF	07	34	78887.25	\$9.50	\$20.09	\$215.00
607001-001		17	LF	08	11	6332.5	\$15.50	\$23.17	\$60.00
607001-001		17	LF	09	11	57800	\$8.00	\$21.91	\$37.00
607001-001		17	LF	10	7	77975.5	\$18.00	\$20.08	\$55.00
607001-001		17	LF	WV	244	609374	\$1.00	\$20.17	\$215.00
607001-002	TYPE 1 GUARDRAIL AT BRIDGE, CLASS	17	LF	05	1	100	\$28.00	\$28.00	\$28.00
607001-002		17	LF	09	1	103	\$1.00	\$1.00	\$1.00
607001-002		17	LF	WV	2	203	\$1.00	\$14.30	\$28.00
607005-001	TYPE 5 GUARDRAIL, CLASS	17	LF	01	3	888	\$25.84	\$28.65	\$29.50
607005-001		17	LF	02	2	4595	\$40.00	\$41.91	\$43.00
607005-001		17	LF	04	2	22009	\$1.00	\$28.94	\$29.00
607005-001		17	LF	05	1	200	\$29.00	\$29.00	\$29.00
607005-001		17	LF	06	2	700	\$1.00	\$13.00	\$25.00
607005-001		17	LF	07	2	75	\$20.00	\$26.67	\$30.00

607005-001		17	LF	09	1	100	\$24.95	\$24.95	\$24.95
607005-001		17	LF	10	1	300	\$24.00	\$24.00	\$24.00
607005-001		17	LF	WV	14	28867	\$1.00	\$30.54	\$43.00
607006-001	THRIE BEAM GUARDRAIL BRIDGE TRANSITION	17	EA	01	12	114	\$1,400.00	\$2,443.08	\$3,500.00
607006-001		17	EA	02	11	38	\$1,900.00	\$2,599.85	\$3,250.00
607006-001		17	EA	03	4	26	\$1,400.00	\$1,932.28	\$2,632.35
607006-001		17	EA	04	3	32	\$250.00	\$2,468.00	\$2,750.00
607006-001		17	EA	05	5	18	\$1,900.00	\$2,477.78	\$3,000.00
607006-001		17	EA	06	5	84	\$1,800.00	\$2,501.67	\$4,000.00
607006-001		17	EA	07	8	47	\$1.00	\$1,357.15	\$3,188.00
607006-001		17	EA	08	2	4	\$2,800.00	\$2,900.00	\$3,000.00
607006-001		17	EA	09	3	32	\$750.00	\$1,915.47	\$4,408.45
607006-001		17	EA	10	2	22	\$2,000.00	\$2,000.56	\$2,000.72
607006-001		17	EA	WV	55	417	\$1.00	\$2,258.88	\$4,408.45
607007-001	W-BEAM GUARDRAIL BRIDGE TRANSITION	17	EA	01	2	31	\$2,000.00	\$2,403.23	\$2,500.00
607007-001		17	EA	03	1	5	\$1,250.00	\$1,250.00	\$1,250.00
607007-001		17	EA	05	1	2	\$600.00	\$600.00	\$600.00
607007-001		17	EA	06	1	4	\$50.00	\$50.00	\$50.00
607007-001		17	EA	07	2	4	\$1.00	\$1.00	\$1.00
607007-001		17	EA	09	1	4	\$50.00	\$50.00	\$50.00
607007-001		17	EA	WV	8	50	\$1.00	\$1,647.08	\$2,500.00
607009-001	TYPE 1 GUARDRAIL REMOVED AND RESET	17	LF	01	7	23950	\$5.20	\$6.78	\$16.50
607009-001		17	LF	02	1	572	\$11.02	\$11.02	\$11.02
607009-001		17	LF	03	8	7337.5	\$6.00	\$9.36	\$110.00
607009-001		17	LF	04	2	537.5	\$5.00	\$10.44	\$83.02
607009-001		17	LF	05	2	1325	\$7.50	\$13.92	\$22.29
607009-001		17	LF	06	6	1312.5	\$10.00	\$26.21	\$66.00
607009-001		17	LF	07	5	7237.5	\$4.85	\$9.02	\$18.56
607009-001		17	LF	08	1	1000	\$8.00	\$8.00	\$8.00
607009-001		17	LF	09	1	2000	\$7.25	\$7.25	\$7.25
607009-001		17	LF	10	1	10000	\$10.00	\$10.00	\$10.00
607009-001		17	LF	WV	34	55272	\$4.85	\$8.75	\$110.00

607009-010	TYPE 5 GUARDRAIL REMOVED AND RESET	17	LF	01	1	250	\$20.00	\$20.00	\$20.00
607009-010		17	LF	05	1	100	\$9.00	\$9.00	\$9.00
607009-010		17	LF	09	1	100	\$1.00	\$1.00	\$1.00
607009-010		17	LF	WV	3	450	\$1.00	\$13.33	\$20.00
607010-001	TYPE 1 GUARDRAIL REMOVED AND STORED	17	LF	01	1	1000	\$7.50	\$7.50	\$7.50
607010-001		17	LF	03	1	100	\$5.00	\$5.00	\$5.00
607010-001		17	LF	04	1	8155.5	\$2.05	\$2.05	\$2.05
607010-001		17	LF	05	2	725	\$1.00	\$2.03	\$6.00
607010-001		17	LF	06	1	2800	\$10.00	\$10.00	\$10.00
607010-001		17	LF	08	1	500	\$10.00	\$10.00	\$10.00
607010-001		17	LF	09	1	2000	\$0.50	\$0.50	\$0.50
607010-001		17	LF	10	2	1600	\$3.00	\$6.13	\$8.00
607010-001		17	LF	WV	10	16880.5	\$0.50	\$4.15	\$10.00
607010-010	TYPE 5 GUARDRAIL REMOVED AND STORED	17	LF	01	1	250	\$10.00	\$10.00	\$10.00
607010-010		17	LF	05	1	100	\$6.50	\$6.50	\$6.50
607010-010		17	LF	09	1	50	\$0.50	\$0.50	\$0.50
607010-010		17	LF	WV	3	400	\$0.50	\$7.94	\$10.00
607010-020	GUARDRAIL REMOVAL	17	LF	01	9	31657.5	\$1.60	\$2.33	\$5.00
607010-020		17	LF	02	17	88331	\$1.60	\$2.39	\$11.32
607010-020		17	LF	03	3	15900	\$1.50	\$1.83	\$2.70
607010-020		17	LF	04	7	36354.5	\$1.60	\$6.15	\$18.00
607010-020		17	LF	05	2	7116	\$1.00	\$1.81	\$2.00
607010-020		17	LF	06	16	24347.5	\$1.50	\$2.71	\$10.00
607010-020		17	LF	07	12	73232.25	\$0.25	\$3.48	\$7.00
607010-020		17	LF	08	2	425	\$3.80	\$8.74	\$15.00
607010-020		17	LF	09	7	47660.5	\$0.50	\$2.36	\$30.00
607010-020		17	LF	10	2	57655.5	\$1.57	\$1.66	\$1.90
607010-020		17	LF	WV	77	#####	\$0.25	\$2.83	\$30.00
607010-021	GUARDRAIL POST REMOVAL	17	LF	09	1	100	\$0.50	\$0.50	\$0.50
607010-021		17	LF	WV	1	100	\$0.50	\$0.50	\$0.50
607011-001	RESET TYPE 1 GUARDRAIL, CLASS	17	LF	04	3	300	\$3.50	\$4.40	\$5.00
607011-001		17	LF	08	3	600	\$5.00	\$5.00	\$5.00

607011-001		17	LF	09	5	800	\$2.25	\$3.14	\$3.50
607011-001		17	LF	10	4	6600	\$2.95	\$5.67	\$30.00
607011-001		17	LF	WV	15	8300	\$2.25	\$5.33	\$30.00
607012-001	TYPE 1 GUARDRAIL WITHOUT BLOCKS AND 8 FT POST	17	LF	05	3	1100	\$21.00	\$23.59	\$26.25
607012-001		17	LF	06	2	200	\$1.00	\$11.00	\$21.00
607012-001		17	LF	07	4	700	\$14.50	\$15.43	\$16.00
607012-001		17	LF	08	1	150	\$50.00	\$50.00	\$50.00
607012-001		17	LF	09	2	100	\$16.50	\$16.75	\$17.00
607012-001		17	LF	WV	12	2250	\$1.00	\$21.39	\$50.00
607012-002	TYPE 1 GUARDRAIL WITH BLOCKS AND 8 FT POST	17	LF	04	5	26375	\$14.50	\$23.74	\$72.00
607012-002		17	LF	05	6	12924	\$18.85	\$21.84	\$29.25
607012-002		17	LF	06	2	200	\$23.00	\$23.00	\$23.00
607012-002		17	LF	07	11	4712.5	\$11.00	\$22.27	\$36.00
607012-002		17	LF	09	4	18100	\$24.00	\$24.35	\$45.00
607012-002		17	LF	WV	28	62311.5	\$11.00	\$23.41	\$72.00
607013-001	TYPE 6 MODIFIED THRIE BEAM GUARDRAIL, CLASS	17	LF	04	2	9795	\$25.00	\$53.11	\$54.00
607013-001		17	LF	05	1	212	\$28.95	\$28.95	\$28.95
607013-001		17	LF	07	2	137.5	\$45.00	\$49.45	\$52.00
607013-001		17	LF	09	2	800	\$27.90	\$47.81	\$50.65
607013-001		17	LF	WV	7	10944.5	\$25.00	\$52.21	\$54.00
607018-001	HIGH TENSION CABLE BARRIER (HTCB)	17	LF	01	1	50	\$75.00	\$75.00	\$75.00
607018-001		17	LF	04	1	81433	\$17.00	\$17.00	\$17.00
607018-001		17	LF	09	2	89955	\$1.00	\$14.93	\$15.02
607018-001		17	LF	WV	4	171438	\$1.00	\$15.93	\$75.00
607018-005	CABLE END TERMINAL	17	EA	01	1	50	\$2,500.00	\$2,500.00	\$2,500.00
607018-005		17	EA	04	2	65	\$1,000.00	\$1,823.85	\$1,850.00
607018-005		17	EA	07	1	1	\$500.00	\$500.00	\$500.00
607018-005		17	EA	09	2	68	\$1.00	\$1,749.51	\$1,802.50
607018-005		17	EA	WV	6	184	\$1.00	\$1,972.92	\$2,500.00
607018-010	CABLE END TERMINAL FOUNDATION	17	EA	01	1	50	\$4,000.00	\$4,000.00	\$4,000.00
607018-010		17	EA	04	1	63	\$7,030.00	\$7,030.00	\$7,030.00
607018-010		17	EA	07	1	1	\$1,000.00	\$1,000.00	\$1,000.00

607018-010		17	EA	09	2	68	\$1.00	\$5,362.53	\$5,525.00
607018-010		17	EA	WV	5	182	\$1.00	\$5,541.44	\$7,030.00
607018-040	LINE POST WITH HARDWARE - MATERIALS ONLY	17	EA	04	2	4927	\$40.00	\$45.18	\$125.00
607018-040		17	EA	07	1	200	\$125.00	\$125.00	\$125.00
607018-040		17	EA	09	1	5400	\$36.35	\$36.35	\$36.35
607018-040		17	EA	WV	4	10527	\$36.35	\$42.16	\$125.00
607018-042	CABLE END TERMINAL - MATERIALS ONLY	17	EA	04	2	44	\$500.00	\$1,045.45	\$1,100.00
607018-042		17	EA	09	1	40	\$1,101.50	\$1,101.50	\$1,101.50
607018-042		17	EA	WV	3	84	\$500.00	\$1,072.14	\$1,101.50
607018-044	CABLE SPLICE - MATERIALS ONLY	17	EA	04	2	26	\$50.00	\$165.38	\$200.00
607018-044		17	EA	07	1	4	\$50.00	\$50.00	\$50.00
607018-044		17	EA	09	1	20	\$180.25	\$180.25	\$180.25
607018-044		17	EA	WV	4	50	\$50.00	\$162.10	\$200.00
607018-050	HTCB INSTALLATION & MAINTENANCE TRAINING	17	HR	01	1	1	\$1,000.00	\$1,000.00	\$1,000.00
607018-050		17	HR	04	1	7	\$250.00	\$250.00	\$250.00
607018-050		17	HR	09	1	7	\$644.00	\$644.00	\$644.00
607018-050		17	HR	WV	3	15	\$250.00	\$483.87	\$1,000.00
607023-001	MODIFIED CUT SLOPE TERMINAL, TYPE	17	EA	01	2	20	\$4,000.00	\$4,000.00	\$4,000.00
607023-001		17	EA	07	6	13	\$1.00	\$608.43	\$4,501.55
607023-001		17	EA	08	2	4	\$300.00	\$400.00	\$500.00
607023-001		17	EA	WV	10	37	\$1.00	\$2,419.18	\$4,501.55
607025-001	CUT SLOPE TERMINAL, TYPE	17	EA	01	11	151	\$1,200.00	\$6,403.64	\$9,850.00
607025-001		17	EA	02	7	13	\$1,574.39	\$8,629.76	\$11,325.00
607025-001		17	EA	03	3	12	\$3,855.00	\$8,850.83	\$10,000.00
607025-001		17	EA	04	3	4	\$1.00	\$3,625.50	\$7,250.00
607025-001		17	EA	05	3	15	\$1,800.00	\$3,106.67	\$3,200.00
607025-001		17	EA	06	6	40	\$950.00	\$1,381.25	\$8,000.00
607025-001		17	EA	07	9	25	\$1.00	\$1,759.38	\$10,400.00
607025-001		17	EA	08	3	11	\$2,200.00	\$2,790.91	\$3,000.00
607025-001		17	EA	09	7	47	\$1.00	\$4,581.87	\$11,000.00
607025-001		17	EA	10	4	32	\$687.00	\$3,105.73	\$6,200.95
607025-001		17	EA	WV	56	350	\$1.00	\$4,831.76	\$11,325.00

607027-001	BULLNOSE ATTENUATOR	17	EA	01	1	5	\$10,000.00	\$10,000.00	\$10,000.00
607027-001		17	EA	03	1	5	\$8,500.00	\$8,500.00	\$8,500.00
607027-001		17	EA	WV	2	10	\$8,500.00	\$9,250.00	\$10,000.00
607028-001	MODIFIED ECCENTRIC LOADER TERMINAL BUFFERED EN	17	EA	05	1	5	\$1.00	\$1.00	\$1.00
607028-001		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607029-001	BCT-11 IN RADIUS RETURN SECTION	17	EA	05	1	5	\$1.00	\$1.00	\$1.00
607029-001		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607030-001	SPECIAL TRAILING END TERMINAL	17	EA	01	7	174	\$550.00	\$779.20	\$1,500.00
607030-001		17	EA	02	5	45	\$580.00	\$887.16	\$1,125.00
607030-001		17	EA	03	1	5	\$750.00	\$750.00	\$750.00
607030-001		17	EA	04	3	8	\$1.00	\$306.88	\$850.00
607030-001		17	EA	05	2	20	\$750.00	\$787.50	\$900.00
607030-001		17	EA	06	3	23	\$400.00	\$708.70	\$850.00
607030-001		17	EA	07	5	38	\$600.00	\$761.66	\$1,000.00
607030-001		17	EA	08	2	8	\$400.00	\$458.13	\$555.00
607030-001		17	EA	09	5	54	\$650.00	\$936.33	\$2,410.00
607030-001		17	EA	10	2	18	\$650.00	\$1,316.67	\$2,150.00
607030-001		17	EA	WV	35	393	\$1.00	\$815.84	\$2,410.00
607031-001	25 FT RAIL ELEMENT	17	EA	01	2	260	\$370.00	\$394.23	\$1,000.00
607031-001		17	EA	03	1	75	\$370.00	\$370.00	\$370.00
607031-001		17	EA	07	1	4	\$300.00	\$300.00	\$300.00
607031-001		17	EA	08	1	5	\$500.00	\$500.00	\$500.00
607031-001		17	EA	09	1	20	\$500.00	\$500.00	\$500.00
607031-001		17	EA	WV	6	364	\$300.00	\$395.47	\$1,000.00
607031-003	NOSE COVER	17	EA	07	1	2	\$425.00	\$425.00	\$425.00
607031-003		17	EA	WV	1	2	\$425.00	\$425.00	\$425.00
607032-001	SPECIAL APPROACH MEDIAN END TERMINAL	17	EA	05	1	5	\$150.00	\$150.00	\$150.00
607032-001		17	EA	07	1	1	\$250.00	\$250.00	\$250.00
607032-001		17	EA	10	1	5	\$25.00	\$25.00	\$25.00
607032-001		17	EA	WV	3	11	\$25.00	\$102.27	\$250.00
607033-001	THRIE BEAM BULLNOSE TERMINAL	17	EA	04	2	45	\$9,500.00	\$9,500.00	\$9,500.00
607033-001		17	EA	05	1	2	\$8,250.00	\$8,250.00	\$8,250.00

607033-001		17	EA	07	2	3	\$7,500.00	\$7,600.00	\$7,650.00
607033-001		17	EA	09	2	27	\$6,710.00	\$7,226.67	\$9,500.00
607033-001		17	EA	WV	7	77	\$6,710.00	\$8,596.36	\$9,500.00
607035-001	GUARDRAIL ELEMENT	17	EA	01	7	1115	\$72.00	\$185.03	\$500.00
607035-001		17	EA	03	2	450	\$12.00	\$110.89	\$190.00
607035-001		17	EA	04	2	350	\$55.00	\$205.00	\$230.00
607035-001		17	EA	05	1	150	\$250.00	\$250.00	\$250.00
607035-001		17	EA	06	1	355	\$220.00	\$220.00	\$220.00
607035-001		17	EA	07	4	227	\$150.00	\$159.37	\$250.00
607035-001		17	EA	08	1	50	\$250.00	\$250.00	\$250.00
607035-001		17	EA	09	1	100	\$350.00	\$350.00	\$350.00
607035-001		17	EA	10	1	500	\$190.00	\$190.00	\$190.00
607035-001		17	EA	WV	20	3297	\$12.00	\$188.73	\$500.00
607036-001	GUARDRAIL END SHOE	17	EA	01	2	15	\$40.00	\$113.33	\$150.00
607036-001		17	EA	03	1	5	\$40.00	\$40.00	\$40.00
607036-001		17	EA	04	1	10	\$1.00	\$1.00	\$1.00
607036-001		17	EA	05	1	5	\$50.00	\$50.00	\$50.00
607036-001		17	EA	06	2	25	\$50.00	\$59.60	\$80.00
607036-001		17	EA	07	2	8	\$1.00	\$157.75	\$210.00
607036-001		17	EA	08	1	2	\$40.00	\$40.00	\$40.00
607036-001		17	EA	09	1	5	\$150.00	\$150.00	\$150.00
607036-001		17	EA	10	1	20	\$30.00	\$30.00	\$30.00
607036-001		17	EA	WV	12	95	\$1.00	\$66.76	\$210.00
607037-001	BUFFER END SECTION	17	EA	01	3	236	\$42.00	\$49.22	\$100.00
607037-001		17	EA	02	7	27	\$48.00	\$126.58	\$1,000.00
607037-001		17	EA	03	2	52	\$42.00	\$43.46	\$80.00
607037-001		17	EA	04	2	95	\$1.00	\$74.32	\$200.00
607037-001		17	EA	05	1	50	\$75.00	\$75.00	\$75.00
607037-001		17	EA	06	11	92	\$50.00	\$59.73	\$150.00
607037-001		17	EA	07	1	40	\$10.00	\$10.00	\$10.00
607037-001		17	EA	08	1	10	\$50.00	\$50.00	\$50.00
607037-001		17	EA	09	1	10	\$100.00	\$100.00	\$100.00

607037-001		17	EA	10	1	80	\$75.00	\$75.00	\$75.00
607037-001		17	EA	WV	30	692	\$1.00	\$59.97	\$1,000.00
607038-001	STEEL GUARDRAIL BLOCK	17	EA	03	1	2	\$50.00	\$50.00	\$50.00
607038-001		17	EA	05	1	4	\$1.00	\$1.00	\$1.00
607038-001		17	EA	WV	2	6	\$1.00	\$17.33	\$50.00
607039-001	6X6X14 IN TREATED WOOD BLOCK	17	EA	01	2	220	\$0.01	\$0.92	\$10.00
607039-001		17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607039-001		17	EA	04	1	50	\$10.00	\$10.00	\$10.00
607039-001		17	EA	05	1	5	\$7.00	\$7.00	\$7.00
607039-001		17	EA	06	1	178	\$1.00	\$1.00	\$1.00
607039-001		17	EA	07	1	50	\$1.00	\$1.00	\$1.00
607039-001		17	EA	08	1	50	\$6.00	\$6.00	\$6.00
607039-001		17	EA	09	1	50	\$1.00	\$1.00	\$1.00
607039-001		17	EA	10	1	50	\$5.00	\$5.00	\$5.00
607039-001		17	EA	WV	10	663	\$0.01	\$2.38	\$10.00
607040-001	8X6X14 IN TREATED WOOD BLOCK	17	EA	01	5	275	\$5.00	\$5.85	\$11.00
607040-001		17	EA	03	2	42	\$6.50	\$7.71	\$10.75
607040-001		17	EA	04	3	400	\$7.00	\$8.13	\$10.00
607040-001		17	EA	05	1	25	\$7.00	\$7.00	\$7.00
607040-001		17	EA	06	1	178	\$1.00	\$1.00	\$1.00
607040-001		17	EA	07	5	301	\$1.00	\$5.47	\$10.00
607040-001		17	EA	09	1	25	\$1.00	\$1.00	\$1.00
607040-001		17	EA	10	1	50	\$5.00	\$5.00	\$5.00
607040-001		17	EA	WV	19	1296	\$1.00	\$5.75	\$11.00
607040-002	8 IN BLOCKOUT	17	EA	01	4	1260	\$10.00	\$13.99	\$15.00
607040-002		17	EA	05	1	20	\$10.00	\$10.00	\$10.00
607040-002		17	EA	06	1	150	\$7.00	\$7.00	\$7.00
607040-002		17	EA	09	2	100	\$1.00	\$1.00	\$1.00
607040-002		17	EA	10	2	100	\$5.00	\$6.50	\$8.00
607040-002		17	EA	WV	10	1630	\$1.00	\$12.04	\$15.00
607041-001	13 FT - 6.5 IN CURVED RAIL ELEMENT	17	EA	01	2	135	\$210.00	\$250.00	\$750.00
607041-001		17	EA	03	1	30	\$250.00	\$250.00	\$250.00

607041-001		17	EA	04	1	75	\$200.00	\$200.00	\$200.00
607041-001		17	EA	05	1	5	\$250.00	\$250.00	\$250.00
607041-001		17	EA	07	1	15	\$150.00	\$150.00	\$150.00
607041-001		17	EA	08	1	50	\$175.00	\$175.00	\$175.00
607041-001		17	EA	09	1	20	\$50.00	\$50.00	\$50.00
607041-001		17	EA	10	1	30	\$200.00	\$200.00	\$200.00
607041-001		17	EA	WV	9	360	\$50.00	\$209.72	\$750.00
607042-001	6 FT STEEL POST	17	EA	01	5	1245	\$45.00	\$79.08	\$250.00
607042-001		17	EA	03	2	55	\$15.00	\$37.73	\$40.00
607042-001		17	EA	04	2	225	\$30.00	\$92.22	\$100.00
607042-001		17	EA	05	1	25	\$80.00	\$80.00	\$80.00
607042-001		17	EA	06	1	213	\$50.00	\$50.00	\$50.00
607042-001		17	EA	07	1	20	\$35.00	\$35.00	\$35.00
607042-001		17	EA	08	1	50	\$45.00	\$45.00	\$45.00
607042-001		17	EA	09	1	50	\$55.00	\$55.00	\$55.00
607042-001		17	EA	10	1	150	\$70.00	\$70.00	\$70.00
607042-001		17	EA	WV	15	2033	\$15.00	\$73.84	\$250.00
607043-001	8 FT STEEL POST	17	EA	01	3	750	\$70.00	\$107.33	\$300.00
607043-001		17	EA	02	5	150	\$50.00	\$50.00	\$50.00
607043-001		17	EA	03	2	155	\$20.00	\$63.55	\$65.00
607043-001		17	EA	04	4	452	\$55.00	\$68.73	\$101.00
607043-001		17	EA	05	1	25	\$100.00	\$100.00	\$100.00
607043-001		17	EA	06	1	71	\$60.00	\$60.00	\$60.00
607043-001		17	EA	07	1	40	\$45.00	\$45.00	\$45.00
607043-001		17	EA	08	1	50	\$60.00	\$60.00	\$60.00
607043-001		17	EA	09	1	30	\$65.00	\$65.00	\$65.00
607043-001		17	EA	10	1	50	\$75.00	\$75.00	\$75.00
607043-001		17	EA	WV	20	1773	\$20.00	\$82.44	\$300.00
607044-001	6X8X72 IN TREATED WOOD POST	17	EA	01	5	130	\$50.00	\$67.12	\$90.00
607044-001		17	EA	03	1	10	\$50.00	\$50.00	\$50.00
607044-001		17	EA	04	1	100	\$1.00	\$1.00	\$1.00
607044-001		17	EA	05	1	2	\$50.00	\$50.00	\$50.00

607044-001		17	EA	06	1	213	\$1.00	\$1.00	\$1.00
607044-001		17	EA	07	1	10	\$1.00	\$1.00	\$1.00
607044-001		17	EA	08	1	2	\$5.00	\$5.00	\$5.00
607044-001		17	EA	09	1	10	\$10.00	\$10.00	\$10.00
607044-001		17	EA	10	1	10	\$60.00	\$60.00	\$60.00
607044-001		17	EA	WV	13	487	\$1.00	\$21.27	\$90.00
607044-002	6X8X96 IN TREATED WOOD POST	17	EA	01	2	290	\$75.00	\$95.69	\$100.00
607044-002		17	EA	04	1	50	\$1.00	\$1.00	\$1.00
607044-002		17	EA	06	1	213	\$1.00	\$1.00	\$1.00
607044-002		17	EA	WV	4	553	\$1.00	\$50.66	\$100.00
607045-001	5.5X7.5X44 IN TREATED WOOD POST	17	EA	01	1	50	\$40.00	\$40.00	\$40.00
607045-001		17	EA	03	1	10	\$40.00	\$40.00	\$40.00
607045-001		17	EA	04	1	25	\$1.00	\$1.00	\$1.00
607045-001		17	EA	05	1	7	\$50.00	\$50.00	\$50.00
607045-001		17	EA	06	1	7	\$40.00	\$40.00	\$40.00
607045-001		17	EA	08	1	1	\$150.00	\$150.00	\$150.00
607045-001		17	EA	10	1	10	\$60.00	\$60.00	\$60.00
607045-001		17	EA	WV	7	110	\$1.00	\$34.59	\$150.00
607046-001	7 INCH ROUND X 6 FT TREATED WOOD POST	17	EA	06	1	200	\$15.00	\$15.00	\$15.00
607046-001		17	EA	WV	1	200	\$15.00	\$15.00	\$15.00
607046-002	7 IN ROUND X 8 FT TREATED WOOD POST	17	EA	06	1	200	\$10.00	\$10.00	\$10.00
607046-002		17	EA	WV	1	200	\$10.00	\$10.00	\$10.00
607047-001	10X10X72 IN TREATED WOOD POST	17	EA	01	1	50	\$100.00	\$100.00	\$100.00
607047-001		17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607047-001		17	EA	05	1	10	\$0.01	\$0.01	\$0.01
607047-001		17	EA	06	1	50	\$1.00	\$1.00	\$1.00
607047-001		17	EA	07	1	2	\$0.01	\$0.01	\$0.01
607047-001		17	EA	08	1	2	\$1.00	\$1.00	\$1.00
607047-001		17	EA	WV	6	119	\$0.01	\$42.50	\$100.00
607048-001	STRUCTURE MOUNTED POST, ANCHORED	17	EA	01	2	75	\$250.00	\$250.00	\$250.00
607048-001		17	EA	03	1	40	\$200.00	\$200.00	\$200.00
607048-001		17	EA	04	4	159	\$128.00	\$231.28	\$310.00

607048-001		17	EA	05	1	5	\$250.00	\$250.00	\$250.00
607048-001		17	EA	06	1	50	\$200.00	\$200.00	\$200.00
607048-001		17	EA	07	3	40	\$60.00	\$148.75	\$300.00
607048-001		17	EA	08	1	10	\$250.00	\$250.00	\$250.00
607048-001		17	EA	09	2	52	\$1.00	\$12.50	\$300.00
607048-001		17	EA	10	1	30	\$150.00	\$150.00	\$150.00
607048-001		17	EA	WV	16	461	\$1.00	\$191.70	\$310.00
607048-002	BRIDGE POST SIDE MOUNTED WITH HARDWARE	17	EA	01	2	75	\$125.00	\$175.00	\$200.00
607048-002		17	EA	03	1	6	\$215.00	\$215.00	\$215.00
607048-002		17	EA	05	1	10	\$225.00	\$225.00	\$225.00
607048-002		17	EA	07	4	117	\$57.15	\$182.79	\$300.00
607048-002		17	EA	09	1	50	\$1.00	\$1.00	\$1.00
607048-002		17	EA	10	1	30	\$120.00	\$120.00	\$120.00
607048-002		17	EA	WV	10	288	\$1.00	\$144.80	\$300.00
607049-001	10 FT STEEL POST	17	EA	01	2	80	\$125.00	\$265.63	\$350.00
607049-001		17	EA	02	1	10	\$110.00	\$110.00	\$110.00
607049-001		17	EA	03	2	262	\$74.00	\$78.58	\$80.00
607049-001		17	EA	04	1	2	\$105.00	\$105.00	\$105.00
607049-001		17	EA	06	1	50	\$75.00	\$75.00	\$75.00
607049-001		17	EA	07	1	5	\$50.00	\$50.00	\$50.00
607049-001		17	EA	08	1	10	\$80.00	\$80.00	\$80.00
607049-001		17	EA	09	1	50	\$65.50	\$65.50	\$65.50
607049-001		17	EA	10	1	30	\$110.00	\$110.00	\$110.00
607049-001		17	EA	WV	11	499	\$50.00	\$109.26	\$350.00
607050-001	8X6 IN X5 FT STEEL TUBE SLEEVE	17	EA	01	1	10	\$100.00	\$100.00	\$100.00
607050-001		17	EA	WV	1	10	\$100.00	\$100.00	\$100.00
607051-001	REMOVE AND RESET GUARDRAIL POST	17	EA	01	2	255	\$10.00	\$13.73	\$200.00
607051-001		17	EA	03	2	101	\$6.00	\$8.07	\$215.00
607051-001		17	EA	07	1	5	\$10.00	\$10.00	\$10.00
607051-001		17	EA	08	1	5	\$10.00	\$10.00	\$10.00
607051-001		17	EA	09	1	20	\$10.00	\$10.00	\$10.00
607051-001		17	EA	10	1	20	\$10.00	\$10.00	\$10.00

607051-001		17	EA	WV	8	406	\$6.00	\$11.86	\$215.00
607056-001	GUARDRAIL INSTALLATION ONLY, CLASS	17	LF	01	1	500	\$10.00	\$10.00	\$10.00
607056-001		17	LF	03	3	600	\$5.00	\$5.54	\$7.00
607056-001		17	LF	05	1	1500	\$4.75	\$4.75	\$4.75
607056-001		17	LF	WV	5	2600	\$4.75	\$5.94	\$10.00
607058-001	13 FT X 6.5 IN RUBRAIL BOTTOM WITH GALVANIZED ST	17	EA	07	1	2	\$1.00	\$1.00	\$1.00
607058-001		17	EA	09	1	1	\$1.00	\$1.00	\$1.00
607058-001		17	EA	WV	2	3	\$1.00	\$1.00	\$1.00
607059-001	TREATED WOOD BLOCKS PER RUBRAIL INSTALLATION G	17	LS	07	1	1	\$0.01	\$0.01	\$0.01
607059-001		17	LS	09	1	1	\$1.00	\$1.00	\$1.00
607059-001		17	LS	WV	2	2	\$0.01	\$0.51	\$1.00
607065-001	FLARED END TERMINAL	17	EA	01	13	202	\$1,770.00	\$2,152.10	\$4,688.82
607065-001		17	EA	02	10	29	\$1,500.00	\$1,987.94	\$2,700.00
607065-001		17	EA	03	2	11	\$1,945.00	\$1,995.00	\$2,000.00
607065-001		17	EA	04	7	62	\$1,800.00	\$2,416.62	\$3,500.00
607065-001		17	EA	05	4	32	\$2,300.00	\$2,651.88	\$2,700.00
607065-001		17	EA	06	2	7	\$2,500.00	\$2,500.00	\$2,500.00
607065-001		17	EA	07	10	41	\$1,500.00	\$2,114.69	\$2,800.00
607065-001		17	EA	08	1	10	\$2,500.00	\$2,500.00	\$2,500.00
607065-001		17	EA	09	1	25	\$1,500.00	\$1,500.00	\$1,500.00
607065-001		17	EA	10	3	72	\$1,800.45	\$1,992.01	\$2,700.00
607065-001		17	EA	WV	53	491	\$1,500.00	\$2,157.10	\$4,688.82
607065-002	FLARED END TERMINAL, REMOVE AND RESET	17	EA	01	6	72	\$250.00	\$761.46	\$2,000.00
607065-002		17	EA	07	1	1	\$250.00	\$250.00	\$250.00
607065-002		17	EA	08	1	5	\$400.00	\$400.00	\$400.00
607065-002		17	EA	09	1	5	\$300.00	\$300.00	\$300.00
607065-002		17	EA	WV	9	83	\$250.00	\$705.72	\$2,000.00
607066-001	TANGENT END TERMINAL	17	EA	01	8	90	\$2,400.00	\$2,755.78	\$3,000.00
607066-001		17	EA	02	7	37	\$2,300.00	\$2,768.11	\$2,900.00
607066-001		17	EA	03	11	78	\$2,230.00	\$2,380.13	\$2,805.22
607066-001		17	EA	04	6	39	\$2,000.00	\$2,882.05	\$4,000.00
607066-001		17	EA	05	8	42	\$2,250.00	\$2,783.10	\$5,000.00

607066-001		17	EA	06	6	30	\$110.00	\$2,493.67	\$4,000.00
607066-001		17	EA	07	14	101	\$2,100.00	\$2,857.51	\$3,900.00
607066-001		17	EA	08	3	16	\$2,700.00	\$2,868.75	\$3,300.00
607066-001		17	EA	09	4	59	\$2,154.00	\$4,196.41	\$4,500.00
607066-001		17	EA	10	3	42	\$27.25	\$2,590.25	\$3,000.00
607066-001		17	EA	WV	70	534	\$27.25	\$2,867.19	\$5,000.00
607066-002	TANGENT END TERMINAL, REMOVE AND RESET	17	EA	01	4	16	\$300.00	\$1,368.75	\$2,300.00
607066-002		17	EA	07	1	1	\$500.00	\$500.00	\$500.00
607066-002		17	EA	08	1	5	\$400.00	\$400.00	\$400.00
607066-002		17	EA	09	1	5	\$300.00	\$300.00	\$300.00
607066-002		17	EA	WV	7	27	\$300.00	\$959.26	\$2,300.00
607070-102	TURNBUCKLE CABLE END ASSEMBLY	17	EA	04	1	10	\$0.01	\$0.01	\$0.01
607070-102		17	EA	WV	1	10	\$0.01	\$0.01	\$0.01
607070-103	3/4 INCH CABLE	17	LF	04	1	1000	\$0.01	\$0.01	\$0.01
607070-103		17	LF	06	1	300	\$1.00	\$1.00	\$1.00
607070-103		17	LF	07	1	40	\$0.01	\$0.01	\$0.01
607070-103		17	LF	10	1	1500	\$2.00	\$2.00	\$2.00
607070-103		17	LF	WV	4	2840	\$0.01	\$1.17	\$2.00
607070-104	CABLE SPLICE	17	EA	04	1	10	\$1.00	\$1.00	\$1.00
607070-104		17	EA	10	1	24	\$75.00	\$75.00	\$75.00
607070-104		17	EA	WV	2	34	\$1.00	\$53.24	\$75.00
607070-109	CABLE TENSIONING	17	EA	04	1	100	\$0.01	\$0.01	\$0.01
607070-109		17	EA	10	1	6	\$2,200.00	\$2,200.00	\$2,200.00
607070-109		17	EA	WV	2	106	\$0.01	\$124.54	\$2,200.00
607070-112	ANCHOR POST,	17	EA	04	2	16	\$1.00	\$1.00	\$1.00
607070-112		17	EA	WV	2	16	\$1.00	\$1.00	\$1.00
607070-201	CABLE GUARDRAIL POST COMPLETE WITHOUT BASE, HI	17	EA	04	6	1500	\$1.00	\$1.00	\$1.00
607070-201		17	EA	06	1	300	\$60.00	\$60.00	\$60.00
607070-201		17	EA	10	1	300	\$350.00	\$350.00	\$350.00
607070-201		17	EA	WV	8	2100	\$1.00	\$59.29	\$350.00
607070-202	CABLE GUARDRAIL POST BASE COMPLETE, HIGH TENSIO	17	EA	04	3	60	\$1.00	\$1.00	\$1.00
607070-202		17	EA	06	1	300	\$1.00	\$1.00	\$1.00

607070-202		17	EA	10	1	300	\$50.00	\$50.00	\$50.00
607070-202		17	EA	WV	5	660	\$1.00	\$23.27	\$50.00
607070-203	CABLE GUARDRAIL END TERMINAL REPAIR, HIGH TENSI	17	EA	04	1	20	\$1.00	\$1.00	\$1.00
607070-203		17	EA	06	1	12	\$1.00	\$1.00	\$1.00
607070-203		17	EA	10	1	12	\$400.00	\$400.00	\$400.00
607070-203		17	EA	WV	3	44	\$1.00	\$109.82	\$400.00
607070-300	SAFENCE C-POST, PART #- D-008 REV A	17	EA	06	1	25	\$1.00	\$1.00	\$1.00
607070-300		17	EA	WV	1	25	\$1.00	\$1.00	\$1.00
607070-304	SAFENCE PRECAST CONCRETE FOOTING, PART # D-012	17	EA	06	1	10	\$100.00	\$100.00	\$100.00
607070-304		17	EA	WV	1	10	\$100.00	\$100.00	\$100.00
607070-305	SAFENCE CONCRETE ANCHORS, PART # D-017	17	EA	04	1	1	\$1.00	\$1.00	\$1.00
607070-305		17	EA	06	1	1	\$500.00	\$500.00	\$500.00
607070-305		17	EA	WV	2	2	\$1.00	\$250.50	\$500.00
607070-306	SAFENCE WIRE ANCHOR FITTING, PART # D-018	17	EA	06	1	1	\$50.00	\$50.00	\$50.00
607070-306		17	EA	WV	1	1	\$50.00	\$50.00	\$50.00
607070-308	SAFENCE SWAGE END FITTING, PART # D-023	17	EA	06	1	2	\$100.00	\$100.00	\$100.00
607070-308		17	EA	WV	1	2	\$100.00	\$100.00	\$100.00
607070-309	SAFENCE TENSIONING UNIT, PART # D-024	17	EA	04	1	1	\$1.00	\$1.00	\$1.00
607070-309		17	EA	06	1	1	\$300.00	\$300.00	\$300.00
607070-309		17	EA	WV	2	2	\$1.00	\$150.50	\$300.00
607070-310	SAFENCE CHECK ROPES, PART # D-028	17	EA	06	1	3	\$100.00	\$100.00	\$100.00
607070-310		17	EA	WV	1	3	\$100.00	\$100.00	\$100.00
607070-311	SAFENCE POST FOOTING, PART # D-038	17	EA	06	1	1	\$100.00	\$100.00	\$100.00
607070-311		17	EA	WV	1	1	\$100.00	\$100.00	\$100.00
607070-312	SAFENCE C-POST, PART # D-039	17	EA	06	1	75	\$10.00	\$10.00	\$10.00
607070-312		17	EA	WV	1	75	\$10.00	\$10.00	\$10.00
607070-313	SAFENCE FOOTING, PART # D-040	17	EA	06	1	5	\$1.00	\$1.00	\$1.00
607070-313		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607072-001	CABLE GUARDRAIL ANCHOR UNIT	17	EA	04	2	2	\$1.00	\$1.00	\$1.00
607072-001		17	EA	WV	2	2	\$1.00	\$1.00	\$1.00
607081-001	TANGENT END TERMINAL REPAIR, SKT 350	17	EA	01	1	25	\$2,000.00	\$2,000.00	\$2,000.00
607081-001		17	EA	03	1	10	\$2,500.00	\$2,500.00	\$2,500.00

607081-001		17	EA	04	1	4	\$2,000.00	\$2,000.00	\$2,000.00
607081-001		17	EA	05	1	2	\$4,000.00	\$4,000.00	\$4,000.00
607081-001		17	EA	06	1	4	\$3,000.00	\$3,000.00	\$3,000.00
607081-001		17	EA	07	1	4	\$100.00	\$100.00	\$100.00
607081-001		17	EA	08	1	10	\$3,300.00	\$3,300.00	\$3,300.00
607081-001		17	EA	WV	7	59	\$100.00	\$2,311.86	\$4,000.00
607081-002	TANGENT END TERMINAL REPAIR, ET-2000	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607081-002		17	EA	05	1	2	\$4,000.00	\$4,000.00	\$4,000.00
607081-002		17	EA	06	1	4	\$2,000.00	\$2,000.00	\$2,000.00
607081-002		17	EA	07	1	4	\$100.00	\$100.00	\$100.00
607081-002		17	EA	WV	4	20	\$1.00	\$820.50	\$4,000.00
607082-001	FLARED END TERMINAL REPAIR, FLEAT 350	17	EA	01	1	30	\$1,900.00	\$1,900.00	\$1,900.00
607082-001		17	EA	03	1	10	\$2,000.00	\$2,000.00	\$2,000.00
607082-001		17	EA	04	1	4	\$2,000.00	\$2,000.00	\$2,000.00
607082-001		17	EA	05	1	2	\$4,000.00	\$4,000.00	\$4,000.00
607082-001		17	EA	06	1	5	\$3,000.00	\$3,000.00	\$3,000.00
607082-001		17	EA	07	1	4	\$100.00	\$100.00	\$100.00
607082-001		17	EA	08	1	10	\$3,000.00	\$3,000.00	\$3,000.00
607082-001		17	EA	WV	7	65	\$100.00	\$2,129.23	\$4,000.00
607082-002	FLARED END TERMINAL REPAIR, SRT-350	17	EA	03	1	10	\$2,000.00	\$2,000.00	\$2,000.00
607082-002		17	EA	04	1	4	\$1.00	\$1.00	\$1.00
607082-002		17	EA	05	1	2	\$4,000.00	\$4,000.00	\$4,000.00
607082-002		17	EA	06	1	5	\$1,000.00	\$1,000.00	\$1,000.00
607082-002		17	EA	07	1	4	\$100.00	\$100.00	\$100.00
607082-002		17	EA	08	1	10	\$1,000.00	\$1,000.00	\$1,000.00
607082-002		17	EA	WV	6	35	\$1.00	\$1,240.11	\$4,000.00
607082-003	FLARED END TERMINAL REPAIR, REGENT	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607082-003		17	EA	05	1	2	\$1.00	\$1.00	\$1.00
607082-003		17	EA	06	1	5	\$1.00	\$1.00	\$1.00
607082-003		17	EA	08	1	10	\$1.00	\$1.00	\$1.00
607082-003		17	EA	WV	4	27	\$1.00	\$1.00	\$1.00
607083-001	THRIE BEAM GUARDRAIL BRIDGE TRANSITION REPAIR	17	EA	01	1	15	\$300.00	\$300.00	\$300.00

607083-001		17	EA	04	1	5	\$1.00	\$1.00	\$1.00
607083-001		17	EA	05	1	5	\$75.00	\$75.00	\$75.00
607083-001		17	EA	WV	3	25	\$1.00	\$195.20	\$300.00
607100-001	STEEL-BACKED TIMBER GUARDRAIL, TYPE	17	LF	10	1	1000	\$35.00	\$35.00	\$35.00
607100-001		17	LF	WV	1	1000	\$35.00	\$35.00	\$35.00
607101-001	TL-2 END TERMINAL FOR STEEL-BACKED TIMBER GUARD	17	EA	10	1	5	\$2,000.00	\$2,000.00	\$2,000.00
607101-001		17	EA	WV	1	5	\$2,000.00	\$2,000.00	\$2,000.00
607200-001	GUARDRAIL RELEASE BOLT	17	EA	06	1	200	\$10.00	\$10.00	\$10.00
607200-001		17	EA	07	3	860	\$0.01	\$3.44	\$7.00
607200-001		17	EA	WV	4	1060	\$0.01	\$4.68	\$10.00
608001-002	4 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	07	1	50	\$20.00	\$20.00	\$20.00
608001-002		17	LF	10	1	1000	\$18.00	\$18.00	\$18.00
608001-002		17	LF	WV	2	1050	\$18.00	\$18.10	\$20.00
608001-004	5 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	06	1	250	\$30.00	\$30.00	\$30.00
608001-004		17	LF	09	1	200	\$10.50	\$10.50	\$10.50
608001-004		17	LF	10	1	1000	\$28.00	\$28.00	\$28.00
608001-004		17	LF	WV	3	1450	\$10.50	\$25.93	\$30.00
608001-006	6 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	06	4	728	\$25.00	\$62.80	\$93.33
608001-006		17	LF	07	1	100	\$25.00	\$25.00	\$25.00
608001-006		17	LF	10	1	1000	\$38.00	\$38.00	\$38.00
608001-006		17	LF	WV	6	1828	\$25.00	\$47.17	\$93.33
608001-007	7 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	09	1	200	\$14.00	\$14.00	\$14.00
608001-007		17	LF	WV	1	200	\$14.00	\$14.00	\$14.00
608001-012	10 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	09	1	200	\$10.00	\$10.00	\$10.00
608001-012		17	LF	WV	1	200	\$10.00	\$10.00	\$10.00
608002-001	3 FT X 11 IN RIGHT-OF-WAY FENCE, FARM FIELD	17	LF	04	1	100	\$85.00	\$85.00	\$85.00
608002-001		17	LF	05	1	637	\$16.00	\$16.00	\$16.00
608002-001		17	LF	07	1	100	\$19.00	\$19.00	\$19.00
608002-001		17	LF	08	1	377	\$21.00	\$21.00	\$21.00
608002-001		17	LF	09	1	500	\$9.50	\$9.50	\$9.50
608002-001		17	LF	10	1	1000	\$16.00	\$16.00	\$16.00
608002-001		17	LF	WV	6	2714	\$9.50	\$18.15	\$85.00

608003-005	5 FT TEMPORARY FENCE	17	LF	07	1	241	\$25.00	\$25.00	\$25.00
608003-005		17	LF	WV	1	241	\$25.00	\$25.00	\$25.00
608004-001	4 FT PEDESTRIAN GATE, CHAIN LINK	17	EA	09	1	2	\$200.00	\$200.00	\$200.00
608004-001		17	EA	10	1	10	\$2,000.00	\$2,000.00	\$2,000.00
608004-001		17	EA	WV	2	12	\$200.00	\$1,700.00	\$2,000.00
608005-001	VEHICULAR GATE, CHAIN LINK	17	EA	09	1	2	\$451.75	\$451.75	\$451.75
608005-001		17	EA	10	1	10	\$3,500.00	\$3,500.00	\$3,500.00
608005-001		17	EA	WV	2	12	\$451.75	\$2,991.96	\$3,500.00
608006-001	PEDESTRIAN GATE, FARM FIELD,	17	EA	10	1	10	\$1,500.00	\$1,500.00	\$1,500.00
608006-001		17	EA	WV	1	10	\$1,500.00	\$1,500.00	\$1,500.00
608007-001	VEHICULAR GATE, FARM FIELD,	17	EA	04	1	2	\$1,450.00	\$1,450.00	\$1,450.00
608007-001		17	EA	08	1	2	\$2,300.00	\$2,300.00	\$2,300.00
608007-001		17	EA	10	1	10	\$2,000.00	\$2,000.00	\$2,000.00
608007-001		17	EA	WV	3	14	\$1,450.00	\$1,964.29	\$2,300.00
609001-001	CONCRETE SIDEWALK	17	SY	01	6	2348	\$80.00	\$131.57	\$972.50
609001-001		17	SY	02	2	370	\$114.50	\$119.67	\$137.00
609001-001		17	SY	03	2	621	\$125.00	\$134.28	\$170.00
609001-001		17	SY	04	8	3322	\$72.00	\$119.57	\$1,250.00
609001-001		17	SY	05	4	1936	\$60.00	\$84.87	\$250.00
609001-001		17	SY	06	2	271.7	\$147.14	\$155.60	\$1,500.00
609001-001		17	SY	07	2	612	\$115.00	\$116.32	\$130.00
609001-001		17	SY	WV	26	9480.7	\$60.00	\$117.24	\$1,500.00
609002-001	BED COURSE MATERIAL	17	CY	01	5	77.87	\$109.00	\$172.41	\$840.00
609002-001		17	CY	02	1	65	\$58.00	\$58.00	\$58.00
609002-001		17	CY	03	2	72	\$250.00	\$250.00	\$250.00
609002-001		17	CY	04	8	3339.1	\$70.00	\$86.82	\$525.00
609002-001		17	CY	05	4	637	\$0.01	\$114.60	\$270.00
609002-001		17	CY	06	2	45.2	\$180.80	\$189.29	\$2,100.00
609002-001		17	CY	07	2	70	\$125.00	\$188.00	\$195.00
609002-001		17	CY	09	1	3297	\$65.50	\$65.50	\$65.50
609002-001		17	CY	WV	25	7603.17	\$0.01	\$83.62	\$2,100.00
609005-001	CURB RAMP	17	EA	01	4	26	\$900.00	\$4,023.08	\$5,500.00

609005-001		17	EA	02	2	2	\$2,000.00	\$5,700.00	\$9,400.00
609005-001		17	EA	03	4	53	\$2,500.00	\$3,323.11	\$4,500.00
609005-001		17	EA	04	6	68	\$2,500.00	\$4,498.68	\$5,000.00
609005-001		17	EA	05	7	69	\$1,060.00	\$5,161.38	\$5,675.00
609005-001		17	EA	07	2	8	\$1,500.00	\$3,125.00	\$4,750.00
609005-001		17	EA	WV	25	226	\$900.00	\$4,332.61	\$9,400.00
609006-001	DETECTABLE WARNING SURFACE	17	EA	01	4	28	\$140.00	\$319.64	\$650.00
609006-001		17	EA	02	2	4	\$185.50	\$192.75	\$200.00
609006-001		17	EA	03	4	61	\$120.00	\$265.25	\$500.00
609006-001		17	EA	04	6	76	\$110.00	\$202.57	\$500.00
609006-001		17	EA	05	3	75	\$220.00	\$235.93	\$355.00
609006-001		17	EA	06	1	1	\$185.00	\$185.00	\$185.00
609006-001		17	EA	07	2	8	\$108.00	\$239.00	\$370.00
609006-001		17	EA	WV	22	253	\$108.00	\$241.46	\$650.00
609020-001	CONCRETE MOW STRIP	17	SY	01	1	50	\$100.00	\$100.00	\$100.00
609020-001		17	SY	04	1	27161	\$77.00	\$77.00	\$77.00
609020-001		17	SY	09	1	29673	\$58.25	\$58.25	\$58.25
609020-001		17	SY	WV	3	56884	\$58.25	\$67.24	\$100.00
610001-001	PLAIN CONCRETE CURBING, TYPE I	17	LF	01	5	2077	\$42.00	\$51.53	\$327.00
610001-001		17	LF	02	1	100	\$185.50	\$185.50	\$185.50
610001-001		17	LF	03	4	2408	\$50.00	\$90.54	\$135.00
610001-001		17	LF	04	7	4627	\$25.50	\$61.94	\$90.00
610001-001		17	LF	05	3	1799	\$0.01	\$38.16	\$49.75
610001-001		17	LF	06	2	349	\$40.00	\$49.46	\$62.00
610001-001		17	LF	07	2	1757	\$40.00	\$40.44	\$47.00
610001-001		17	LF	WV	24	13117	\$0.01	\$60.01	\$327.00
610001-002	PLAIN CONCRETE CURBING, TYPE II	17	LF	04	1	95	\$73.00	\$73.00	\$73.00
610001-002		17	LF	05	1	2169	\$40.00	\$40.00	\$40.00
610001-002		17	LF	WV	2	2264	\$40.00	\$41.38	\$73.00
610001-003	PLAIN CONCRETE CURBING, TYPE III	17	LF	03	1	30	\$160.00	\$160.00	\$160.00
610001-003		17	LF	04	1	205	\$68.00	\$68.00	\$68.00
610001-003		17	LF	05	1	30	\$100.00	\$100.00	\$100.00

610001-003		17	LF	06	1	442	\$108.69	\$108.69	\$108.69
610001-003		17	LF	07	2	316	\$50.00	\$51.23	\$80.00
610001-003		17	LF	WV	6	1023	\$50.00	\$84.04	\$160.00
610001-004	PLAIN CONCRETE CURBING, TYPE IV	17	LF	03	3	744	\$50.00	\$103.70	\$142.00
610001-004		17	LF	04	4	645	\$47.50	\$88.73	\$118.00
610001-004		17	LF	05	2	280	\$46.50	\$63.54	\$70.00
610001-004		17	LF	07	1	32	\$67.00	\$67.00	\$67.00
610001-004		17	LF	WV	10	1701	\$46.50	\$90.72	\$142.00
610003-001	COMBINATION CONCRETE CURB AND GUTTER, TYPE I	17	LF	02	1	375	\$56.00	\$56.00	\$56.00
610003-001		17	LF	04	1	75	\$250.00	\$250.00	\$250.00
610003-001		17	LF	07	1	1314	\$60.00	\$60.00	\$60.00
610003-001		17	LF	WV	3	1764	\$56.00	\$67.23	\$250.00
610003-002	COMBINATION CONCRETE CURB AND GUTTER, TYPE II	17	LF	01	1	1053	\$58.00	\$58.00	\$58.00
610003-002		17	LF	02	1	150	\$240.00	\$240.00	\$240.00
610003-002		17	LF	04	3	1446	\$63.00	\$67.31	\$80.00
610003-002		17	LF	05	1	6018	\$60.00	\$60.00	\$60.00
610003-002		17	LF	WV	6	8667	\$58.00	\$64.09	\$240.00
610003-003	COMBINATION CONCRETE CURB AND GUTTER, TYPE III	17	LF	04	1	361	\$90.00	\$90.00	\$90.00
610003-003		17	LF	WV	1	361	\$90.00	\$90.00	\$90.00
610003-004	COMBINATION CONCRETE CURB AND GUTTER, TYPE IV	17	LF	01	1	102	\$58.00	\$58.00	\$58.00
610003-004		17	LF	03	2	62	\$140.00	\$201.97	\$366.00
610003-004		17	LF	04	1	44	\$90.00	\$90.00	\$90.00
610003-004		17	LF	05	1	1138	\$45.00	\$45.00	\$45.00
610003-004		17	LF	WV	5	1346	\$45.00	\$54.69	\$366.00
610005-002	ASPHALT CURB, TYPE II	17	LF	04	2	440	\$10.00	\$11.77	\$15.00
610005-002		17	LF	06	1	367	\$15.00	\$15.00	\$15.00
610005-002		17	LF	WV	3	807	\$10.00	\$13.24	\$15.00
610006-010	MEDIAN, TYPE X	17	LF	04	1	108	\$1,300.00	\$1,300.00	\$1,300.00
610006-010		17	LF	06	1	1023	\$292.33	\$292.33	\$292.33
610006-010		17	LF	WV	2	1131	\$292.33	\$388.55	\$1,300.00
610021-001	SINGLE FACED BARRIER	17	LF	06	1	141	\$282.59	\$282.59	\$282.59
610021-001		17	LF	WV	1	141	\$282.59	\$282.59	\$282.59

612001-150	173x122 INCH TUNNEL LINER PLATE PIPE, 2 FLANGE DES	17	LF	02	1	360	\$1,600.00	\$1,600.00	\$1,600.00
612001-150		17	LF	WV	1	360	\$1,600.00	\$1,600.00	\$1,600.00
614001-003	HP10X42 STEEL PILE	17	LF	02	43	46289	\$30.00	\$48.39	\$100.00
614001-003		17	LF	03	3	3904	\$68.30	\$70.90	\$73.00
614001-003		17	LF	06	19	12626	\$25.00	\$79.74	\$135.00
614001-003		17	LF	WV	65	62819	\$25.00	\$56.09	\$135.00
614001-004	HP10X57 STEEL PILE	17	LF	02	1	3885	\$73.00	\$73.00	\$73.00
614001-004		17	LF	03	1	650	\$78.50	\$78.50	\$78.50
614001-004		17	LF	05	1	840	\$160.22	\$160.22	\$160.22
614001-004		17	LF	WV	3	5375	\$73.00	\$87.30	\$160.22
614001-006	HP12X53 STEEL PILE	17	LF	02	3	2280	\$50.00	\$79.60	\$107.27
614001-006		17	LF	03	4	5515	\$69.00	\$71.18	\$75.00
614001-006		17	LF	05	2	2820	\$45.00	\$69.68	\$96.56
614001-006		17	LF	06	8	8485	\$45.00	\$85.72	\$197.00
614001-006		17	LF	07	2	3867	\$65.00	\$77.76	\$85.03
614001-006		17	LF	08	2	2545	\$30.00	\$42.38	\$100.00
614001-006		17	LF	10	2	2697	\$107.09	\$119.94	\$125.00
614001-006		17	LF	WV	23	28209	\$30.00	\$79.05	\$197.00
614001-007	HP12X63 STEEL PILE	17	LF	02	2	6540	\$50.00	\$60.60	\$65.00
614001-007		17	LF	06	2	1572	\$90.00	\$117.58	\$175.00
614001-007		17	LF	WV	4	8112	\$50.00	\$71.64	\$175.00
614001-008	HP12X74 STEEL PILE	17	LF	02	1	1754	\$50.00	\$50.00	\$50.00
614001-008		17	LF	04	1	1020	\$150.00	\$150.00	\$150.00
614001-008		17	LF	06	1	1890	\$150.00	\$150.00	\$150.00
614001-008		17	LF	09	2	5956	\$105.00	\$118.27	\$150.00
614001-008		17	LF	WV	5	10620	\$50.00	\$115.69	\$150.00
614001-009	HP12X84 STEEL PILE	17	LF	02	2	2258	\$85.00	\$89.88	\$90.00
614001-009		17	LF	06	1	550	\$108.00	\$108.00	\$108.00
614001-009		17	LF	WV	3	2808	\$85.00	\$93.43	\$108.00
614001-016	HP14X73 STEEL PILE	17	LF	02	1	2580	\$96.18	\$96.18	\$96.18
614001-016		17	LF	06	1	625	\$50.00	\$50.00	\$50.00
614001-016		17	LF	WV	2	3205	\$50.00	\$87.17	\$96.18

614001-017	HP14X89 STEEL PILE	17	LF	02	1	1848	\$44.00	\$44.00	\$44.00
614001-017		17	LF	04	1	748.3	\$70.96	\$70.96	\$70.96
614001-017		17	LF	WV	2	2596.3	\$44.00	\$51.77	\$70.96
614001-055	W8X21STEEL PILE	17	LF	04	1	117.17	\$20.61	\$20.61	\$20.61
614001-055		17	LF	WV	1	117.17	\$20.61	\$20.61	\$20.61
614001-107	W12X40 STEEL PILE	17	LF	05	1	215	\$575.00	\$575.00	\$575.00
614001-107		17	LF	WV	1	215	\$575.00	\$575.00	\$575.00
614001-111	W12X58 STEEL PILE	17	LF	05	1	295	\$575.00	\$575.00	\$575.00
614001-111		17	LF	WV	1	295	\$575.00	\$575.00	\$575.00
614001-113	W12X72 STEEL PILE	17	LF	05	1	200	\$525.00	\$525.00	\$525.00
614001-113		17	LF	WV	1	200	\$525.00	\$525.00	\$525.00
614001-116	W12X96 STEEL PILE	17	LF	08	1	1870	\$80.00	\$80.00	\$80.00
614001-116		17	LF	WV	1	1870	\$80.00	\$80.00	\$80.00
614001-121	W12X170 STEEL PILE	17	LF	06	1	807	\$175.00	\$175.00	\$175.00
614001-121		17	LF	WV	1	807	\$175.00	\$175.00	\$175.00
614001-150	W14X74 STEEL PILE	17	LF	05	1	245	\$575.00	\$575.00	\$575.00
614001-150		17	LF	WV	1	245	\$575.00	\$575.00	\$575.00
614001-151	W14X82 STEEL PILE	17	LF	05	1	370	\$575.00	\$575.00	\$575.00
614001-151		17	LF	WV	1	370	\$575.00	\$575.00	\$575.00
614001-172	W16X77 STEEL PILE	17	LF	07	1	555	\$221.00	\$221.00	\$221.00
614001-172		17	LF	WV	1	555	\$221.00	\$221.00	\$221.00
614001-174	W16X89 STEEL PILE	17	LF	05	1	270	\$545.00	\$545.00	\$545.00
614001-174		17	LF	WV	1	270	\$545.00	\$545.00	\$545.00
614001-220	W18X97 STEEL PILE	17	LF	05	1	920	\$525.00	\$525.00	\$525.00
614001-220		17	LF	07	1	890	\$140.00	\$140.00	\$140.00
614001-220		17	LF	WV	2	1810	\$140.00	\$335.69	\$525.00
614001-223	W18X130 STEEL PILE	17	LF	05	1	270	\$500.00	\$500.00	\$500.00
614001-223		17	LF	WV	1	270	\$500.00	\$500.00	\$500.00
614001-224	W18X143 STEEL PILE	17	LF	05	1	660	\$500.00	\$500.00	\$500.00
614001-224		17	LF	07	1	3500	\$195.50	\$195.50	\$195.50
614001-224		17	LF	WV	2	4160	\$195.50	\$243.81	\$500.00
614001-248	W21X101 STEEL PILE	17	LF	09	1	242	\$948.00	\$948.00	\$948.00

614001-248		17	LF	WV	1	242	\$948.00	\$948.00	\$948.00
614001-278	W24X117 STEEL PILE	17	LF	02	1	120	\$285.28	\$285.28	\$285.28
614001-278		17	LF	WV	1	120	\$285.28	\$285.28	\$285.28
614001-282	W24X176 STEEL PILE	17	LF	09	1	1341	\$110.00	\$110.00	\$110.00
614001-282		17	LF	WV	1	1341	\$110.00	\$110.00	\$110.00
614001-283	W24X192 STEEL PILE	17	LF	05	1	115	\$600.00	\$600.00	\$600.00
614001-283		17	LF	WV	1	115	\$600.00	\$600.00	\$600.00
614001-525	W36X256 STEEL PILE	17	LF	09	1	3113	\$165.00	\$165.00	\$165.00
614001-525		17	LF	WV	1	3113	\$165.00	\$165.00	\$165.00
614003-001	CONCRETE LAGGING, THICKNESS	17	SF	02	55	54433	\$10.00	\$15.00	\$30.00
614003-001		17	SF	03	8	9672	\$9.00	\$14.92	\$23.97
614003-001		17	SF	04	2	1826	\$16.00	\$16.22	\$16.43
614003-001		17	SF	05	5	14608	\$24.00	\$34.16	\$40.00
614003-001		17	SF	06	32	24336	\$10.00	\$22.22	\$39.00
614003-001		17	SF	07	4	9143	\$8.00	\$17.67	\$24.00
614003-001		17	SF	08	3	3672	\$15.00	\$16.37	\$20.00
614003-001		17	SF	09	4	11196	\$12.00	\$23.32	\$26.55
614003-001		17	SF	10	3	6300	\$14.00	\$15.90	\$24.29
614003-001		17	SF	WV	116	135186	\$8.00	\$19.33	\$40.00
615001-001	STEEL SUPERSTRUCTURE	17	LS	01	3	3	\$61,673.70	\$175,674.57	\$235,350.00
615001-001		17	LS	02	4	4	\$72,740.84	\$233,918.21	\$468,000.00
615001-001		17	LS	03	1	1	\$210,000.00	\$210,000.00	\$210,000.00
615001-001		17	LS	05	3	3	\$191,000.00	\$636,333.33	\$1,268,000.00
615001-001		17	LS	06	3	3	\$756,000.00	\$5,426,164.93	\$12,408,508.42
615001-001		17	LS	07	3	3	\$410,000.00	\$766,666.67	\$1,350,000.00
615001-001		17	LS	10	4	4	\$160,076.57	\$471,397.89	\$827,982.24
615001-001		17	LS	WV	21	21	\$61,673.70	\$1,145,037.28	\$12,408,508.42
615002-002	PREFABRICATED STEEL BRIDGE SUPERSTRUCTURE	17	LS	01	1	1	\$79,478.56	\$79,478.56	\$79,478.56
615002-002		17	LS	WV	1	1	\$79,478.56	\$79,478.56	\$79,478.56
615003-001	FABRICATED STRUCTURAL STEEL	17	LS	07	2	2	\$10,500.00	\$10,500.00	\$10,500.00
615003-001		17	LS	WV	2	2	\$10,500.00	\$10,500.00	\$10,500.00
615004-001		17	LB	05	1	16600	\$2.50	\$2.50	\$2.50

615004-001		17	LB	06	4	94745	\$7.26	\$11.95	\$13.65
615004-001		17	LB	07	1	876	\$58.91	\$58.91	\$58.91
615004-001		17	LB	09	1	534	\$11.65	\$11.65	\$11.65
615004-001		17	LB	WV	7	112755	\$2.50	\$10.93	\$58.91
615010-003	TEMPORARY FALSEWORK	17	LS	06	15	15	\$10.07	\$425,866.96	\$1,349,380.00
615010-003		17	LS	WV	15	15	\$10.07	\$425,866.96	\$1,349,380.00
615012-001	RESETTING BRIDGE BEARING	17	EA	02	1	4	\$28,875.00	\$28,875.00	\$28,875.00
615012-001		17	EA	WV	1	4	\$28,875.00	\$28,875.00	\$28,875.00
615028-001	GUIDED BEARING,	17	EA	06	17	593	\$2,800.00	\$6,093.39	\$10,390.38
615028-001		17	EA	07	1	8	\$10,700.00	\$10,700.00	\$10,700.00
615028-001		17	EA	WV	18	601	\$2,800.00	\$6,154.71	\$10,700.00
615029-001	NON-GUIDED BEARING,	17	EA	01	5	43	\$445.00	\$741.16	\$2,000.00
615029-001		17	EA	02	5	46	\$265.30	\$657.36	\$1,500.00
615029-001		17	EA	03	1	12	\$970.00	\$970.00	\$970.00
615029-001		17	EA	04	1	8	\$450.00	\$450.00	\$450.00
615029-001		17	EA	05	5	40	\$560.00	\$1,782.00	\$3,200.00
615029-001		17	EA	06	12	471	\$3,030.84	\$3,878.21	\$5,613.36
615029-001		17	EA	07	3	23	\$58.91	\$485.77	\$1,888.57
615029-001		17	EA	09	1	12	\$241.10	\$241.10	\$241.10
615029-001		17	EA	10	4	58	\$938.38	\$980.26	\$993.58
615029-001		17	EA	WV	37	713	\$58.91	\$2,869.83	\$5,613.36
615030-001	FIXED BEARING,	17	EA	01	1	3	\$325.00	\$325.00	\$325.00
615030-001		17	EA	03	1	4	\$1,070.00	\$1,070.00	\$1,070.00
615030-001		17	EA	05	2	24	\$2,000.00	\$2,700.00	\$4,100.00
615030-001		17	EA	06	11	195	\$2,800.00	\$5,187.11	\$12,349.72
615030-001		17	EA	07	2	11	\$2,641.44	\$10,902.21	\$14,000.00
615030-001		17	EA	WV	17	237	\$325.00	\$5,069.47	\$14,000.00
615039-001	JACKING STEEL SUPERSTRUCTURE	17	LS	06	16	16	\$15,105.00	\$211,430.69	\$604,200.00
615039-001		17	LS	WV	16	16	\$15,105.00	\$211,430.69	\$604,200.00
615050-001	HEAT STRAIGHTENING AND REPAIR OF STRUCTURAL ME	17	LS	04	1	1	\$439,000.00	\$439,000.00	\$439,000.00
615050-001		17	LS	WV	1	1	\$439,000.00	\$439,000.00	\$439,000.00
615075-001	MISCELLANEOUS BRIDGE WORK,	17	LS	06	35	35	\$1,742.01	\$100,835.95	\$560,109.20

615075-001		17	LS	WV	35	35	\$1,742.01	\$100,835.95	\$560,109.20
615075-002		17	EA	02	2	14	\$2,500.00	\$2,857.14	\$3,000.00
615075-002		17	EA	06	102	19938	\$17.14	\$505.37	\$95,452.47
615075-002		17	EA	WV	104	19952	\$17.14	\$507.02	\$95,452.47
615075-003		17	LF	06	3	945	\$5.25	\$28.16	\$55.60
615075-003		17	LF	WV	3	945	\$5.25	\$28.16	\$55.60
616001-001	STEEL PILING, PREDRILLED AND BACKFILLED WITH CONC	17	LF	01	6	1167	\$149.80	\$245.65	\$383.48
616001-001		17	LF	02	3	576	\$120.00	\$238.96	\$379.95
616001-001		17	LF	03	1	156	\$150.00	\$150.00	\$150.00
616001-001		17	LF	04	2	290	\$175.00	\$193.79	\$200.00
616001-001		17	LF	07	2	160	\$300.00	\$312.93	\$344.98
616001-001		17	LF	WV	14	2349	\$120.00	\$235.84	\$383.48
616004-006	HP12X53 STEEL BEARING PILE, DRIVEN	17	LF	01	1	352	\$96.28	\$96.28	\$96.28
616004-006		17	LF	WV	1	352	\$96.28	\$96.28	\$96.28
616004-009	HP12X84 STEEL BEARING PILE, DRIVEN	17	LF	07	3	1220	\$75.50	\$118.41	\$200.00
616004-009		17	LF	WV	3	1220	\$75.50	\$118.41	\$200.00
616004-019	HP14X117 STEEL BEARING PILE, DRIVEN	17	LF	01	1	940	\$95.00	\$95.00	\$95.00
616004-019		17	LF	WV	1	940	\$95.00	\$95.00	\$95.00
616005-003	HP10X42 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	01	1	78	\$340.64	\$340.64	\$340.64
616005-003		17	LF	WV	1	78	\$340.64	\$340.64	\$340.64
616005-006	HP12X53 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	02	1	714	\$133.15	\$133.15	\$133.15
616005-006		17	LF	WV	1	714	\$133.15	\$133.15	\$133.15
616005-008	HP12X74 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	03	1	400	\$200.00	\$200.00	\$200.00
616005-008		17	LF	06	1	408	\$145.00	\$145.00	\$145.00
616005-008		17	LF	08	1	488	\$265.00	\$265.00	\$265.00
616005-008		17	LF	WV	3	1296	\$145.00	\$207.16	\$265.00
616005-016	HP14X102 STEEL BEARING PILE, PRE-DRILLED AND DRIV	17	LF	05	2	207	\$420.00	\$543.19	\$760.00
616005-016		17	LF	WV	2	207	\$420.00	\$543.19	\$760.00
616005-017	HP14X89 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	05	1	1140	\$180.00	\$180.00	\$180.00
616005-017		17	LF	WV	1	1140	\$180.00	\$180.00	\$180.00
616005-018	HP14X73 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	01	1	108	\$376.42	\$376.42	\$376.42
616005-018		17	LF	02	1	221	\$210.00	\$210.00	\$210.00

616005-018		17	LF	WV	2	329	\$210.00	\$264.63	\$376.42
616005-019	HP14X117 STEEL BEARING PILE, PRE-DRILLED AND DRIV	17	LF	02	1	364	\$230.00	\$230.00	\$230.00
616005-019		17	LF	WV	1	364	\$230.00	\$230.00	\$230.00
616006-001	MICROPILE,	17	LF	06	1	9301	\$130.01	\$130.01	\$130.01
616006-001		17	LF	WV	1	9301	\$130.01	\$130.01	\$130.01
616006-002	MICROPILE SYSTEM	17	LS	03	1	1	\$145,000.00	\$145,000.00	\$145,000.00
616006-002		17	LS	04	3	3	\$170,000.00	\$347,901.33	\$648,704.00
616006-002		17	LS	WV	4	4	\$145,000.00	\$297,176.00	\$648,704.00
616007-001	PILE LOADING TEST,	17	EA	06	2	22	\$6,027.59	\$25,671.76	\$114,070.52
616007-001		17	EA	WV	2	22	\$6,027.59	\$25,671.76	\$114,070.52
617001-001	PIPE RAILING	17	LF	06	1	461	\$296.53	\$296.53	\$296.53
617001-001		17	LF	WV	1	461	\$296.53	\$296.53	\$296.53
617003-001	ALUMINUM RAILING	17	LF	01	1	315	\$82.00	\$82.00	\$82.00
617003-001		17	LF	04	1	44	\$100.00	\$100.00	\$100.00
617003-001		17	LF	06	2	6724	\$205.34	\$214.75	\$224.04
617003-001		17	LF	07	3	1266	\$55.00	\$79.16	\$200.00
617003-001		17	LF	10	2	1040	\$93.84	\$93.84	\$93.84
617003-001		17	LF	WV	9	9389	\$55.00	\$178.08	\$224.04
619002-001	MEMBRANE WATERPROOFING WITHOUT PROTECTION	17	SY	01	2	245	\$46.12	\$49.93	\$55.00
619002-001		17	SY	02	2	1367	\$65.00	\$65.17	\$73.78
619002-001		17	SY	07	3	600	\$13.00	\$28.73	\$49.79
619002-001		17	SY	08	1	161	\$55.01	\$55.01	\$55.01
619002-001		17	SY	WV	8	2373	\$13.00	\$53.69	\$73.78
622003-001	CANTILEVER MAILBOX SUPPORT	17	EA	01	1	2	\$300.00	\$300.00	\$300.00
622003-001		17	EA	02	1	3	\$355.00	\$355.00	\$355.00
622003-001		17	EA	03	2	10	\$150.00	\$170.00	\$175.00
622003-001		17	EA	04	1	5	\$210.00	\$210.00	\$210.00
622003-001		17	EA	05	1	8	\$325.00	\$325.00	\$325.00
622003-001		17	EA	06	3	38	\$50.00	\$79.21	\$125.00
622003-001		17	EA	07	5	10	\$106.88	\$372.46	\$615.00
622003-001		17	EA	10	1	66	\$218.00	\$218.00	\$218.00
622003-001		17	EA	WV	15	142	\$50.00	\$198.15	\$615.00

625001-014	42 INCH DIAMETER DRILLED CAISSONS	17	LF	05	1	456	\$750.00	\$750.00	\$750.00
625001-014		17	LF	07	1	130	\$1,314.36	\$1,314.36	\$1,314.36
625001-014		17	LF	WV	2	586	\$750.00	\$875.20	\$1,314.36
625001-016	48 INCH DIAMETER DRILLED CAISSONS	17	LF	07	1	672	\$1,200.00	\$1,200.00	\$1,200.00
625001-016		17	LF	WV	1	672	\$1,200.00	\$1,200.00	\$1,200.00
625001-024	72 INCH DIAMETER DRILLED CAISSONS	17	LF	05	1	54	\$3,800.00	\$3,800.00	\$3,800.00
625001-024		17	LF	WV	1	54	\$3,800.00	\$3,800.00	\$3,800.00
625001-032	96 INCH DIAMETER DRILLED CAISSONS	17	LF	06	1	620	\$4,393.41	\$4,393.41	\$4,393.41
625001-032		17	LF	07	1	92	\$4,000.00	\$4,000.00	\$4,000.00
625001-032		17	LF	WV	2	712	\$4,000.00	\$4,342.58	\$4,393.41
625001-036	108 INCH DIAMETER DRILLED CAISSONS	17	LF	05	1	16	\$15,000.00	\$15,000.00	\$15,000.00
625001-036		17	LF	WV	1	16	\$15,000.00	\$15,000.00	\$15,000.00
625003-012	36 INCH ROCK SOCKET FOUNDATION	17	LF	05	1	144	\$750.00	\$750.00	\$750.00
625003-012		17	LF	09	2	317	\$1,622.80	\$1,787.83	\$1,848.30
625003-012		17	LF	WV	3	461	\$750.00	\$1,463.65	\$1,848.30
625003-014	42 INCH ROCK SOCKET FOUNDATION	17	LF	07	2	190	\$596.71	\$1,799.46	\$3,350.00
625003-014		17	LF	WV	2	190	\$596.71	\$1,799.46	\$3,350.00
625003-022	66 INCH ROCK SOCKET FOUNDATION	17	LF	05	1	24	\$3,100.00	\$3,100.00	\$3,100.00
625003-022		17	LF	WV	1	24	\$3,100.00	\$3,100.00	\$3,100.00
625003-030	90 INCH ROCK SOCKET FOUNDATION	17	LF	06	1	302	\$3,463.53	\$3,463.53	\$3,463.53
625003-030		17	LF	07	1	38	\$5,100.00	\$5,100.00	\$5,100.00
625003-030		17	LF	WV	2	340	\$3,463.53	\$3,646.43	\$5,100.00
625003-034	102 INCH ROCK SOCKET FOUNDATION	17	LF	05	1	26	\$22,000.00	\$22,000.00	\$22,000.00
625003-034		17	LF	WV	1	26	\$22,000.00	\$22,000.00	\$22,000.00
625005-001	PREINSTALLATION CORE HOLE	17	LF	05	2	941	\$55.00	\$60.96	\$150.00
625005-001		17	LF	06	1	963	\$48.53	\$48.53	\$48.53
625005-001		17	LF	07	2	774	\$45.00	\$51.26	\$61.31
625005-001		17	LF	09	1	143	\$170.40	\$170.40	\$170.40
625005-001		17	LF	WV	6	2821	\$45.00	\$59.60	\$170.40
626002-002	MSE RETAINING WALL, REINFORCED EARTH	17	SF	01	1	10735	\$86.25	\$86.25	\$86.25
626002-002		17	SF	WV	1	10735	\$86.25	\$86.25	\$86.25
626003-001	RETAINING WALL, SEGMENTAL	17	SF	04	1	360	\$58.00	\$58.00	\$58.00

626003-001		17	SF	WV	1	360	\$58.00	\$58.00	\$58.00
627011-002	REMOVE AND REPLACE EXPANSION DEVICE,	17	LF	06	15	5567	\$127.17	\$513.26	\$2,146.99
627011-002		17	LF	WV	15	5567	\$127.17	\$513.26	\$2,146.99
627016-001	REMOVE AND REBUILD EXPANSION JOINT	17	LF	02	2	255	\$750.00	\$786.27	\$800.00
627016-001		17	LF	WV	2	255	\$750.00	\$786.27	\$800.00
627017-001	INSTALL SILICONE EXPANSION JOINT SYSTEM	17	LF	05	1	76	\$70.00	\$70.00	\$70.00
627017-001		17	LF	WV	1	76	\$70.00	\$70.00	\$70.00
627020-001	INSTALL MODULAR EXPANSION JOINT SYSTEM	17	LF	06	4	472	\$1,513.69	\$2,079.01	\$2,784.95
627020-001		17	LF	WV	4	472	\$1,513.69	\$2,079.01	\$2,784.95
627025-001	STRIP SEAL EXPANSION JOINT SYSTEM BEHIND THE APP	17	LF	04	1	65	\$250.00	\$250.00	\$250.00
627025-001		17	LF	05	1	66	\$500.00	\$500.00	\$500.00
627025-001		17	LF	06	4	376	\$200.00	\$350.87	\$643.11
627025-001		17	LF	07	1	70	\$24.00	\$24.00	\$24.00
627025-001		17	LF	WV	7	577	\$24.00	\$316.91	\$643.11
627025-002	EXPANSION JOINT SYSTEM BEHIND THE APPROACH SLA	17	LF	01	2	110	\$66.00	\$84.77	\$125.00
627025-002		17	LF	02	1	79	\$77.42	\$77.42	\$77.42
627025-002		17	LF	03	1	61	\$75.00	\$75.00	\$75.00
627025-002		17	LF	05	2	228	\$150.00	\$437.72	\$550.00
627025-002		17	LF	06	13	1601	\$74.35	\$96.63	\$190.79
627025-002		17	LF	07	1	36	\$85.89	\$85.89	\$85.89
627025-002		17	LF	WV	20	2115	\$66.00	\$131.26	\$550.00
628001-001	DRILLED HOLE,	17	LF	05	2	475	\$90.00	\$96.63	\$100.00
628001-001		17	LF	WV	2	475	\$90.00	\$96.63	\$100.00
628002-001	PRESSURE INJECTED GROUT	17	CF	05	2	45	\$45.00	\$53.33	\$70.00
628002-001		17	CF	WV	2	45	\$45.00	\$53.33	\$70.00
628007-001	ROCK ANCHORS, INSTALLED	17	EA	05	2	76	\$11,000.00	\$13,460.53	\$15,250.00
628007-001		17	EA	WV	2	76	\$11,000.00	\$13,460.53	\$15,250.00
628007-002	ROCK ANCHORS PERFORMANCE TEST	17	EA	05	2	10	\$1,000.00	\$1,000.00	\$1,000.00
628007-002		17	EA	WV	2	10	\$1,000.00	\$1,000.00	\$1,000.00
628007-003	ADDITIONAL ANCHOR LENGTH	17	LF	05	2	475	\$10.00	\$13.32	\$15.00
628007-003		17	LF	WV	2	475	\$10.00	\$13.32	\$15.00
631001-001	ELECTRICAL WORK	17	LS	01	1	1	\$55,825.00	\$55,825.00	\$55,825.00

631001-001		17	LS	WV	1	1	\$55,825.00	\$55,825.00	\$55,825.00
633001-001	CONCRETE GUTTER	17	SY	01	3	79.56	\$213.85	\$343.59	\$410.00
633001-001		17	SY	02	1	259	\$300.00	\$300.00	\$300.00
633001-001		17	SY	04	1	90	\$200.00	\$200.00	\$200.00
633001-001		17	SY	06	1	145.6	\$125.00	\$125.00	\$125.00
633001-001		17	SY	WV	6	574.16	\$125.00	\$245.99	\$410.00
633003-001	DUMPED ROCK GUTTER	17	CY	01	4	408	\$18.51	\$22.27	\$690.00
633003-001		17	CY	02	2	158	\$130.00	\$132.31	\$221.09
633003-001		17	CY	03	2	16	\$100.00	\$210.00	\$320.00
633003-001		17	CY	04	3	33	\$97.00	\$210.27	\$280.00
633003-001		17	CY	05	2	331	\$81.50	\$86.15	\$102.00
633003-001		17	CY	06	3	95.2	\$100.00	\$116.73	\$185.00
633003-001		17	CY	07	4	365	\$90.00	\$96.98	\$150.00
633003-001		17	CY	08	1	7	\$150.00	\$150.00	\$150.00
633003-001		17	CY	WV	21	1413.2	\$18.51	\$82.34	\$690.00
633004-001	GROUTED DUMPED ROCK GUTTER	17	CY	05	1	7	\$450.00	\$450.00	\$450.00
633004-001		17	CY	06	2	147	\$162.32	\$259.96	\$316.66
633004-001		17	CY	07	1	19	\$340.00	\$340.00	\$340.00
633004-001		17	CY	WV	4	173	\$162.32	\$276.44	\$450.00
636001-001	TRAFFIC CONTROL	17	LS	01	1	1	\$91,015.00	\$91,015.00	\$91,015.00
636001-001		17	LS	02	1	1	\$9,071.00	\$9,071.00	\$9,071.00
636001-001		17	LS	03	2	2	\$3,000.00	\$37,250.00	\$71,500.00
636001-001		17	LS	04	1	1	\$2,500.00	\$2,500.00	\$2,500.00
636001-001		17	LS	05	1	1	\$13,300.00	\$13,300.00	\$13,300.00
636001-001		17	LS	12	3	3	\$35,000.00	\$208,000.00	\$414,000.00
636001-001		17	LS	WV	9	9	\$2,500.00	\$90,487.33	\$414,000.00
636002-001	AGGREGATE FOR MAINTAINING TRAFFIC, STONE OR GR	17	TN	01	1	100	\$55.00	\$55.00	\$55.00
636002-001		17	TN	02	2	85	\$37.95	\$43.62	\$50.00
636002-001		17	TN	03	3	270	\$40.00	\$46.51	\$53.50
636002-001		17	TN	04	4	365	\$37.00	\$40.95	\$250.00
636002-001		17	TN	05	3	1070	\$41.00	\$56.18	\$79.30
636002-001		17	TN	06	17	1358.7	\$40.00	\$64.58	\$315.56

636002-001		17	TN	07	4	1488	\$34.75	\$41.67	\$100.00
636002-001		17	TN	08	1	50	\$80.00	\$80.00	\$80.00
636002-001		17	TN	WV	35	4786.7	\$34.75	\$52.35	\$315.56
636005-001	TEMPORARY STRUCTURE FOR MAINTAINING TRAFFIC	17	LS	01	6	6	\$500.00	\$41,548.25	\$99,840.00
636005-001		17	LS	02	7	7	\$0.01	\$45,087.41	\$112,500.00
636005-001		17	LS	03	2	2	\$79,600.00	\$117,300.00	\$155,000.00
636005-001		17	LS	04	1	1	\$125,000.00	\$125,000.00	\$125,000.00
636005-001		17	LS	05	2	2	\$1,000.00	\$118,500.00	\$236,000.00
636005-001		17	LS	06	4	4	\$5,653.33	\$504,240.00	\$2,000,000.00
636005-001		17	LS	07	3	3	\$35,000.00	\$173,492.54	\$450,000.00
636005-001		17	LS	10	2	2	\$110,000.00	\$115,500.00	\$121,000.00
636005-001		17	LS	WV	27	27	\$0.01	\$145,553.30	\$2,000,000.00
636006-001	PILOT TRUCK AND DRIVER	17	DA	01	7	74	\$700.00	\$835.14	\$925.00
636006-001		17	DA	02	8	49	\$10.00	\$452.35	\$925.00
636006-001		17	DA	03	8	287	\$0.01	\$28.58	\$250.00
636006-001		17	DA	04	17	196	\$0.01	\$496.88	\$883.00
636006-001		17	DA	05	12	229	\$0.01	\$601.28	\$900.00
636006-001		17	DA	07	10	160	\$1.00	\$256.27	\$800.00
636006-001		17	DA	08	13	149	\$0.01	\$0.75	\$1.00
636006-001		17	DA	09	4	57	\$0.01	\$216.44	\$725.00
636006-001		17	DA	10	12	541	\$0.01	\$481.17	\$900.00
636006-001		17	DA	WV	91	1742	\$0.01	\$367.98	\$925.00
636007-001	ERADICATION OF PAVEMENT MARKING	17	LF	01	7	27483	\$2.25	\$2.33	\$3.40
636007-001		17	LF	02	9	8723	\$2.10	\$2.26	\$2.90
636007-001		17	LF	03	2	2625	\$3.20	\$3.46	\$10.00
636007-001		17	LF	04	4	21451	\$2.00	\$3.24	\$4.93
636007-001		17	LF	05	6	89505	\$0.80	\$1.39	\$6.50
636007-001		17	LF	06	3	434600	\$0.76	\$0.79	\$3.25
636007-001		17	LF	07	3	3152	\$1.37	\$2.30	\$3.00
636007-001		17	LF	08	2	2285	\$1.00	\$1.23	\$1.50
636007-001		17	LF	09	1	2000	\$1.00	\$1.00	\$1.00
636007-001		17	LF	10	3	16146	\$2.31	\$2.55	\$2.90

636007-001		17	LF	WV	40	607970	\$0.76	\$1.12	\$10.00
636008-002	TEMPORARY PAVEMENT MARKING-PAINT 6 IN	17	LF	01	15	1473050	\$0.23	\$0.26	\$1.15
636008-002		17	LF	02	33	443375	\$0.01	\$0.30	\$5.97
636008-002		17	LF	03	13	656274	\$0.25	\$0.27	\$0.60
636008-002		17	LF	04	24	1568085	\$0.15	\$0.21	\$2.00
636008-002		17	LF	05	23	661142.8	\$0.20	\$0.28	\$1.60
636008-002		17	LF	06	3	414600	\$0.26	\$0.26	\$0.45
636008-002		17	LF	07	17	733964	\$0.18	\$0.26	\$10.73
636008-002		17	LF	08	29	468461	\$0.20	\$0.23	\$1.00
636008-002		17	LF	09	7	363601	\$0.26	\$0.30	\$1.50
636008-002		17	LF	10	16	1228988	\$0.25	\$0.28	\$2.00
636008-002		17	LF	WV	180	#####	\$0.01	\$0.26	\$10.73
636008-011	TEMPORARY PAVEMENT MARKING-PAINT 8 IN	17	LF	02	1	691	\$0.32	\$0.32	\$0.32
636008-011		17	LF	05	1	4268	\$1.00	\$1.00	\$1.00
636008-011		17	LF	06	1	60000	\$0.26	\$0.26	\$0.26
636008-011		17	LF	09	2	4726	\$0.32	\$0.51	\$1.50
636008-011		17	LF	10	3	12638	\$0.30	\$0.30	\$0.35
636008-011		17	LF	WV	8	82323	\$0.26	\$0.32	\$1.50
636008-012	TEMPORARY PAVEMENT MARKING-PAINT 6 IN DASHED	17	LF	04	1	6789	\$0.22	\$0.22	\$0.22
636008-012		17	LF	WV	1	6789	\$0.22	\$0.22	\$0.22
636009-002	TEMPORARY PAVEMENT MARKING-TAPE 6 IN, TY	17	LF	01	3	888	\$3.70	\$3.71	\$3.71
636009-002		17	LF	02	1	1700	\$3.25	\$3.25	\$3.25
636009-002		17	LF	03	1	100	\$2.50	\$2.50	\$2.50
636009-002		17	LF	04	1	3450	\$3.00	\$3.00	\$3.00
636009-002		17	LF	05	2	3096	\$1.50	\$1.57	\$3.90
636009-002		17	LF	06	28	153636	\$1.00	\$2.25	\$25.00
636009-002		17	LF	07	3	3740	\$1.76	\$2.30	\$2.75
636009-002		17	LF	09	1	202964	\$0.01	\$0.01	\$0.01
636009-002		17	LF	WV	40	369574	\$0.01	\$1.03	\$25.00
636009-011	TEMPORARY PAVEMENT MARKING-TAPE 8 IN, TY	17	LF	06	1	25000	\$2.54	\$2.54	\$2.54
636009-011		17	LF	WV	1	25000	\$2.54	\$2.54	\$2.54
636010-003	TEMPORARY RAISED PAVEMENT MARKER, TYPE TCZ	17	EA	04	1	119	\$14.50	\$14.50	\$14.50

636010-003		17	EA	WV	1	119	\$14.50	\$14.50	\$14.50
636011-001	TRAFFIC CONTROL DEVICE	17	UN	01	29	303812	\$0.01	\$1.35	\$10.00
636011-001		17	UN	02	71	400385	\$0.01	\$0.92	\$2.00
636011-001		17	UN	03	23	199100	\$0.01	\$0.87	\$3.00
636011-001		17	UN	04	35	815219	\$0.01	\$1.27	\$2.60
636011-001		17	UN	05	26	467820	\$0.01	\$0.90	\$1.78
636011-001		17	UN	06	43	779500	\$0.01	\$0.92	\$2.00
636011-001		17	UN	07	25	344070	\$0.01	\$0.68	\$2.13
636011-001		17	UN	08	20	265470	\$0.25	\$0.68	\$2.15
636011-001		17	UN	09	12	132180	\$0.50	\$1.48	\$2.00
636011-001		17	UN	10	20	293788	\$0.01	\$1.50	\$3.75
636011-001		17	UN	WV	304	4001344	\$0.01	\$1.04	\$10.00
636012-010	PROJECT TRAFFIC CONTROL DEVICE CLEANING	17	EA	01	10	20	\$1.00	\$687.56	\$1,275.00
636012-010		17	EA	02	7	9	\$1.00	\$673.22	\$1,300.00
636012-010		17	EA	03	2	2	\$0.01	\$0.51	\$1.00
636012-010		17	EA	04	4	12	\$100.00	\$357.50	\$645.00
636012-010		17	EA	05	5	24	\$300.00	\$642.92	\$1,300.00
636012-010		17	EA	06	2	8	\$550.00	\$9,328.31	\$12,254.41
636012-010		17	EA	07	10	20	\$0.01	\$625.54	\$1,100.00
636012-010		17	EA	08	4	10	\$1.00	\$268.60	\$1,000.00
636012-010		17	EA	09	3	3	\$127.00	\$907.00	\$1,500.00
636012-010		17	EA	10	1	9	\$1,050.10	\$1,050.10	\$1,050.10
636012-010		17	EA	WV	48	117	\$0.01	\$1,209.63	\$12,254.41
636013-001	INDIVIDUAL TRAFFIC CONTROL DEVICE CLEANING	17	EA	01	10	1792	\$0.01	\$16.99	\$25.00
636013-001		17	EA	02	7	448	\$0.30	\$9.90	\$31.00
636013-001		17	EA	03	2	122	\$0.01	\$0.17	\$1.00
636013-001		17	EA	04	4	489	\$10.00	\$18.05	\$50.00
636013-001		17	EA	05	5	1816	\$1.00	\$9.19	\$130.00
636013-001		17	EA	06	2	6050	\$19.26	\$19.28	\$22.00
636013-001		17	EA	07	10	1219	\$0.01	\$9.70	\$27.00
636013-001		17	EA	08	3	170	\$1.00	\$8.06	\$25.00
636013-001		17	EA	09	3	113	\$1.00	\$43.23	\$75.00

636013-001		17	EA	10	1	2590	\$30.34	\$30.34	\$30.34
636013-001		17	EA	WV	47	14809	\$0.01	\$18.48	\$130.00
636014-001	FLAGGER	17	HR	01	26	10620	\$0.01	\$50.81	\$85.00
636014-001		17	HR	02	65	37916	\$0.01	\$9.05	\$72.00
636014-001		17	HR	03	10	5190	\$0.01	\$51.45	\$72.00
636014-001		17	HR	04	31	20018	\$0.01	\$41.50	\$93.50
636014-001		17	HR	05	24	15180	\$0.01	\$36.72	\$67.00
636014-001		17	HR	06	31	15010	\$0.01	\$71.10	\$95.45
636014-001		17	HR	07	24	8620	\$0.01	\$40.02	\$75.00
636014-001		17	HR	08	20	6110	\$0.01	\$18.83	\$70.00
636014-001		17	HR	09	11	3720	\$1.00	\$50.43	\$74.00
636014-001		17	HR	10	18	11048	\$0.01	\$40.44	\$68.00
636014-001		17	HR	WV	260	133432	\$0.01	\$35.22	\$95.45
636014-002	TRAFFIC DIRECTOR	17	HR	01	11	6434	\$20.00	\$58.69	\$110.00
636014-002		17	HR	02	3	1628	\$67.00	\$71.05	\$75.00
636014-002		17	HR	03	1	200	\$1.00	\$1.00	\$1.00
636014-002		17	HR	04	7	5180	\$1.00	\$41.29	\$66.00
636014-002		17	HR	05	2	3240	\$65.00	\$66.23	\$85.00
636014-002		17	HR	06	2	10160	\$52.00	\$52.13	\$60.00
636014-002		17	HR	07	4	1106	\$55.00	\$66.57	\$70.00
636014-002		17	HR	08	1	224	\$50.00	\$50.00	\$50.00
636014-002		17	HR	09	4	3100	\$1.00	\$56.17	\$74.00
636014-002		17	HR	10	1	200	\$10.00	\$10.00	\$10.00
636014-002		17	HR	12	1	96	\$60.00	\$60.00	\$60.00
636014-002		17	HR	WV	37	31568	\$1.00	\$54.43	\$110.00
636017-004	TEMPORARY BARRIER, TL-2,	17	LF	01	3	9075	\$24.38	\$28.41	\$45.00
636017-004		17	LF	02	1	296	\$68.69	\$68.69	\$68.69
636017-004		17	LF	04	1	80	\$45.00	\$45.00	\$45.00
636017-004		17	LF	07	2	1572	\$65.00	\$68.09	\$70.00
636017-004		17	LF	10	1	1800	\$99.36	\$99.36	\$99.36
636017-004		17	LF	WV	8	12823	\$24.38	\$44.27	\$99.36
636017-005	TEMPORARY BARRIER, TL-3,	17	LF	01	2	654	\$51.17	\$71.36	\$75.00

636017-005		17	LF	02	2	420	\$44.84	\$51.71	\$54.79
636017-005		17	LF	03	1	200	\$50.00	\$50.00	\$50.00
636017-005		17	LF	04	3	3438	\$10.00	\$18.30	\$66.00
636017-005		17	LF	05	5	11540	\$48.00	\$51.73	\$68.77
636017-005		17	LF	06	3	48550	\$19.00	\$61.39	\$62.61
636017-005		17	LF	07	2	1114	\$40.00	\$42.36	\$60.41
636017-005		17	LF	08	2	1595	\$40.00	\$88.90	\$120.00
636017-005		17	LF	WV	20	67511	\$10.00	\$57.88	\$120.00
636018-003	REMOVE AND RESET TEMPORARY BARRIER	17	LF	01	1	4110	\$5.00	\$5.00	\$5.00
636018-003		17	LF	02	2	730	\$6.43	\$10.85	\$13.76
636018-003		17	LF	03	1	200	\$25.00	\$25.00	\$25.00
636018-003		17	LF	04	1	50	\$36.00	\$36.00	\$36.00
636018-003		17	LF	05	2	9670	\$6.00	\$6.58	\$12.00
636018-003		17	LF	06	3	43300	\$8.00	\$8.91	\$8.92
636018-003		17	LF	07	4	3894	\$5.00	\$9.81	\$22.00
636018-003		17	LF	08	1	975	\$5.00	\$5.00	\$5.00
636018-003		17	LF	10	1	1270	\$38.64	\$38.64	\$38.64
636018-003		17	LF	WV	16	64199	\$5.00	\$8.99	\$38.64
636019-001	TEMPORARY GUARDRAIL BARRIER	17	LF	02	1	791	\$17.00	\$17.00	\$17.00
636019-001		17	LF	04	1	412.5	\$22.59	\$22.59	\$22.59
636019-001		17	LF	05	3	1813.5	\$16.00	\$23.99	\$42.00
636019-001		17	LF	06	2	3435	\$15.00	\$16.57	\$30.00
636019-001		17	LF	07	1	37.5	\$26.81	\$26.81	\$26.81
636019-001		17	LF	WV	8	6489.5	\$15.00	\$19.14	\$42.00
636020-001	REMOVE AND RESET TEMPORARY GUARDRAIL BARRIER	17	LF	06	1	3075	\$15.00	\$15.00	\$15.00
636020-001		17	LF	WV	1	3075	\$15.00	\$15.00	\$15.00
636021-001	ELECTRIC ARROW	17	DA	01	13	1423	\$0.01	\$27.27	\$100.00
636021-001		17	DA	02	4	310	\$25.00	\$27.19	\$50.00
636021-001		17	DA	03	7	885	\$1.00	\$22.56	\$30.00
636021-001		17	DA	04	9	1670	\$1.00	\$18.41	\$32.25
636021-001		17	DA	05	5	1423	\$20.00	\$20.26	\$25.00
636021-001		17	DA	06	2	2516	\$10.66	\$10.75	\$25.00

636021-001		17	DA	07	3	360	\$21.50	\$26.26	\$30.00
636021-001		17	DA	08	1	100	\$25.00	\$25.00	\$25.00
636021-001		17	DA	09	5	1348	\$1.00	\$23.13	\$33.00
636021-001		17	DA	10	7	656	\$1.00	\$25.22	\$43.00
636021-001		17	DA	WV	56	10691	\$0.01	\$19.97	\$100.00
636022-001	CHANGEABLE MESSAGE SIGN	17	DA	01	16	2243	\$0.01	\$68.78	\$250.00
636022-001		17	DA	02	59	1324	\$0.01	\$63.82	\$100.00
636022-001		17	DA	03	1	140	\$1.00	\$1.00	\$1.00
636022-001		17	DA	04	9	3400	\$1.00	\$53.90	\$77.30
636022-001		17	DA	05	7	3884	\$29.04	\$42.42	\$68.00
636022-001		17	DA	06	28	7648	\$0.01	\$36.36	\$80.00
636022-001		17	DA	07	7	1546	\$54.00	\$69.07	\$80.00
636022-001		17	DA	08	1	100	\$60.00	\$60.00	\$60.00
636022-001		17	DA	09	4	1042	\$1.00	\$65.40	\$90.00
636022-001		17	DA	10	3	214	\$4.00	\$30.00	\$80.00
636022-001		17	DA	12	1	40	\$50.00	\$50.00	\$50.00
636022-001		17	DA	WV	136	21581	\$0.01	\$48.86	\$250.00
636023-001	TEMPORARY TRAFFIC SIGNAL	17	LS	01	1	1	\$10,000.00	\$10,000.00	\$10,000.00
636023-001		17	LS	02	1	1	\$17,321.99	\$17,321.99	\$17,321.99
636023-001		17	LS	05	5	5	\$16,000.00	\$84,395.21	\$130,250.00
636023-001		17	LS	06	5	5	\$1,000.00	\$5,240.00	\$15,000.00
636023-001		17	LS	07	1	1	\$10,000.00	\$10,000.00	\$10,000.00
636023-001		17	LS	08	2	2	\$15,000.00	\$15,000.00	\$15,000.00
636023-001		17	LS	WV	15	15	\$1,000.00	\$34,366.54	\$130,250.00
636023-002		17	MO	01	4	20	\$5,030.96	\$5,612.38	\$6,000.00
636023-002		17	MO	02	22	90.5	\$1.00	\$2,344.45	\$5,600.00
636023-002		17	MO	03	8	14.5	\$0.01	\$4,860.80	\$7,500.00
636023-002		17	MO	04	4	10	\$4,350.00	\$6,435.40	\$7,768.00
636023-002		17	MO	05	2	20	\$4,300.00	\$5,150.00	\$6,000.00
636023-002		17	MO	06	25	27.67	\$2,300.00	\$5,678.47	\$8,900.00
636023-002		17	MO	07	9	67.5	\$1,445.00	\$3,582.79	\$10,000.00
636023-002		17	MO	08	3	9	\$1.00	\$4,667.00	\$7,000.00

636023-002		17	MO	09	2	14	\$3,032.70	\$3,032.70	\$3,032.70
636023-002		17	MO	10	1	31	\$4,664.34	\$4,664.34	\$4,664.34
636023-002		17	MO	WV	80	304.17	\$0.01	\$3,913.18	\$10,000.00
636024-001	TEMPORARY PIPE FOR MAINTAINING TRAFFIC	17	LF	01	3	4189	\$38.00	\$48.75	\$54.00
636024-001		17	LF	05	3	631	\$60.00	\$70.84	\$122.55
636024-001		17	LF	06	4	2200	\$13.50	\$83.47	\$100.00
636024-001		17	LF	WV	10	7020	\$13.50	\$61.61	\$122.55
636025-001	WARNING LIGHTS, TYPE	17	DA	01	26	39929	\$0.87	\$2.32	\$20.00
636025-001		17	DA	02	68	38011	\$0.01	\$2.49	\$10.00
636025-001		17	DA	03	22	13094	\$0.01	\$1.89	\$5.00
636025-001		17	DA	04	17	40712	\$0.10	\$1.57	\$3.50
636025-001		17	DA	05	8	19570	\$0.01	\$2.57	\$3.00
636025-001		17	DA	06	14	227059	\$1.01	\$1.03	\$2.50
636025-001		17	DA	07	12	28748	\$0.01	\$1.49	\$3.00
636025-001		17	DA	08	7	4838	\$0.01	\$1.57	\$2.75
636025-001		17	DA	09	5	13530	\$0.50	\$2.37	\$3.00
636025-001		17	DA	10	18	10732	\$0.20	\$2.25	\$3.00
636025-001		17	DA	WV	197	436223	\$0.01	\$1.53	\$20.00
636026-001	TEMPORARY LIGHTING	17	LS	01	6	6	\$2,350.00	\$32,391.67	\$75,000.00
636026-001		17	LS	04	2	2	\$7,500.00	\$16,600.00	\$25,700.00
636026-001		17	LS	06	5	5	\$50,000.00	\$50,000.00	\$50,000.00
636026-001		17	LS	07	1	1	\$45,025.00	\$45,025.00	\$45,025.00
636026-001		17	LS	10	3	3	\$4,050.00	\$18,016.67	\$30,000.00
636026-001		17	LS	WV	17	17	\$2,350.00	\$33,919.12	\$75,000.00
636027-001	TRAFFIC CONTROL,	17	SI	04	4	483	\$1.00	\$75.11	\$20,000.00
636027-001		17	SI	05	2	175	\$900.00	\$914.29	\$1,000.00
636027-001		17	SI	06	1	200	\$900.00	\$900.00	\$900.00
636027-001		17	SI	07	2	207	\$800.00	\$833.82	\$1,800.00
636027-001		17	SI	10	1	500	\$750.00	\$750.00	\$750.00
636027-001		17	SI	WV	10	1565	\$1.00	\$590.34	\$20,000.00
636028-001	SHADOW VEHICLE	17	DA	02	1	104	\$215.00	\$215.00	\$215.00
636028-001		17	DA	07	2	56	\$175.00	\$196.43	\$215.00

636028-001		17	DA	08	1	100	\$375.00	\$375.00	\$375.00
636028-001		17	DA	WV	4	260	\$175.00	\$272.54	\$375.00
636028-002		17	MO	01	5	15	\$1,500.00	\$4,040.00	\$16,500.00
636028-002		17	MO	02	1	3	\$3,800.00	\$3,800.00	\$3,800.00
636028-002		17	MO	03	1	3	\$1.00	\$1.00	\$1.00
636028-002		17	MO	04	4	12	\$1.00	\$2,787.75	\$5,250.00
636028-002		17	MO	05	3	35	\$500.00	\$854.29	\$3,250.00
636028-002		17	MO	06	1	18	\$11,362.28	\$11,362.28	\$11,362.28
636028-002		17	MO	07	1	1	\$4,052.00	\$4,052.00	\$4,052.00
636028-002		17	MO	09	3	9	\$1.00	\$4,066.89	\$6,000.00
636028-002		17	MO	10	3	17	\$200.00	\$3,116.94	\$4,014.46
636028-002		17	MO	12	1	6	\$2,200.00	\$2,200.00	\$2,200.00
636028-002		17	MO	WV	23	119	\$1.00	\$3,753.94	\$16,500.00
636029-001	ROADSIDE ASSISTANCE SERVICE	17	DA	06	1	1100	\$1,260.00	\$1,260.00	\$1,260.00
636029-001		17	DA	WV	1	1100	\$1,260.00	\$1,260.00	\$1,260.00
636030-001	SPEED MONITORING TRAILER	17	DA	01	5	1350	\$25.00	\$36.16	\$40.70
636030-001		17	DA	02	1	80	\$39.00	\$39.00	\$39.00
636030-001		17	DA	03	1	120	\$1.00	\$1.00	\$1.00
636030-001		17	DA	04	5	1340	\$1.00	\$25.25	\$35.00
636030-001		17	DA	05	2	420	\$30.00	\$30.48	\$35.00
636030-001		17	DA	06	1	3300	\$6.70	\$6.70	\$6.70
636030-001		17	DA	07	3	410	\$32.00	\$36.25	\$39.40
636030-001		17	DA	09	3	422	\$1.00	\$31.27	\$44.00
636030-001		17	DA	10	1	120	\$2.00	\$2.00	\$2.00
636030-001		17	DA	WV	22	7562	\$1.00	\$19.72	\$44.00
636035-001	TEMPORARY CCTV	17	MO	06	3	90	\$555.00	\$555.00	\$555.00
636035-001		17	MO	WV	3	90	\$555.00	\$555.00	\$555.00
636060-001	TEMPORARY IMPACT ATTENUATING DEVICE	17	EA	01	4	9	\$4,800.00	\$6,511.11	\$7,600.00
636060-001		17	EA	02	2	3	\$2,936.50	\$5,218.83	\$6,360.00
636060-001		17	EA	03	1	1	\$7,000.00	\$7,000.00	\$7,000.00
636060-001		17	EA	05	4	16	\$4,180.00	\$5,147.07	\$7,373.08
636060-001		17	EA	06	2	42	\$6,999.27	\$8,433.30	\$8,505.00

636060-001		17	EA	07	4	10	\$4,600.00	\$5,411.23	\$6,056.13
636060-001		17	EA	08	2	4	\$4,700.00	\$6,200.00	\$7,700.00
636060-001		17	EA	WV	19	85	\$2,936.50	\$7,020.24	\$8,505.00
636060-002	REMOVE AND RESET ATTENUATOR DEVICE	17	EA	02	1	4	\$2,650.00	\$2,650.00	\$2,650.00
636060-002		17	EA	03	1	1	\$3,500.00	\$3,500.00	\$3,500.00
636060-002		17	EA	05	2	17	\$2,500.00	\$2,500.00	\$2,500.00
636060-002		17	EA	06	2	42	\$1,550.00	\$1,619.85	\$3,016.93
636060-002		17	EA	07	4	18	\$1,500.00	\$2,327.45	\$2,794.05
636060-002		17	EA	08	2	4	\$1,000.00	\$1,875.00	\$2,750.00
636060-002		17	EA	WV	12	86	\$1,000.00	\$2,023.58	\$3,500.00
637001-001	WATER FOR DUST PALLIATIVE	17	MG	01	7	764	\$1.20	\$47.69	\$200.00
637001-001		17	MG	02	2	7	\$1.00	\$10.86	\$12.50
637001-001		17	MG	05	4	77	\$86.00	\$325.97	\$1,200.00
637001-001		17	MG	06	2	148	\$25.00	\$175.11	\$247.17
637001-001		17	MG	07	3	100	\$29.00	\$61.92	\$100.00
637001-001		17	MG	09	1	1	\$38.34	\$38.34	\$38.34
637001-001		17	MG	WV	19	1097	\$1.00	\$85.47	\$1,200.00
638002-001	RIGHT OF WAY MARKER	17	EA	01	8	83	\$52.31	\$85.74	\$200.00
638002-001		17	EA	02	6	48	\$32.00	\$77.70	\$125.00
638002-001		17	EA	03	1	5	\$300.00	\$300.00	\$300.00
638002-001		17	EA	04	5	76	\$41.00	\$148.66	\$210.00
638002-001		17	EA	05	4	49	\$60.00	\$109.19	\$203.25
638002-001		17	EA	06	2	31	\$225.00	\$505.29	\$1,311.14
638002-001		17	EA	07	7	111	\$10.00	\$89.11	\$170.00
638002-001		17	EA	08	2	9	\$135.00	\$198.89	\$250.00
638002-001		17	EA	09	1	3	\$39.18	\$39.18	\$39.18
638002-001		17	EA	10	1	4	\$30.00	\$30.00	\$30.00
638002-001		17	EA	WV	37	419	\$10.00	\$135.03	\$1,311.14
638003-001	SURVEY MARKER	17	EA	02	1	2	\$224.74	\$224.74	\$224.74
638003-001		17	EA	07	1	2	\$540.00	\$540.00	\$540.00
638003-001		17	EA	09	1	69	\$225.00	\$225.00	\$225.00
638003-001		17	EA	WV	3	73	\$224.74	\$233.62	\$540.00

638004-001	OUTLET MARKER	17	EA	01	5	6	\$44.50	\$126.76	\$300.00
638004-001		17	EA	02	1	7	\$420.00	\$420.00	\$420.00
638004-001		17	EA	04	1	1	\$35.00	\$35.00	\$35.00
638004-001		17	EA	05	4	6	\$150.00	\$425.33	\$1,012.00
638004-001		17	EA	06	1	1	\$42.00	\$42.00	\$42.00
638004-001		17	EA	07	5	7	\$37.75	\$73.58	\$150.00
638004-001		17	EA	WV	17	28	\$35.00	\$244.45	\$1,012.00
639001-001	CONSTRUCTION LAYOUT STAKE	17	LS	01	37	37	\$500.00	\$22,126.30	\$475,000.00
639001-001		17	LS	02	27	27	\$1,667.00	\$9,957.52	\$65,000.00
639001-001		17	LS	03	14	14	\$1,000.00	\$9,234.29	\$50,000.00
639001-001		17	LS	04	34	34	\$100.00	\$7,069.58	\$52,500.00
639001-001		17	LS	05	17	17	\$2,575.00	\$46,030.29	\$200,000.00
639001-001		17	LS	06	54	54	\$800.00	\$35,642.38	\$196,045.26
639001-001		17	LS	07	27	27	\$340.00	\$9,137.59	\$57,000.00
639001-001		17	LS	08	5	5	\$2,500.00	\$16,200.00	\$55,000.00
639001-001		17	LS	09	9	9	\$1,780.00	\$173,657.85	\$1,000,000.00
639001-001		17	LS	10	9	9	\$1,214.37	\$22,327.02	\$156,798.82
639001-001		17	LS	WV	233	233	\$100.00	\$26,849.59	\$1,000,000.00
639003-001	AS-BUILT UTILITY SURVEY	17	LS	01	1	1	\$10,000.00	\$10,000.00	\$10,000.00
639003-001		17	LS	04	1	1	\$15,000.00	\$15,000.00	\$15,000.00
639003-001		17	LS	05	1	1	\$15,000.00	\$15,000.00	\$15,000.00
639003-001		17	LS	WV	3	3	\$10,000.00	\$13,333.33	\$15,000.00
640001-001	STANDARD FIELD OFFICE AND STORAGE BUILDING	17	MO	02	1	12	\$1,228.65	\$1,228.65	\$1,228.65
640001-001		17	MO	04	1	3	\$4,500.00	\$4,500.00	\$4,500.00
640001-001		17	MO	05	1	22	\$4,000.00	\$4,000.00	\$4,000.00
640001-001		17	MO	06	1	36	\$2,073.32	\$2,073.32	\$2,073.32
640001-001		17	MO	07	1	18	\$2,500.00	\$2,500.00	\$2,500.00
640001-001		17	MO	09	1	12	\$3,500.00	\$3,500.00	\$3,500.00
640001-001		17	MO	WV	6	103	\$1,228.65	\$2,697.90	\$4,500.00
640002-001	LARGE FIELD OFFICE AND STORAGE BUILDING	17	MO	01	2	48	\$500.00	\$1,250.00	\$2,000.00
640002-001		17	MO	02	1	12	\$2,400.00	\$2,400.00	\$2,400.00
640002-001		17	MO	05	1	24	\$3,000.00	\$3,000.00	\$3,000.00

640002-001		17	MO	06	1	36	\$6,835.56	\$6,835.56	\$6,835.56
640002-001		17	MO	10	1	9	\$4,870.45	\$4,870.45	\$4,870.45
640002-001		17	MO	WV	6	129	\$500.00	\$3,493.91	\$6,835.56
640003-001	BUILDING EQUIPMENT	17	LS	01	9	9	\$0.01	\$2,275.32	\$5,500.00
640003-001		17	LS	02	6	6	\$1,070.00	\$2,651.22	\$3,654.40
640003-001		17	LS	03	1	1	\$1,000.00	\$1,000.00	\$1,000.00
640003-001		17	LS	04	4	4	\$0.01	\$697.01	\$1,500.00
640003-001		17	LS	05	5	5	\$2,500.00	\$3,040.00	\$3,800.00
640003-001		17	LS	06	3	3	\$3,000.00	\$6,955.01	\$9,782.69
640003-001		17	LS	07	9	9	\$0.01	\$2,277.63	\$10,000.00
640003-001		17	LS	08	3	3	\$1,000.00	\$3,166.67	\$5,000.00
640003-001		17	LS	09	1	1	\$5,000.00	\$5,000.00	\$5,000.00
640003-001		17	LS	10	1	1	\$5,851.07	\$5,851.07	\$5,851.07
640003-001		17	LS	WV	42	42	\$0.01	\$2,787.81	\$10,000.00
640005-001	MINIMAL FIELD OFFICE	17	MO	01	3	10	\$911.81	\$1,284.12	\$2,200.00
640005-001		17	MO	02	1	4	\$1,000.00	\$1,000.00	\$1,000.00
640005-001		17	MO	03	1	6	\$1,000.00	\$1,000.00	\$1,000.00
640005-001		17	MO	04	2	7	\$1,000.00	\$1,525.71	\$1,920.00
640005-001		17	MO	07	1	6	\$1,575.17	\$1,575.17	\$1,575.17
640005-001		17	MO	09	1	7	\$1,245.95	\$1,245.95	\$1,245.95
640005-001		17	MO	WV	9	40	\$911.81	\$1,292.35	\$2,200.00
640006-001	SMALL FIELD OFFICE	17	MO	01	7	57	\$300.00	\$1,587.25	\$2,300.00
640006-001		17	MO	02	6	48	\$500.00	\$1,258.73	\$3,000.00
640006-001		17	MO	03	2	31	\$500.00	\$1,080.65	\$1,250.00
640006-001		17	MO	04	7	48	\$100.00	\$2,192.29	\$4,000.00
640006-001		17	MO	05	3	36	\$350.00	\$1,650.00	\$2,500.00
640006-001		17	MO	06	1	12	\$1,300.00	\$1,300.00	\$1,300.00
640006-001		17	MO	07	8	69	\$500.00	\$1,104.66	\$1,500.00
640006-001		17	MO	08	4	38	\$1.00	\$1,151.50	\$2,500.00
640006-001		17	MO	09	1	7	\$500.00	\$500.00	\$500.00
640006-001		17	MO	10	1	7	\$50.00	\$50.00	\$50.00
640006-001		17	MO	WV	40	353	\$1.00	\$1,383.71	\$4,000.00

640008-001	STORAGE BUILDING	17	MO	01	2	8	\$723.20	\$734.55	\$745.90
640008-001		17	MO	WV	2	8	\$723.20	\$734.55	\$745.90
642001-001	TEMPORARY BERM	17	LF	03	1	2063	\$2.00	\$2.00	\$2.00
642001-001		17	LF	05	1	3000	\$8.80	\$8.80	\$8.80
642001-001		17	LF	06	2	1980	\$1.00	\$7.78	\$18.91
642001-001		17	LF	07	2	3854	\$1.00	\$1.29	\$5.00
642001-001		17	LF	WV	6	10897	\$1.00	\$4.67	\$18.91
642002-001	SLOPE DRAIN	17	LF	03	1	45	\$14.00	\$14.00	\$14.00
642002-001		17	LF	05	2	1180	\$15.00	\$15.52	\$16.05
642002-001		17	LF	06	2	160	\$25.00	\$94.46	\$136.13
642002-001		17	LF	07	1	786.2	\$20.00	\$20.00	\$20.00
642002-001		17	LF	WV	6	2171.2	\$14.00	\$22.93	\$136.13
642004-001	SEED MIXTURE, TEMPORARY	17	LB	01	8	12001	\$0.01	\$0.29	\$200.00
642004-001		17	LB	02	3	105.1	\$2.39	\$18.07	\$65.00
642004-001		17	LB	03	2	241	\$0.85	\$1.63	\$4.00
642004-001		17	LB	04	6	6726	\$0.01	\$0.12	\$45.00
642004-001		17	LB	05	5	2080	\$1.00	\$1.01	\$1.10
642004-001		17	LB	06	9	1575.84	\$1.00	\$2.29	\$72.00
642004-001		17	LB	07	8	453	\$0.01	\$1.12	\$5.00
642004-001		17	LB	08	1	23.5	\$15.00	\$15.00	\$15.00
642004-001		17	LB	09	2	1102	\$12.00	\$12.01	\$19.17
642004-001		17	LB	10	1	24.8	\$10.44	\$10.44	\$10.44
642004-001		17	LB	WV	45	#####	\$0.01	\$1.09	\$200.00
642004-002	SEED MIXTURE, B	17	LB	01	9	7940	\$0.01	\$2.22	\$200.00
642004-002		17	LB	02	4	144	\$0.01	\$19.02	\$68.00
642004-002		17	LB	03	1	295	\$3.50	\$3.50	\$3.50
642004-002		17	LB	04	16	3468	\$0.01	\$7.83	\$81.50
642004-002		17	LB	05	4	4776.1	\$3.30	\$4.60	\$5.85
642004-002		17	LB	06	33	1129.24	\$1.00	\$19.46	\$115.00
642004-002		17	LB	07	8	393.6	\$0.01	\$4.73	\$10.00
642004-002		17	LB	08	1	79	\$8.88	\$8.88	\$8.88
642004-002		17	LB	09	1	2	\$19.17	\$19.17	\$19.17

642004-002		17	LB	WV	77	#####	\$0.01	\$5.22	\$200.00
642004-003	SEED MIXTURE, D	17	LB	01	10	2050.4	\$0.01	\$8.97	\$250.00
642004-003		17	LB	02	3	63.2	\$25.00	\$36.51	\$215.70
642004-003		17	LB	04	1	33	\$20.00	\$20.00	\$20.00
642004-003		17	LB	05	1	97	\$12.00	\$12.00	\$12.00
642004-003		17	LB	06	9	236.22	\$37.00	\$42.87	\$64.00
642004-003		17	LB	07	4	377.8	\$0.10	\$18.64	\$21.50
642004-003		17	LB	08	1	5.8	\$100.00	\$100.00	\$100.00
642004-003		17	LB	09	1	2	\$19.17	\$19.17	\$19.17
642004-003		17	LB	WV	30	2865.42	\$0.01	\$14.07	\$250.00
642004-004	SEED MIXTURE, L	17	LB	03	1	116	\$10.00	\$10.00	\$10.00
642004-004		17	LB	WV	1	116	\$10.00	\$10.00	\$10.00
642005-001	MULCH, STRAW OR HAY	17	TN	01	13	413.03	\$0.01	\$264.65	\$1,650.00
642005-001		17	TN	02	9	7.78	\$0.01	\$1,029.32	\$5,411.57
642005-001		17	TN	03	2	8.1	\$500.00	\$575.31	\$600.00
642005-001		17	TN	04	5	2.41	\$695.00	\$1,099.36	\$10,000.00
642005-001		17	TN	05	4	22.1	\$400.00	\$597.96	\$1,350.00
642005-001		17	TN	06	29	49.63	\$1.00	\$354.84	\$6,000.00
642005-001		17	TN	07	13	20.96	\$0.10	\$756.18	\$1,300.00
642005-001		17	TN	08	3	3.17	\$875.00	\$1,466.88	\$10,000.00
642005-001		17	TN	09	2	32.04	\$200.00	\$200.35	\$479.20
642005-001		17	TN	10	1	0.8	\$958.55	\$958.55	\$958.55
642005-001		17	TN	WV	81	560.02	\$0.01	\$327.02	\$10,000.00
642005-002	MULCH, WOOD CELLULOSE FIBER	17	TN	01	3	6.16	\$750.00	\$939.94	\$2,500.00
642005-002		17	TN	04	16	60.94	\$0.01	\$742.31	\$3,500.00
642005-002		17	TN	05	3	23	\$1,165.00	\$1,551.30	\$2,000.00
642005-002		17	TN	06	7	5.534	\$1.10	\$219.41	\$1,116.00
642005-002		17	TN	07	1	0.1	\$3,000.00	\$3,000.00	\$3,000.00
642005-002		17	TN	08	2	0.27	\$1,500.00	\$3,703.70	\$10,000.00
642005-002		17	TN	WV	32	96.004	\$0.01	\$929.34	\$10,000.00
642006-001	FERTILIZER	17	TN	01	12	47.91	\$0.10	\$3,088.36	\$5,500.00
642006-001		17	TN	02	9	1.892	\$1.00	\$1,472.85	\$26,313.71

642006-001		17	TN	03	2	2.2	\$500.00	\$600.91	\$685.00
642006-001		17	TN	04	21	154.57	\$0.01	\$97.25	\$20,000.00
642006-001		17	TN	05	5	22.9	\$525.00	\$977.64	\$1,200.00
642006-001		17	TN	06	34	19.532	\$130.00	\$1,160.97	\$20,300.00
642006-001		17	TN	07	13	4.51	\$0.10	\$892.21	\$1,616.00
642006-001		17	TN	08	3	1.22	\$600.00	\$819.67	\$10,000.00
642006-001		17	TN	09	2	8.01	\$350.00	\$353.55	\$3,194.76
642006-001		17	TN	10	1	0.3	\$880.83	\$880.83	\$880.83
642006-001		17	TN	WV	102	263.044	\$0.01	\$837.46	\$26,313.71
642007-001	FIBER MATTING	17	SY	01	2	3722	\$1.55	\$1.66	\$4.50
642007-001		17	SY	03	2	767	\$1.85	\$2.00	\$3.00
642007-001		17	SY	05	1	276	\$4.00	\$4.00	\$4.00
642007-001		17	SY	06	1	1530	\$1.80	\$1.80	\$1.80
642007-001		17	SY	07	2	551	\$2.00	\$2.55	\$5.40
642007-001		17	SY	WV	8	6846	\$1.55	\$1.90	\$5.40
642008-001	TEMPORARY PIPE	17	LF	05	1	130	\$190.00	\$190.00	\$190.00
642008-001		17	LF	07	1	852	\$57.00	\$57.00	\$57.00
642008-001		17	LF	08	1	168	\$150.00	\$150.00	\$150.00
642008-001		17	LF	WV	3	1150	\$57.00	\$85.62	\$190.00
642009-001	CONTOUR DITCH	17	LF	03	1	200	\$2.00	\$2.00	\$2.00
642009-001		17	LF	05	2	3624	\$0.50	\$1.37	\$12.50
642009-001		17	LF	06	1	6800	\$0.50	\$0.50	\$0.50
642009-001		17	LF	07	1	5700	\$3.00	\$3.00	\$3.00
642009-001		17	LF	WV	5	16324	\$0.50	\$1.59	\$12.50
642010-001	AGRICULTURAL LIMESTONE	17	TN	01	10	108.42	\$0.10	\$21.83	\$250.00
642010-001		17	TN	02	9	4.115	\$1.00	\$603.06	\$7,707.18
642010-001		17	TN	03	1	4.5	\$100.00	\$100.00	\$100.00
642010-001		17	TN	04	15	183.32	\$0.01	\$59.02	\$1,000.00
642010-001		17	TN	05	4	12.2	\$63.00	\$136.68	\$150.00
642010-001		17	TN	06	10	25.76	\$10.00	\$118.91	\$11,500.00
642010-001		17	TN	07	11	10.92	\$0.10	\$83.56	\$500.00
642010-001		17	TN	08	2	0.87	\$50.00	\$528.74	\$2,500.00

642010-001		17	TN	09	2	8.02	\$50.00	\$52.11	\$894.50
642010-001		17	TN	10	1	1.2	\$51.87	\$51.87	\$51.87
642010-001		17	TN	WV	65	359.325	\$0.01	\$63.18	\$11,500.00
642011-001	HAY OR STRAW BALE	17	EA	01	1	10	\$0.10	\$0.10	\$0.10
642011-001		17	EA	WV	1	10	\$0.10	\$0.10	\$0.10
642012-001	SILT FENCE	17	LF	01	12	179862	\$1.50	\$1.92	\$20.00
642012-001		17	LF	02	17	11112	\$1.00	\$3.75	\$6.60
642012-001		17	LF	03	3	6036	\$0.01	\$1.48	\$3.00
642012-001		17	LF	04	6	4417	\$1.00	\$2.49	\$6.15
642012-001		17	LF	05	4	7880	\$5.60	\$6.11	\$7.90
642012-001		17	LF	06	32	13068	\$1.00	\$4.09	\$8.00
642012-001		17	LF	07	6	10304	\$0.01	\$2.80	\$4.00
642012-001		17	LF	08	5	3605	\$1.00	\$4.85	\$10.00
642012-001		17	LF	09	9	47890	\$0.01	\$1.32	\$5.00
642012-001		17	LF	10	4	59381	\$2.00	\$2.03	\$5.00
642012-001		17	LF	WV	98	343555	\$0.01	\$2.15	\$20.00
642015-001	SUPER SILT FENCE	17	LF	01	4	17728	\$5.00	\$9.43	\$25.00
642015-001		17	LF	02	1	1715	\$6.80	\$6.80	\$6.80
642015-001		17	LF	03	2	500	\$12.00	\$12.00	\$12.00
642015-001		17	LF	05	6	7005	\$10.00	\$12.00	\$20.00
642015-001		17	LF	06	1	4410	\$7.00	\$7.00	\$7.00
642015-001		17	LF	07	7	3534	\$3.00	\$9.22	\$14.67
642015-001		17	LF	WV	21	34892	\$3.00	\$9.52	\$25.00
642031-001	DITCH CHECK	17	EA	01	4	31	\$10.15	\$44.47	\$115.00
642031-001		17	EA	02	2	15	\$12.60	\$326.03	\$440.00
642031-001		17	EA	03	2	41	\$4.00	\$6.05	\$25.00
642031-001		17	EA	04	22	1065	\$19.11	\$103.23	\$200.00
642031-001		17	EA	05	5	169	\$95.00	\$221.66	\$750.00
642031-001		17	EA	06	36	252.5	\$5.00	\$76.84	\$750.00
642031-001		17	EA	07	8	92	\$0.01	\$103.94	\$150.00
642031-001		17	EA	08	3	42	\$100.00	\$138.10	\$500.00
642031-001		17	EA	09	6	1466	\$0.01	\$24.53	\$200.00

642031-001		17	EA	10	1	1901	\$60.07	\$60.07	\$60.07
642031-001		17	EA	WV	89	5074.5	\$0.01	\$66.77	\$750.00
642033-001	SEDIMENT TRAP	17	CY	01	1	200	\$65.00	\$65.00	\$65.00
642033-001		17	CY	03	1	100	\$2.00	\$2.00	\$2.00
642033-001		17	CY	05	3	1147	\$7.00	\$11.60	\$145.00
642033-001		17	CY	06	1	25	\$69.83	\$69.83	\$69.83
642033-001		17	CY	07	2	291	\$8.50	\$58.71	\$85.00
642033-001		17	CY	WV	8	1763	\$2.00	\$25.71	\$145.00
642035-001	RISER	17	EA	07	1	1	\$8,400.00	\$8,400.00	\$8,400.00
642035-001		17	EA	WV	1	1	\$8,400.00	\$8,400.00	\$8,400.00
642036-001	SEDIMENT REMOVAL	17	CY	01	1	200	\$30.00	\$30.00	\$30.00
642036-001		17	CY	03	1	50	\$4.00	\$4.00	\$4.00
642036-001		17	CY	05	3	903	\$12.00	\$13.92	\$56.85
642036-001		17	CY	06	1	12	\$101.84	\$101.84	\$101.84
642036-001		17	CY	07	3	418	\$0.01	\$8.00	\$20.00
642036-001		17	CY	WV	9	1583	\$0.01	\$14.74	\$101.84
642040-001	INLET PROTECTION	17	EA	01	4	178	\$250.00	\$355.96	\$500.00
642040-001		17	EA	02	2	3	\$192.00	\$828.00	\$2,100.00
642040-001		17	EA	03	1	10	\$100.00	\$100.00	\$100.00
642040-001		17	EA	04	5	332	\$95.00	\$103.59	\$152.00
642040-001		17	EA	05	3	94	\$1.00	\$169.99	\$340.00
642040-001		17	EA	06	7	123	\$75.00	\$184.88	\$561.60
642040-001		17	EA	07	3	27	\$0.01	\$120.74	\$130.00
642040-001		17	EA	09	1	122	\$150.00	\$150.00	\$150.00
642040-001		17	EA	WV	26	889	\$0.01	\$181.68	\$2,100.00
642042-001	FLOCCULANT BLOCK	17	EA	03	1	2	\$100.00	\$100.00	\$100.00
642042-001		17	EA	05	2	13	\$150.00	\$184.62	\$300.00
642042-001		17	EA	06	1	2	\$739.35	\$739.35	\$739.35
642042-001		17	EA	07	3	12	\$218.23	\$239.85	\$242.00
642042-001		17	EA	WV	7	29	\$100.00	\$239.89	\$739.35
642043-001	PREMANUFACTURED DITCH CHECK	17	EA	01	1	6	\$350.00	\$350.00	\$350.00
642043-001		17	EA	05	1	78	\$115.00	\$115.00	\$115.00

642043-001		17	EA	06	1	46	\$251.13	\$251.13	\$251.13
642043-001		17	EA	10	1	475	\$71.16	\$71.16	\$71.16
642043-001		17	EA	WV	4	605	\$71.16	\$93.26	\$350.00
642050-001	DEWATERING DEVICE	17	EA	01	3	7	\$669.95	\$727.54	\$762.40
642050-001		17	EA	02	1	4	\$750.00	\$750.00	\$750.00
642050-001		17	EA	05	2	4	\$925.00	\$1,212.50	\$1,500.00
642050-001		17	EA	07	2	4	\$277.00	\$454.33	\$631.66
642050-001		17	EA	WV	8	19	\$277.00	\$776.85	\$1,500.00
645001-001	PRIMARY REINFORCEMENT,	17	SY	01	4	7676	\$13.00	\$17.73	\$25.00
645001-001		17	SY	02	5	7749	\$1.41	\$13.18	\$30.00
645001-001		17	SY	03	1	165	\$50.00	\$50.00	\$50.00
645001-001		17	SY	04	1	751	\$40.00	\$40.00	\$40.00
645001-001		17	SY	05	4	15828	\$13.00	\$16.21	\$30.00
645001-001		17	SY	06	15	26373	\$3.33	\$5.00	\$15.00
645001-001		17	SY	07	4	3553	\$17.20	\$26.89	\$40.00
645001-001		17	SY	10	1	6415	\$18.77	\$18.77	\$18.77
645001-001		17	SY	WV	35	68510	\$1.41	\$12.86	\$50.00
651001-001	FURNISHING AND PLACING TOPSOIL	17	CY	01	1	23	\$110.00	\$110.00	\$110.00
651001-001		17	CY	04	4	185	\$100.00	\$121.08	\$280.00
651001-001		17	CY	05	2	490	\$14.00	\$31.63	\$230.00
651001-001		17	CY	06	1	3.51	\$480.00	\$480.00	\$480.00
651001-001		17	CY	07	2	1087	\$120.00	\$120.00	\$120.00
651001-001		17	CY	08	1	343	\$10.00	\$10.00	\$10.00
651001-001		17	CY	WV	11	2131.51	\$10.00	\$82.56	\$480.00
652001-001	AGRICULTURAL LIMESTONE	17	TN	01	15	159.72	\$0.01	\$17.00	\$275.00
652001-001		17	TN	02	9	2.96	\$1.00	\$774.10	\$7,707.18
652001-001		17	TN	03	1	4.1	\$100.00	\$100.00	\$100.00
652001-001		17	TN	04	6	140.97	\$1.00	\$6.37	\$3,950.00
652001-001		17	TN	05	7	13.32	\$60.00	\$135.71	\$790.00
652001-001		17	TN	06	10	27.08	\$10.00	\$70.98	\$11,500.00
652001-001		17	TN	07	10	10.3	\$0.10	\$65.59	\$500.00
652001-001		17	TN	08	3	2.61	\$50.00	\$247.13	\$2,500.00

652001-001		17	TN	09	3	10.22	\$50.00	\$68.01	\$894.50
652001-001		17	TN	10	1	0.6	\$51.81	\$51.81	\$51.81
652001-001		17	TN	WV	65	371.88	\$0.01	\$32.51	\$11,500.00
652002-001	FERTILIZER, 10-20-10	17	TN	01	16	57.705	\$0.01	\$2,149.96	\$11,000.00
652002-001		17	TN	02	6	1	\$747.00	\$2,279.74	\$26,313.71
652002-001		17	TN	03	1	1.1	\$875.00	\$875.00	\$875.00
652002-001		17	TN	04	7	142.58	\$1.00	\$46.00	\$200,000.00
652002-001		17	TN	05	8	15.87	\$700.00	\$1,055.70	\$5,075.00
652002-001		17	TN	06	34	13.017	\$1.00	\$1,684.24	\$40,000.00
652002-001		17	TN	07	13	5.29	\$0.10	\$860.85	\$1,500.00
652002-001		17	TN	08	3	1.25	\$800.00	\$984.00	\$10,000.00
652002-001		17	TN	09	3	8.61	\$350.00	\$436.93	\$3,194.76
652002-001		17	TN	10	1	0.2	\$880.85	\$880.85	\$880.85
652002-001		17	TN	WV	92	246.622	\$0.01	\$739.04	\$200,000.00
652002-002	FERTILIZER, UREA FORMALDEHYDE	17	TN	01	10	15.83	\$0.10	\$2,255.87	\$11,000.00
652002-002		17	TN	02	7	0.22	\$1.00	\$4,723.78	\$51,580.14
652002-002		17	TN	04	3	0.08	\$800.00	\$6,686.25	\$28,690.00
652002-002		17	TN	05	5	1.52	\$800.00	\$998.51	\$6,000.00
652002-002		17	TN	06	5	0.08	\$600.00	\$735.00	\$980.00
652002-002		17	TN	07	8	3.42	\$0.10	\$590.14	\$2,000.00
652002-002		17	TN	08	1	0.04	\$1,500.00	\$1,500.00	\$1,500.00
652002-002		17	TN	09	3	2.73	\$855.00	\$1,177.16	\$2,555.80
652002-002		17	TN	10	1	0.1	\$1,554.40	\$1,554.40	\$1,554.40
652002-002		17	TN	WV	43	24.02	\$0.10	\$1,844.65	\$51,580.14
652003-001	SEED MIXTURES, B, C-1, OR C-2	17	LB	01	12	10110.82	\$0.01	\$2.51	\$275.00
652003-001		17	LB	02	8	161.76	\$0.01	\$28.89	\$121.95
652003-001		17	LB	03	1	269	\$3.50	\$3.50	\$3.50
652003-001		17	LB	04	5	7084	\$0.85	\$1.61	\$450.00
652003-001		17	LB	05	4	1742.7	\$4.00	\$4.67	\$60.00
652003-001		17	LB	06	35	4155.41	\$0.01	\$6.76	\$350.00
652003-001		17	LB	07	9	673.6	\$0.01	\$7.76	\$14.00
652003-001		17	LB	08	2	126	\$10.00	\$11.87	\$15.00

652003-001		17	LB	09	2	96.3	\$19.17	\$22.19	\$22.25
652003-001		17	LB	10	1	20.7	\$15.54	\$15.54	\$15.54
652003-001		17	LB	WV	79	#####	\$0.01	\$3.59	\$450.00
652003-002	SEED MIXTURE, D	17	LB	01	8	150.45	\$0.01	\$32.42	\$250.00
652003-002		17	LB	02	1	10.9	\$25.00	\$25.00	\$25.00
652003-002		17	LB	04	3	50.76	\$6.98	\$11.65	\$50.00
652003-002		17	LB	05	4	1144	\$12.00	\$32.42	\$35.00
652003-002		17	LB	06	1	83	\$24.00	\$24.00	\$24.00
652003-002		17	LB	07	5	190.2	\$0.01	\$17.15	\$25.00
652003-002		17	LB	08	1	7.2	\$100.00	\$100.00	\$100.00
652003-002		17	LB	09	2	1074	\$19.17	\$27.98	\$28.00
652003-002		17	LB	10	1	13.8	\$25.91	\$25.91	\$25.91
652003-002		17	LB	WV	26	2724.31	\$0.01	\$29.08	\$250.00
652003-006	SEED MIXTURE,	17	LB	07	2	23	\$0.01	\$0.66	\$1.00
652003-006		17	LB	WV	2	23	\$0.01	\$0.66	\$1.00
652004-001	STRAW OR HAY MULCH	17	TN	01	15	212.67	\$0.01	\$279.83	\$2,500.00
652004-001		17	TN	02	8	4.1	\$1.00	\$794.93	\$5,411.57
652004-001		17	TN	03	1	5.5	\$900.00	\$900.00	\$900.00
652004-001		17	TN	04	5	1.25	\$750.00	\$1,334.96	\$5,915.00
652004-001		17	TN	05	8	60.9	\$174.05	\$440.31	\$6,075.00
652004-001		17	TN	06	27	41.52	\$1.00	\$430.63	\$6,000.00
652004-001		17	TN	07	13	22.4	\$0.10	\$741.56	\$1,100.00
652004-001		17	TN	08	3	2.72	\$800.00	\$1,585.29	\$10,000.00
652004-001		17	TN	09	3	34.94	\$200.00	\$209.62	\$479.21
652004-001		17	TN	10	1	0.8	\$958.55	\$958.55	\$958.55
652004-001		17	TN	WV	84	386.8	\$0.01	\$369.96	\$10,000.00
652004-002	WOOD CELLULOSE FIBER MULCH	17	TN	01	4	6.24	\$0.13	\$830.53	\$2,500.00
652004-002		17	TN	04	3	38.12	\$1,025.00	\$1,045.42	\$1,275.00
652004-002		17	TN	05	2	6.7	\$232.05	\$469.54	\$2,000.00
652004-002		17	TN	06	12	9.174	\$1.10	\$925.43	\$15,000.00
652004-002		17	TN	07	2	6.1	\$1,520.00	\$1,544.26	\$3,000.00
652004-002		17	TN	08	2	0.29	\$1,500.00	\$3,844.83	\$10,000.00

652004-002		17	TN	WV	25	66.624	\$0.13	\$1,008.72	\$15,000.00
653004-001	GROUND COVERS,	17	EA	01	4	89	\$15.50	\$18.04	\$30.00
653004-001		17	EA	07	5	3545	\$0.40	\$9.20	\$24.00
653004-001		17	EA	WV	9	3634	\$0.40	\$9.41	\$30.00
654001-001	TREE, DECIDUOUS,	17	EA	01	1	21	\$2,538.00	\$2,538.00	\$2,538.00
654001-001		17	EA	02	3	4	\$512.00	\$512.00	\$512.00
654001-001		17	EA	WV	4	25	\$512.00	\$2,213.84	\$2,538.00
654002-001	TREE, ORNAMENTAL FLOWERING,	17	EA	01	1	2	\$393.00	\$393.00	\$393.00
654002-001		17	EA	WV	1	2	\$393.00	\$393.00	\$393.00
654003-001	SHRUB, DECIDUOUS,	17	EA	01	2	16	\$69.00	\$82.13	\$99.00
654003-001		17	EA	07	3	215	\$9.97	\$46.96	\$96.00
654003-001		17	EA	WV	5	231	\$9.97	\$49.40	\$99.00
654004-001	SHRUB, EVERGREEN,	17	EA	01	3	29	\$89.00	\$231.41	\$379.50
654004-001		17	EA	07	2	80	\$56.00	\$60.00	\$64.00
654004-001		17	EA	WV	5	109	\$56.00	\$105.61	\$379.50
654006-001	WATER FOR PLANTS	17	MG	01	1	0.5	\$8,800.00	\$8,800.00	\$8,800.00
654006-001		17	MG	07	1	0.15	\$1.00	\$1.00	\$1.00
654006-001		17	MG	WV	2	0.65	\$1.00	\$6,769.46	\$8,800.00
655001-001	MATTING	17	SY	05	1	218	\$1.00	\$1.00	\$1.00
655001-001		17	SY	07	1	713	\$2.00	\$2.00	\$2.00
655001-001		17	SY	WV	2	931	\$1.00	\$1.77	\$2.00
655002-001	PERMANENT EROSION MATTING, TYPE	17	SY	01	3	4178	\$4.20	\$6.65	\$13.45
655002-001		17	SY	03	1	72	\$7.00	\$7.00	\$7.00
655002-001		17	SY	04	1	2800	\$3.25	\$3.25	\$3.25
655002-001		17	SY	05	2	13971	\$4.10	\$4.32	\$5.35
655002-001		17	SY	07	7	1483	\$5.40	\$7.52	\$15.00
655002-001		17	SY	WV	14	22504	\$3.25	\$4.84	\$15.00
657006-001	S4X7.7, STEEL BEAM SUPPORT	17	LF	01	1	1842	\$34.25	\$34.25	\$34.25
657006-001		17	LF	04	2	136	\$28.00	\$32.85	\$50.00
657006-001		17	LF	05	2	201	\$40.00	\$41.37	\$51.50
657006-001		17	LF	07	3	2167	\$31.00	\$34.16	\$63.50
657006-001		17	LF	08	1	10702	\$29.00	\$29.00	\$29.00

657006-001		17	LF	WV	9	15048	\$28.00	\$30.59	\$63.50
657006-005	W6X12, STEEL BEAM SUPPORT	17	LF	01	1	687	\$42.00	\$42.00	\$42.00
657006-005		17	LF	05	1	481	\$45.00	\$45.00	\$45.00
657006-005		17	LF	07	1	751	\$40.00	\$40.00	\$40.00
657006-005		17	LF	08	1	2065	\$37.00	\$37.00	\$37.00
657006-005		17	LF	WV	4	3984	\$37.00	\$39.39	\$45.00
657006-010	W8X18, STEEL BEAM SUPPORT	17	LF	01	2	413	\$49.50	\$53.62	\$68.00
657006-010		17	LF	05	2	422	\$50.00	\$53.27	\$65.00
657006-010		17	LF	07	2	1864	\$48.00	\$48.35	\$52.00
657006-010		17	LF	08	1	450	\$45.00	\$45.00	\$45.00
657006-010		17	LF	WV	7	3149	\$45.00	\$49.22	\$68.00
657006-015	W10X22, STEEL BEAM SUPPORT	17	LF	07	1	149	\$57.00	\$57.00	\$57.00
657006-015		17	LF	08	1	141	\$43.00	\$43.00	\$43.00
657006-015		17	LF	WV	2	290	\$43.00	\$50.19	\$57.00
657008-001	2.00 LB CHANNEL POST	17	LF	01	7	2820	\$5.00	\$9.42	\$27.40
657008-001		17	LF	02	5	238	\$10.60	\$24.21	\$29.75
657008-001		17	LF	03	1	92	\$10.00	\$10.00	\$10.00
657008-001		17	LF	04	2	124.5	\$5.00	\$5.65	\$6.00
657008-001		17	LF	05	3	1257	\$10.00	\$18.31	\$110.00
657008-001		17	LF	06	1	98	\$5.00	\$5.00	\$5.00
657008-001		17	LF	07	8	2764.5	\$0.01	\$8.84	\$30.00
657008-001		17	LF	08	1	8136	\$8.00	\$8.00	\$8.00
657008-001		17	LF	09	1	36	\$29.10	\$29.10	\$29.10
657008-001		17	LF	10	1	4420	\$6.76	\$6.76	\$6.76
657008-001		17	LF	WV	30	19986	\$0.01	\$8.90	\$110.00
657010-001	3.00 LB CHANNEL POST	17	LF	01	4	7235	\$6.75	\$10.14	\$32.00
657010-001		17	LF	02	1	151	\$33.00	\$33.00	\$33.00
657010-001		17	LF	04	3	1079.5	\$8.00	\$9.23	\$10.00
657010-001		17	LF	05	6	1987	\$10.00	\$14.95	\$115.00
657010-001		17	LF	06	2	1040	\$5.50	\$13.75	\$14.00
657010-001		17	LF	07	5	6317.5	\$9.80	\$10.34	\$35.00
657010-001		17	LF	08	1	15891	\$10.00	\$10.00	\$10.00

657010-001		17	LF	10	1	2134	\$7.89	\$7.89	\$7.89
657010-001		17	LF	WV	23	35835	\$5.50	\$10.42	\$115.00
657012-001	4.00 LB BACK TO BACK CHANNEL POST	17	LF	01	1	33	\$12.50	\$12.50	\$12.50
657012-001		17	LF	05	1	219	\$14.50	\$14.50	\$14.50
657012-001		17	LF	07	1	17	\$12.00	\$12.00	\$12.00
657012-001		17	LF	10	1	16	\$16.90	\$16.90	\$16.90
657012-001		17	LF	WV	4	285	\$12.00	\$14.25	\$16.90
657016-001	CLASS B CONCRETE FOOTING, PLAIN, ROADSIDE	17	CY	05	2	2.4	\$463.00	\$2,160.50	\$2,500.00
657016-001		17	CY	07	1	0.3	\$1,750.00	\$1,750.00	\$1,750.00
657016-001		17	CY	WV	3	2.7	\$463.00	\$2,114.89	\$2,500.00
657017-001	CLASS B CONCRETE FOOTING, REINFORCED, ROADSIDE	17	CY	01	2	84	\$425.00	\$1,829.76	\$1,900.00
657017-001		17	CY	04	2	2.7	\$1,450.00	\$2,127.78	\$4,500.00
657017-001		17	CY	05	2	67	\$150.00	\$2,359.70	\$2,500.00
657017-001		17	CY	07	2	139	\$1,750.00	\$1,750.00	\$1,750.00
657017-001		17	CY	08	1	275	\$3,000.00	\$3,000.00	\$3,000.00
657017-001		17	CY	WV	9	567.7	\$150.00	\$2,441.07	\$4,500.00
657018-001	SUPPORT OR BRACKET REMOVAL	17	EA	01	3	131	\$52.00	\$53.56	\$85.00
657018-001		17	EA	02	2	6	\$110.00	\$256.41	\$329.61
657018-001		17	EA	03	1	6	\$60.00	\$60.00	\$60.00
657018-001		17	EA	04	2	37	\$50.00	\$236.49	\$1,200.00
657018-001		17	EA	05	4	151	\$35.00	\$59.23	\$275.00
657018-001		17	EA	06	7	136	\$11.00	\$296.41	\$550.00
657018-001		17	EA	07	6	639	\$10.00	\$54.57	\$85.00
657018-001		17	EA	08	1	1960	\$40.00	\$40.00	\$40.00
657018-001		17	EA	09	1	2	\$116.48	\$116.48	\$116.48
657018-001		17	EA	10	1	242	\$5.91	\$5.91	\$5.91
657018-001		17	EA	WV	28	3310	\$5.91	\$54.94	\$1,200.00
657019-001	PIPE POST	17	EA	04	1	1	\$1,500.00	\$1,500.00	\$1,500.00
657019-001		17	EA	05	1	1	\$1,350.00	\$1,350.00	\$1,350.00
657019-001		17	EA	07	1	1	\$3,500.00	\$3,500.00	\$3,500.00
657019-001		17	EA	WV	3	3	\$1,350.00	\$2,116.67	\$3,500.00
657040-001	OMNI-DIRECTINAL BREAKAWAY DEVICE	17	EA	05	1	4	\$200.00	\$200.00	\$200.00

657040-001		17	EA	WV	1	4	\$200.00	\$200.00	\$200.00
657041-001	BB CHANNEL BREAKAWAY DEVICE	17	EA	05	1	2	\$1,000.00	\$1,000.00	\$1,000.00
657041-001		17	EA	WV	1	2	\$1,000.00	\$1,000.00	\$1,000.00
657050-001	BRIDGE OR RETAINING WALL BRACKET, TYPE	17	EA	05	2	6	\$2,000.00	\$2,166.67	\$2,500.00
657050-001		17	EA	06	1	20	\$1,640.00	\$1,640.00	\$1,640.00
657050-001		17	EA	WV	3	26	\$1,640.00	\$1,761.54	\$2,500.00
657060-001	BARRIER WALL BRACKET, TYPE	17	EA	06	1	36	\$1,880.00	\$1,880.00	\$1,880.00
657060-001		17	EA	WV	1	36	\$1,880.00	\$1,880.00	\$1,880.00
658001-001	CLASS B CONCRETE FOOTING, REINFORCED, OVERHEAD	17	CY	01	2	319	\$150.00	\$150.00	\$150.00
658001-001		17	CY	04	2	19.15	\$150.00	\$1,660.57	\$3,000.00
658001-001		17	CY	05	2	107	\$0.01	\$303.75	\$2,500.00
658001-001		17	CY	07	1	10.8	\$1,800.00	\$1,800.00	\$1,800.00
658001-001		17	CY	08	1	23	\$3,000.00	\$3,000.00	\$3,000.00
658001-001		17	CY	WV	8	478.95	\$0.01	\$418.81	\$3,000.00
658002-001	OVERHEAD SIGN, STEEL-ALUMINUM COMBINATION	17	EA	08	2	2	\$47,000.00	\$49,750.00	\$52,500.00
658002-001		17	EA	WV	2	2	\$47,000.00	\$49,750.00	\$52,500.00
658003-001	OVERHEAD SIGN, GALVANIZED STEEL	17	EA	07	2	2	\$23,500.00	\$23,500.00	\$23,500.00
658003-001		17	EA	08	1	1	\$19,000.00	\$19,000.00	\$19,000.00
658003-001		17	EA	WV	3	3	\$19,000.00	\$22,000.00	\$23,500.00
658005-001	OVERHEAD SIGN, TWO TUBE SPAN	17	EA	06	3	3	\$30,000.00	\$30,000.00	\$30,000.00
658005-001		17	EA	WV	3	3	\$30,000.00	\$30,000.00	\$30,000.00
658007-001	OVERHEAD SIGN, DOUBLE ARM CANTILEVER	17	EA	04	1	1	\$45,000.00	\$45,000.00	\$45,000.00
658007-001		17	EA	06	4	4	\$17,000.00	\$17,000.00	\$17,000.00
658007-001		17	EA	WV	5	5	\$17,000.00	\$22,600.00	\$45,000.00
658010-001	OVERHEAD SIGN, SINGLE ARM CANTILEVER, LIGHT	17	EA	05	3	3	\$27,500.00	\$27,500.00	\$27,500.00
658010-001		17	EA	WV	3	3	\$27,500.00	\$27,500.00	\$27,500.00
658011-001	OVERHEAD SIGN, STEEL BOX TRUSS SPAN	17	EA	06	2	2	\$65,000.00	\$65,000.00	\$65,000.00
658011-001		17	EA	WV	2	2	\$65,000.00	\$65,000.00	\$65,000.00
659001-001	SIGN LIGHTING, TYPE 3	17	LS	01	2	2	\$11,250.00	\$11,875.00	\$12,500.00
659001-001		17	LS	04	1	1	\$13,000.00	\$13,000.00	\$13,000.00
659001-001		17	LS	06	13	13	\$2,500.00	\$3,653.85	\$10,000.00
659001-001		17	LS	07	4	4	\$19,500.00	\$23,750.00	\$31,000.00

659001-001		17	LS	08	16	16	\$9,600.00	\$15,742.19	\$36,000.00
659001-001		17	LS	WV	36	36	\$2,500.00	\$11,975.69	\$36,000.00
659002-001	SIGN LIGHTING REPLACEMENT	17	EA	01	1	1	\$10,000.00	\$10,000.00	\$10,000.00
659002-001		17	EA	WV	1	1	\$10,000.00	\$10,000.00	\$10,000.00
660001-001	SIGNAL CONTROLLER	17	LS	01	5	5	\$13,500.00	\$15,710.00	\$20,050.00
660001-001		17	LS	03	1	1	\$13,335.00	\$13,335.00	\$13,335.00
660001-001		17	LS	04	2	2	\$14,300.00	\$14,650.00	\$15,000.00
660001-001		17	LS	05	16	16	\$12,250.00	\$16,461.88	\$25,000.00
660001-001		17	LS	10	3	3	\$14,000.00	\$15,333.33	\$18,000.00
660001-001		17	LS	WV	27	27	\$12,250.00	\$15,947.22	\$25,000.00
660002-001	TRAFFIC DETECTOR, LPS	17	EA	10	3	40	\$2,250.00	\$2,356.25	\$2,500.00
660002-001		17	EA	WV	3	40	\$2,250.00	\$2,356.25	\$2,500.00
660002-005	TRAFFIC DETECTOR, LPS-C	17	EA	10	2	9	\$3,600.00	\$3,822.22	\$4,000.00
660002-005		17	EA	WV	2	9	\$3,600.00	\$3,822.22	\$4,000.00
660002-025	TRAFFIC DETECTOR, PAS	17	EA	01	1	1	\$10,000.00	\$10,000.00	\$10,000.00
660002-025		17	EA	03	4	4	\$12,300.00	\$16,537.50	\$17,950.00
660002-025		17	EA	05	1	1	\$13,500.00	\$13,500.00	\$13,500.00
660002-025		17	EA	WV	6	6	\$10,000.00	\$14,941.67	\$17,950.00
660002-030	TRAFFIC DETECTOR, RADD	17	LS	01	5	5	\$25,000.00	\$31,040.00	\$52,000.00
660002-030		17	LS	03	1	1	\$17,500.00	\$17,500.00	\$17,500.00
660002-030		17	LS	04	7	7	\$23,250.00	\$25,457.89	\$26,311.05
660002-030		17	LS	05	12	12	\$15,000.00	\$23,342.92	\$42,500.00
660002-030		17	LS	10	3	3	\$15,000.00	\$21,666.67	\$30,000.00
660002-030		17	LS	WV	28	28	\$15,000.00	\$24,857.87	\$52,000.00
660003-001	SIGNAL SECTION, G-16	17	EA	01	1	6	\$950.00	\$950.00	\$950.00
660003-001		17	EA	04	3	7	\$1,450.00	\$1,513.71	\$1,625.00
660003-001		17	EA	05	2	94	\$345.00	\$364.15	\$645.00
660003-001		17	EA	WV	6	107	\$345.00	\$472.21	\$1,625.00
660003-006	SIGNAL SECTION, V-12	17	EA	01	3	122	\$230.00	\$294.92	\$350.00
660003-006		17	EA	03	1	31	\$250.00	\$250.00	\$250.00
660003-006		17	EA	04	2	56	\$215.00	\$262.14	\$295.00
660003-006		17	EA	05	5	397	\$200.00	\$241.23	\$500.00

660003-006		17	EA	10	2	79	\$400.00	\$410.13	\$1,200.00
660003-006		17	EA	WV	13	685	\$200.00	\$272.38	\$1,200.00
660004-025	SIGNAL SUPPORT, A1	17	EA	04	1	2	\$18,775.00	\$18,775.00	\$18,775.00
660004-025		17	EA	05	5	43	\$6,500.00	\$10,117.44	\$18,800.00
660004-025		17	EA	WV	6	45	\$6,500.00	\$10,502.22	\$18,800.00
660004-030	SIGNAL SUPPORT, A1L	17	EA	05	2	3	\$12,000.00	\$14,293.33	\$18,880.00
660004-030		17	EA	WV	2	3	\$12,000.00	\$14,293.33	\$18,880.00
660004-040	SIGNAL SUPPORT, C1	17	EA	01	1	1	\$9,000.00	\$9,000.00	\$9,000.00
660004-040		17	EA	04	1	1	\$15,000.00	\$15,000.00	\$15,000.00
660004-040		17	EA	05	1	2	\$7,850.00	\$7,850.00	\$7,850.00
660004-040		17	EA	WV	3	4	\$7,850.00	\$9,925.00	\$15,000.00
660004-041	SIGNAL SUPPORT, INSTALLATION ONLY, C1	17	EA	01	1	1	\$9,700.00	\$9,700.00	\$9,700.00
660004-041		17	EA	03	1	4	\$10,000.00	\$10,000.00	\$10,000.00
660004-041		17	EA	10	1	10	\$10,500.00	\$10,500.00	\$10,500.00
660004-041		17	EA	WV	3	15	\$9,700.00	\$10,313.33	\$10,500.00
660004-042	SIGNAL SUPPORT, C1L	17	EA	01	2	13	\$10,500.00	\$12,898.46	\$18,295.00
660004-042		17	EA	04	1	3	\$16,500.00	\$16,500.00	\$16,500.00
660004-042		17	EA	05	1	1	\$10,000.00	\$10,000.00	\$10,000.00
660004-042		17	EA	WV	4	17	\$10,000.00	\$13,363.53	\$18,295.00
660004-050	SIGNAL SUPPORT, E1	17	EA	01	1	5	\$5,000.00	\$5,000.00	\$5,000.00
660004-050		17	EA	04	3	3	\$4,000.00	\$4,503.33	\$5,000.00
660004-050		17	EA	05	2	18	\$1,500.00	\$1,666.67	\$1,700.00
660004-050		17	EA	WV	6	26	\$1,500.00	\$2,635.00	\$5,000.00
660004-051	SIGNAL SUPPORT, INSTALLATION ONLY, E1	17	EA	04	1	1	\$1,932.00	\$1,932.00	\$1,932.00
660004-051		17	EA	WV	1	1	\$1,932.00	\$1,932.00	\$1,932.00
660005-010	JUNCTION BOX, TYPE H	17	EA	01	1	5	\$1,500.00	\$1,500.00	\$1,500.00
660005-010		17	EA	04	4	12	\$2,250.00	\$2,742.17	\$3,222.00
660005-010		17	EA	05	6	59	\$1,725.00	\$3,198.81	\$3,875.00
660005-010		17	EA	WV	11	76	\$1,500.00	\$3,014.95	\$3,875.00
660005-011	ADJ JUNCTION BOX, TYPE H	17	EA	03	1	15	\$1,215.00	\$1,215.00	\$1,215.00
660005-011		17	EA	WV	1	15	\$1,215.00	\$1,215.00	\$1,215.00
660006-001	SIGNAL INTERCONNECT	17	LS	01	1	1	\$10,000.00	\$10,000.00	\$10,000.00

660006-001		17	LS	05	1	1	\$7,850.00	\$7,850.00	\$7,850.00
660006-001		17	LS	WV	2	2	\$7,850.00	\$8,925.00	\$10,000.00
660007-001	MISCELLANEOUS SIGNAL	17	LS	01	7	7	\$10,975.00	\$18,900.00	\$26,650.00
660007-001		17	LS	03	3	3	\$5,100.00	\$6,733.33	\$10,000.00
660007-001		17	LS	04	10	10	\$5,000.00	\$34,458.60	\$83,762.00
660007-001		17	LS	05	23	23	\$1,000.00	\$25,379.57	\$45,000.00
660007-001		17	LS	06	5	5	\$3,375.00	\$3,595.00	\$4,475.00
660007-001		17	LS	08	7	7	\$15,750.00	\$22,350.00	\$25,200.00
660007-001		17	LS	10	4	4	\$3,000.00	\$3,300.00	\$4,200.00
660007-001		17	LS	WV	59	59	\$1,000.00	\$21,499.00	\$83,762.00
660010-001	PRIORITY CONTROL SYSTEM DETECTOR	17	EA	01	3	5	\$4,825.00	\$6,435.00	\$7,500.00
660010-001		17	EA	03	1	1	\$13,000.00	\$13,000.00	\$13,000.00
660010-001		17	EA	04	2	2	\$4,675.00	\$5,727.50	\$6,780.00
660010-001		17	EA	05	5	16	\$2,880.00	\$3,727.50	\$8,210.00
660010-001		17	EA	10	2	3	\$8,000.00	\$8,666.67	\$10,000.00
660010-001		17	EA	WV	13	27	\$2,880.00	\$5,269.26	\$13,000.00
660010-010	PRIORITY CONTROL SYSTEM EMITTER	17	EA	01	3	3	\$1,150.00	\$1,406.67	\$1,570.00
660010-010		17	EA	04	1	1	\$1,500.00	\$1,500.00	\$1,500.00
660010-010		17	EA	05	4	4	\$860.00	\$2,040.00	\$3,900.00
660010-010		17	EA	10	1	1	\$1,000.00	\$1,000.00	\$1,000.00
660010-010		17	EA	WV	9	9	\$860.00	\$1,653.33	\$3,900.00
660016-001	AREA MASTER CONTROLLER	17	EA	10	1	1	\$5,000.00	\$5,000.00	\$5,000.00
660016-001		17	EA	WV	1	1	\$5,000.00	\$5,000.00	\$5,000.00
660017-001	INTERSECTION PHONE SYSTEM	17	LS	10	1	1	\$2,500.00	\$2,500.00	\$2,500.00
660017-001		17	LS	WV	1	1	\$2,500.00	\$2,500.00	\$2,500.00
660060-001	MISCELLANEOUS RADIO INSTALLATION	17	LS	01	5	5	\$1,000.00	\$2,065.00	\$5,675.00
660060-001		17	LS	03	3	3	\$500.00	\$833.33	\$1,500.00
660060-001		17	LS	05	14	14	\$6,500.00	\$8,321.43	\$32,000.00
660060-001		17	LS	10	1	1	\$2,500.00	\$2,500.00	\$2,500.00
660060-001		17	LS	WV	23	23	\$500.00	\$5,731.52	\$32,000.00
660060-002	SPREAD SPECTRUM RADIO TRANSCEIVER	17	EA	03	1	1	\$4,500.00	\$4,500.00	\$4,500.00
660060-002		17	EA	10	1	2	\$3,500.00	\$3,500.00	\$3,500.00

660060-002		17	EA	WV	2	3	\$3,500.00	\$3,833.33	\$4,500.00
660060-003	ETHERNET RADIO TRANSCEIVER AND ANTENNA	17	EA	01	3	5	\$2,500.00	\$4,085.00	\$5,000.00
660060-003		17	EA	WV	3	5	\$2,500.00	\$4,085.00	\$5,000.00
660060-004	ETHERNET SWITCH	17	EA	01	3	5	\$1,465.00	\$1,528.00	\$1,675.00
660060-004		17	EA	WV	3	5	\$1,465.00	\$1,528.00	\$1,675.00
661001-001	0.080 IN FLAT SHEET SIGN	17	SF	01	9	6609.5	\$18.25	\$20.24	\$125.00
661001-001		17	SF	02	6	196	\$24.38	\$75.92	\$201.00
661001-001		17	SF	03	1	28.3	\$30.00	\$30.00	\$30.00
661001-001		17	SF	04	7	741.9	\$30.00	\$37.20	\$212.00
661001-001		17	SF	05	8	2096	\$20.00	\$28.58	\$390.00
661001-001		17	SF	06	2	6748	\$32.00	\$62.53	\$62.73
661001-001		17	SF	07	9	6330	\$0.01	\$19.25	\$90.00
661001-001		17	SF	08	1	22718	\$17.00	\$17.00	\$17.00
661001-001		17	SF	09	1	12	\$67.50	\$67.50	\$67.50
661001-001		17	SF	10	1	2641	\$24.78	\$24.78	\$24.78
661001-001		17	SF	WV	45	48120.7	\$0.01	\$25.63	\$390.00
661001-003	0.08 IN FLAT SHEET SIGN OVERLAY	17	SF	06	1	2831	\$87.16	\$87.16	\$87.16
661001-003		17	SF	WV	1	2831	\$87.16	\$87.16	\$87.16
661002-001	EXTRUDED PANEL SIGN	17	SF	01	2	4103	\$22.50	\$26.78	\$27.00
661002-001		17	SF	04	1	192	\$55.00	\$55.00	\$55.00
661002-001		17	SF	05	2	1837	\$20.00	\$26.25	\$27.00
661002-001		17	SF	07	2	10296	\$24.50	\$24.97	\$25.00
661002-001		17	SF	08	1	20779	\$21.00	\$21.00	\$21.00
661002-001		17	SF	WV	8	37207	\$20.00	\$23.17	\$55.00
661003-001	REFLECTIVE SIGN SUPPORT STRIP	17	EA	01	1	4	\$25.00	\$25.00	\$25.00
661003-001		17	EA	05	1	57	\$100.00	\$100.00	\$100.00
661003-001		17	EA	06	1	15	\$75.00	\$75.00	\$75.00
661003-001		17	EA	WV	3	76	\$25.00	\$91.12	\$100.00
661004-002	DELINEATOR, ENCAPSULATED LENS, SINGLE,	17	EA	08	2	34	\$10.00	\$10.00	\$10.00
661004-002		17	EA	WV	2	34	\$10.00	\$10.00	\$10.00
661008-001	DELINEATOR BRACKET, TYPE	17	EA	08	1	34	\$225.00	\$225.00	\$225.00
661008-001		17	EA	WV	1	34	\$225.00	\$225.00	\$225.00

661011-001	INSTALLATION OF REUSABLE SIGN	17	EA	05	2	11	\$100.00	\$127.27	\$175.00
661011-001		17	EA	06	2	133	\$50.00	\$283.23	\$285.00
661011-001		17	EA	07	4	22	\$31.79	\$149.17	\$250.00
661011-001		17	EA	08	1	3	\$100.00	\$100.00	\$100.00
661011-001		17	EA	10	1	1	\$112.65	\$112.65	\$112.65
661011-001		17	EA	WV	10	170	\$31.79	\$251.56	\$285.00
661013-001	PLASTIC DELINEATOR POST,	17	EA	01	3	1169	\$23.50	\$29.64	\$35.25
661013-001		17	EA	02	2	250	\$55.00	\$55.00	\$55.00
661013-001		17	EA	07	8	2839	\$22.50	\$30.63	\$46.00
661013-001		17	EA	08	6	5048	\$51.00	\$51.00	\$51.00
661013-001		17	EA	WV	19	9306	\$22.50	\$42.21	\$55.00
661014-001	SURFACE MOUNTED FLEXIBLE TUBULAR MARKER	17	EA	01	3	97	\$60.00	\$61.61	\$73.00
661014-001		17	EA	07	1	36	\$48.00	\$48.00	\$48.00
661014-001		17	EA	WV	4	133	\$48.00	\$57.92	\$73.00
661015-001	SOIL ANCHORED FLEXIBLE DELINEATOR POST	17	EA	02	2	127	\$37.00	\$37.00	\$37.00
661015-001		17	EA	05	2	16	\$50.00	\$52.81	\$65.00
661015-001		17	EA	07	3	154	\$35.00	\$55.66	\$59.10
661015-001		17	EA	10	1	122	\$43.00	\$43.00	\$43.00
661015-001		17	EA	WV	8	419	\$35.00	\$46.21	\$65.00
661016-001	GUARDRAIL MOUNTED DELINEATOR POST	17	EA	02	2	107	\$20.00	\$20.00	\$20.00
661016-001		17	EA	05	2	135	\$15.00	\$15.00	\$15.00
661016-001		17	EA	06	1	13	\$22.00	\$22.00	\$22.00
661016-001		17	EA	07	2	141	\$59.10	\$59.10	\$59.10
661016-001		17	EA	10	1	51	\$28.00	\$28.00	\$28.00
661016-001		17	EA	WV	8	447	\$15.00	\$31.79	\$59.10
661020-001	DELINEATOR, TYPE B-1	17	EA	01	2	28	\$20.00	\$20.00	\$20.00
661020-001		17	EA	02	4	302	\$23.00	\$29.34	\$33.00
661020-001		17	EA	05	1	6	\$5.00	\$5.00	\$5.00
661020-001		17	EA	06	2	118	\$19.25	\$20.56	\$58.00
661020-001		17	EA	07	2	202	\$20.00	\$20.00	\$20.00
661020-001		17	EA	08	2	75	\$30.00	\$30.00	\$30.00
661020-001		17	EA	WV	13	731	\$5.00	\$24.85	\$58.00

661050-001	HIGH INTENSITY ADHESIVE BACKED TAPE	17	EA	06	7	321	\$25.00	\$49.16	\$90.00
661050-001		17	EA	WV	7	321	\$25.00	\$49.16	\$90.00
662002-001	GALVANIZED STEEL CONDUIT	17	LS	01	6	6	\$5,000.00	\$23,833.33	\$38,000.00
662002-001		17	LS	02	2	2	\$46,000.00	\$46,000.00	\$46,000.00
662002-001		17	LS	04	2	2	\$5,000.00	\$28,322.50	\$51,645.00
662002-001		17	LS	05	18	18	\$14,500.00	\$20,571.67	\$34,000.00
662002-001		17	LS	06	3	3	\$825.00	\$7,941.67	\$14,000.00
662002-001		17	LS	07	1	1	\$15,000.00	\$15,000.00	\$15,000.00
662002-001		17	LS	WV	32	32	\$825.00	\$21,898.75	\$51,645.00
662003-001	POLYVINYLCHLORIDE CONDUIT,	17	LS	01	7	7	\$9,000.00	\$143,485.71	\$816,350.00
662003-001		17	LS	02	3	3	\$4,000.00	\$6,133.33	\$7,200.00
662003-001		17	LS	03	1	1	\$15,000.00	\$15,000.00	\$15,000.00
662003-001		17	LS	04	1	1	\$2,000.00	\$2,000.00	\$2,000.00
662003-001		17	LS	05	4	4	\$5,130.00	\$23,557.50	\$40,300.00
662003-001		17	LS	06	12	12	\$2,025.00	\$20,788.58	\$75,000.00
662003-001		17	LS	07	2	2	\$10,000.00	\$11,000.00	\$12,000.00
662003-001		17	LS	WV	30	30	\$2,000.00	\$46,849.77	\$816,350.00
662004-002	HIGH DENSITY POLYETHYLENE CONDUIT	17	LS	01	1	1	\$12,500.00	\$12,500.00	\$12,500.00
662004-002		17	LS	04	2	2	\$25,000.00	\$25,000.00	\$25,000.00
662004-002		17	LS	05	1	1	\$25,000.00	\$25,000.00	\$25,000.00
662004-002		17	LS	06	1	1	\$25,000.00	\$25,000.00	\$25,000.00
662004-002		17	LS	WV	5	5	\$12,500.00	\$22,500.00	\$25,000.00
662006-001	JUNCTION BOX, TYPE	17	EA	01	5	131	\$2,500.00	\$2,599.24	\$3,500.00
662006-001		17	EA	02	3	130	\$950.00	\$1,030.38	\$2,600.00
662006-001		17	EA	03	2	11	\$2,650.00	\$2,888.64	\$3,175.00
662006-001		17	EA	04	5	35	\$1,500.00	\$1,960.71	\$2,500.00
662006-001		17	EA	05	6	82	\$1,000.00	\$2,727.44	\$3,500.00
662006-001		17	EA	06	17	145	\$1,045.00	\$1,448.14	\$5,500.00
662006-001		17	EA	07	2	12	\$2,750.00	\$2,770.83	\$3,000.00
662006-001		17	EA	WV	40	546	\$950.00	\$1,907.93	\$5,500.00
662007-001	LUMINAIRE,	17	EA	01	10	243	\$750.00	\$1,653.17	\$3,520.00
662007-001		17	EA	02	6	128	\$1,100.00	\$2,463.28	\$5,000.00

662007-001		17	EA	03	7	1147	\$675.00	\$1,198.35	\$1,500.00
662007-001		17	EA	04	4	37	\$785.00	\$1,252.84	\$1,500.00
662007-001		17	EA	05	8	97	\$720.00	\$1,194.79	\$1,640.00
662007-001		17	EA	06	2	18	\$1,500.00	\$2,197.22	\$2,755.00
662007-001		17	EA	07	2	8	\$1,250.00	\$1,250.00	\$1,250.00
662007-001		17	EA	10	1	8	\$1,250.00	\$1,250.00	\$1,250.00
662007-001		17	EA	WV	40	1686	\$675.00	\$1,372.08	\$5,000.00
662008-001	CABLE	17	LS	01	7	7	\$10,000.00	\$46,214.29	\$101,500.00
662008-001		17	LS	02	3	3	\$5,200.00	\$21,733.33	\$30,000.00
662008-001		17	LS	03	1	1	\$17,575.00	\$17,575.00	\$17,575.00
662008-001		17	LS	04	3	3	\$2,500.00	\$24,166.67	\$50,000.00
662008-001		17	LS	05	4	4	\$14,500.00	\$35,000.00	\$50,600.00
662008-001		17	LS	06	1	1	\$200,000.00	\$200,000.00	\$200,000.00
662008-001		17	LS	07	1	1	\$15,000.00	\$15,000.00	\$15,000.00
662008-001		17	LS	WV	20	20	\$2,500.00	\$41,688.75	\$200,000.00
662010-001	LIGHTING SUPPORT, TYPE I,	17	EA	01	2	30	\$4,500.00	\$7,743.33	\$7,975.00
662010-001		17	EA	03	2	3	\$3,625.00	\$5,865.00	\$6,985.00
662010-001		17	EA	04	6	28	\$5,500.00	\$6,794.64	\$8,250.00
662010-001		17	EA	05	8	43	\$7,000.00	\$7,632.56	\$8,500.00
662010-001		17	EA	06	1	27	\$5,000.00	\$5,000.00	\$5,000.00
662010-001		17	EA	07	3	8	\$5,000.00	\$5,437.50	\$6,000.00
662010-001		17	EA	WV	22	139	\$3,625.00	\$6,811.83	\$8,500.00
662010-002	LIGHTING SUPPORT, TYPE II,	17	EA	02	1	4	\$5,800.00	\$5,800.00	\$5,800.00
662010-002		17	EA	WV	1	4	\$5,800.00	\$5,800.00	\$5,800.00
662010-010	LIGHTING SUPPORT, TYPE X,	17	EA	01	5	31	\$35,000.00	\$40,467.74	\$46,500.00
662010-010		17	EA	03	1	30	\$11,325.00	\$11,325.00	\$11,325.00
662010-010		17	EA	04	1	1	\$40,000.00	\$40,000.00	\$40,000.00
662010-010		17	EA	05	4	8	\$48,300.00	\$48,300.00	\$48,300.00
662010-010		17	EA	WV	11	70	\$11,325.00	\$28,866.43	\$48,300.00
662013-001	SERVICE AND CONTROL STATION,	17	LS	01	7	7	\$15,000.00	\$17,103.57	\$19,525.00
662013-001		17	LS	02	2	2	\$90,000.00	\$90,000.00	\$90,000.00
662013-001		17	LS	03	3	3	\$10,275.00	\$24,238.33	\$41,300.00

662013-001		17	LS	04	2	2	\$15,000.00	\$17,500.00	\$20,000.00
662013-001		17	LS	05	4	4	\$17,950.00	\$19,712.50	\$25,000.00
662013-001		17	LS	06	2	2	\$5,000.00	\$17,500.00	\$30,000.00
662013-001		17	LS	07	1	1	\$14,000.00	\$14,000.00	\$14,000.00
662013-001		17	LS	WV	21	21	\$5,000.00	\$25,490.00	\$90,000.00
662014-001	INCIDENTAL ELECTRICAL WORK	17	LS	01	9	9	\$6,580.00	\$25,783.89	\$95,700.00
662014-001		17	LS	02	2	2	\$56,000.00	\$56,000.00	\$56,000.00
662014-001		17	LS	03	3	3	\$5,000.00	\$121,916.67	\$202,875.00
662014-001		17	LS	04	4	4	\$11,750.00	\$15,933.00	\$20,000.00
662014-001		17	LS	05	6	6	\$12,750.00	\$35,998.50	\$85,000.00
662014-001		17	LS	06	1	1	\$50,000.00	\$50,000.00	\$50,000.00
662014-001		17	LS	07	1	1	\$8,150.00	\$8,150.00	\$8,150.00
662014-001		17	LS	10	1	1	\$2,500.00	\$2,500.00	\$2,500.00
662014-001		17	LS	WV	27	27	\$2,500.00	\$38,895.48	\$202,875.00
662015-001	ELECTRICAL TEST,	17	LS	01	7	7	\$2,500.00	\$5,457.14	\$13,200.00
662015-001		17	LS	02	3	3	\$980.00	\$3,593.33	\$4,900.00
662015-001		17	LS	03	1	1	\$4,650.00	\$4,650.00	\$4,650.00
662015-001		17	LS	04	3	3	\$2,500.00	\$4,166.67	\$5,000.00
662015-001		17	LS	05	4	4	\$1,500.00	\$2,375.00	\$5,000.00
662015-001		17	LS	06	2	2	\$1,400.00	\$5,658.75	\$9,917.50
662015-001		17	LS	07	1	1	\$5,000.00	\$5,000.00	\$5,000.00
662015-001		17	LS	10	1	1	\$600.00	\$600.00	\$600.00
662015-001		17	LS	WV	22	22	\$600.00	\$4,206.70	\$13,200.00
662016-001	SYSTEM MODIFICATION	17	LS	02	1	1	\$2,500.00	\$2,500.00	\$2,500.00
662016-001		17	LS	WV	1	1	\$2,500.00	\$2,500.00	\$2,500.00
663001-010	EDGE LINE, TYPE V	17	LF	04	2	1648	\$6.50	\$6.50	\$6.50
663001-010		17	LF	05	4	12410	\$4.95	\$5.25	\$6.50
663001-010		17	LF	07	2	3745	\$7.15	\$7.42	\$7.75
663001-010		17	LF	WV	8	17803	\$4.95	\$5.82	\$7.75
663001-026	EDGE LINE, TYPE II - 6 IN	17	LF	01	21	251491	\$0.23	\$0.28	\$2.85
663001-026		17	LF	02	31	108519	\$0.27	\$0.41	\$4.00
663001-026		17	LF	03	14	215423	\$0.25	\$0.27	\$0.48

663001-026		17	LF	04	23	604029	\$0.18	\$0.21	\$1.46
663001-026		17	LF	05	11	18283	\$0.23	\$0.52	\$0.77
663001-026		17	LF	06	47	127465	\$0.24	\$0.46	\$12.50
663001-026		17	LF	07	19	303780	\$0.18	\$0.24	\$3.00
663001-026		17	LF	08	16	248130	\$0.18	\$0.23	\$1.80
663001-026		17	LF	09	11	168142	\$0.26	\$0.33	\$2.00
663001-026		17	LF	10	17	570412	\$0.25	\$0.28	\$0.32
663001-026		17	LF	WV	210	2615674	\$0.18	\$0.27	\$12.50
663001-027		17	MI	01	4	1620	\$305.00	\$308.19	\$352.00
663001-027		17	MI	02	4	2030	\$300.00	\$302.82	\$352.00
663001-027		17	MI	03	4	1645	\$175.00	\$340.98	\$351.25
663001-027		17	MI	04	4	1851	\$175.00	\$340.72	\$349.75
663001-027		17	MI	05	12	1851.18	\$165.00	\$371.59	\$1,300.00
663001-027		17	MI	06	4	1320	\$175.00	\$335.78	\$349.00
663001-027		17	MI	07	4	1797	\$175.00	\$348.42	\$358.25
663001-027		17	MI	08	4	1520	\$180.00	\$363.87	\$390.00
663001-027		17	MI	09	4	1736	\$353.00	\$356.82	\$369.00
663001-027		17	MI	10	4	1870	\$268.00	\$365.65	\$367.00
663001-027		17	MI	WV	48	#####	\$165.00	\$343.33	\$1,300.00
663001-028	EDGE LINE, TYPE IX - 6 IN	17	LF	01	7	472045	\$0.34	\$0.35	\$0.65
663001-028		17	LF	02	3	144704	\$0.33	\$0.34	\$0.35
663001-028		17	LF	03	2	104342	\$0.30	\$0.30	\$0.30
663001-028		17	LF	05	2	5080	\$0.50	\$0.50	\$0.50
663001-028		17	LF	06	2	182500	\$0.36	\$0.36	\$0.36
663001-028		17	LF	07	4	146336	\$0.31	\$0.33	\$0.35
663001-028		17	LF	WV	20	1055007	\$0.30	\$0.34	\$0.65
663001-029		17	MI	05	2	13.2	\$2,650.00	\$2,650.00	\$2,650.00
663001-029		17	MI	12	4	4400	\$775.00	\$806.25	\$850.00
663001-029		17	MI	WV	6	4413.2	\$775.00	\$811.76	\$2,650.00
663001-034	EDGE LINE, TYPE II - 8 IN	17	LF	01	3	2100	\$0.14	\$0.22	\$0.30
663001-034		17	LF	02	2	2000	\$0.12	\$0.21	\$0.30
663001-034		17	LF	03	2	2000	\$0.25	\$0.38	\$0.50

663001-034		17	LF	04	2	2000	\$0.25	\$0.38	\$0.50
663001-034		17	LF	05	2	2000	\$0.25	\$0.25	\$0.25
663001-034		17	LF	06	2	2000	\$0.24	\$0.37	\$0.50
663001-034		17	LF	07	2	2000	\$0.25	\$0.38	\$0.50
663001-034		17	LF	08	2	2000	\$0.25	\$0.26	\$0.26
663001-034		17	LF	09	3	3756	\$0.10	\$0.26	\$0.32
663001-034		17	LF	10	3	2980	\$0.21	\$0.27	\$0.31
663001-034		17	LF	WV	23	22836	\$0.10	\$0.29	\$0.50
663001-035	EDGE LINE, TYPE IX - 8 IN	17	LF	01	2	8480	\$0.39	\$0.40	\$0.40
663001-035		17	LF	03	1	160	\$2.25	\$2.25	\$2.25
663001-035		17	LF	05	1	1311	\$1.10	\$1.10	\$1.10
663001-035		17	LF	06	1	7350	\$0.36	\$0.36	\$0.36
663001-035		17	LF	07	2	4134	\$0.31	\$0.34	\$0.35
663001-035		17	LF	12	2	795000	\$0.40	\$0.69	\$0.82
663001-035		17	LF	WV	9	816435	\$0.31	\$0.68	\$2.25
663002-001	LANE LINE, TYPE I, CONTRAST TAPE - 6 IN	17	LF	02	1	510	\$16.20	\$16.20	\$16.20
663002-001		17	LF	WV	1	510	\$16.20	\$16.20	\$16.20
663002-010	LANE LINE, TYPE V	17	LF	05	2	1990	\$4.95	\$5.80	\$6.50
663002-010		17	LF	WV	2	1990	\$4.95	\$5.80	\$6.50
663002-026	LANE LINE, TYPE II - 6 IN	17	LF	01	6	37600	\$0.27	\$0.32	\$0.70
663002-026		17	LF	02	1	684	\$0.30	\$0.30	\$0.30
663002-026		17	LF	03	5	81138	\$0.25	\$0.25	\$0.30
663002-026		17	LF	04	5	27635	\$0.22	\$0.23	\$0.70
663002-026		17	LF	05	3	245	\$0.23	\$1.59	\$6.50
663002-026		17	LF	06	4	4535	\$0.30	\$0.31	\$0.54
663002-026		17	LF	07	1	8	\$0.25	\$0.25	\$0.25
663002-026		17	LF	08	13	218340	\$0.18	\$0.21	\$0.25
663002-026		17	LF	09	3	6342	\$0.27	\$0.36	\$10.00
663002-026		17	LF	10	5	28940	\$0.25	\$0.28	\$0.32
663002-026		17	LF	WV	46	405467	\$0.18	\$0.24	\$10.00
663002-027		17	MI	01	2	15	\$305.00	\$320.67	\$352.00
663002-027		17	MI	02	2	15	\$300.00	\$317.33	\$352.00

663002-027		17	MI	03	2	20	\$100.00	\$325.00	\$400.00
663002-027		17	MI	04	2	20	\$100.00	\$325.00	\$400.00
663002-027		17	MI	05	3	15.09	\$390.00	\$402.05	\$1,300.00
663002-027		17	MI	06	2	20	\$100.00	\$226.00	\$268.00
663002-027		17	MI	07	2	20	\$100.00	\$325.00	\$400.00
663002-027		17	MI	08	2	20	\$293.00	\$317.25	\$390.00
663002-027		17	MI	09	2	20	\$353.00	\$356.00	\$357.00
663002-027		17	MI	10	2	25	\$293.00	\$305.00	\$353.00
663002-027		17	MI	WV	21	190.09	\$100.00	\$319.57	\$1,300.00
663002-028	LANE LINE, TYPE IX - 6 IN	17	LF	01	4	103500	\$0.34	\$0.35	\$0.65
663002-028		17	LF	02	2	18314	\$0.33	\$0.34	\$0.35
663002-028		17	LF	03	2	24984	\$0.30	\$0.30	\$0.30
663002-028		17	LF	06	2	31441	\$0.30	\$0.35	\$0.36
663002-028		17	LF	07	2	18059	\$0.31	\$0.33	\$0.35
663002-028		17	LF	WV	12	196298	\$0.30	\$0.34	\$0.65
663002-029		17	MI	05	1	3.3	\$875.00	\$875.00	\$875.00
663002-029		17	MI	12	2	670	\$775.00	\$801.12	\$825.00
663002-029		17	MI	WV	3	673.3	\$775.00	\$801.48	\$875.00
663002-040	CENTERLINE, TYPE II - 6 IN	17	LF	01	14	178166	\$0.23	\$0.27	\$1.50
663002-040		17	LF	02	33	102717	\$0.27	\$0.43	\$5.00
663002-040		17	LF	03	6	124506	\$0.25	\$0.27	\$0.48
663002-040		17	LF	04	19	535708	\$0.18	\$0.21	\$1.46
663002-040		17	LF	05	10	19764	\$0.23	\$0.52	\$0.77
663002-040		17	LF	06	54	212587	\$0.24	\$0.41	\$12.50
663002-040		17	LF	07	19	278655	\$0.18	\$0.24	\$5.00
663002-040		17	LF	08	2	2690	\$0.55	\$1.41	\$1.80
663002-040		17	LF	09	7	93804	\$0.26	\$0.38	\$2.00
663002-040		17	LF	10	16	451330	\$0.25	\$0.29	\$2.00
663002-040		17	LF	WV	180	1999927	\$0.18	\$0.28	\$12.50
663002-041		17	MI	01	2	2050	\$305.00	\$308.44	\$352.00
663002-041		17	MI	02	2	2350	\$300.00	\$303.32	\$352.00
663002-041		17	MI	03	2	1900	\$354.25	\$357.86	\$400.00

663002-041		17	MI	04	2	2650	\$353.25	\$355.90	\$400.00
663002-041		17	MI	05	11	2537.57	\$165.00	\$378.18	\$1,300.00
663002-041		17	MI	06	2	1625	\$352.00	\$356.43	\$400.00
663002-041		17	MI	07	2	1750	\$359.25	\$362.74	\$400.00
663002-041		17	MI	08	2	1550	\$366.00	\$374.13	\$450.00
663002-041		17	MI	09	2	1891	\$353.00	\$367.73	\$369.00
663002-041		17	MI	10	2	2100	\$353.00	\$369.71	\$371.00
663002-041		17	MI	WV	29	#####	\$165.00	\$352.56	\$1,300.00
663002-042	CENTERLINE, TYPE V	17	LF	04	1	113	\$6.50	\$6.50	\$6.50
663002-042		17	LF	05	1	5015	\$4.95	\$4.95	\$4.95
663002-042		17	LF	WV	2	5128	\$4.95	\$4.98	\$6.50
663002-045	CENTERLINE, TYPE IX - 6 IN	17	LF	02	2	87404	\$0.35	\$0.35	\$0.50
663002-045		17	LF	WV	2	87404	\$0.35	\$0.35	\$0.50
663002-046		17	MI	12	1	20	\$850.00	\$850.00	\$850.00
663002-046		17	MI	WV	1	20	\$850.00	\$850.00	\$850.00
663002-063	LANE LINE, TYPE II - 8 IN	17	LF	01	4	82348	\$0.14	\$0.16	\$0.30
663002-063		17	LF	02	2	62000	\$0.12	\$0.15	\$0.30
663002-063		17	LF	03	2	97000	\$0.25	\$0.27	\$0.45
663002-063		17	LF	04	2	124000	\$0.25	\$0.27	\$0.45
663002-063		17	LF	05	2	97000	\$0.25	\$0.25	\$0.25
663002-063		17	LF	06	3	62056	\$0.24	\$0.28	\$0.45
663002-063		17	LF	07	2	62000	\$0.25	\$0.29	\$0.45
663002-063		17	LF	08	2	62000	\$0.16	\$0.18	\$0.25
663002-063		17	LF	09	3	62228	\$0.20	\$0.22	\$0.32
663002-063		17	LF	10	5	66906	\$0.21	\$0.23	\$0.31
663002-063		17	LF	WV	27	777538	\$0.12	\$0.24	\$0.45
663002-065	LANE LINE, TYPE IX - 8 IN	17	LF	01	2	1735	\$0.39	\$0.39	\$0.40
663002-065		17	LF	05	1	823	\$1.10	\$1.10	\$1.10
663002-065		17	LF	06	1	5600	\$0.36	\$0.36	\$0.36
663002-065		17	LF	07	2	988	\$0.31	\$0.34	\$0.35
663002-065		17	LF	WV	6	9146	\$0.31	\$0.43	\$1.10
663002-082	LANE LINE, TY IX - 6 IN BLACK CONTRAST	17	LF	01	1	40055	\$0.70	\$0.70	\$0.70

663002-082		17	LF	06	1	5350	\$0.36	\$0.36	\$0.36
663002-082		17	LF	12	2	403000	\$0.40	\$0.55	\$0.85
663002-082		17	LF	WV	4	448405	\$0.36	\$0.56	\$0.85
663004-003	CHANNELIZING LINE, TYPE I - 8 IN	17	LF	03	1	190	\$9.00	\$9.00	\$9.00
663004-003		17	LF	WV	1	190	\$9.00	\$9.00	\$9.00
663004-011	CHANNELIZING LINE, TYPE V - 8 IN	17	LF	01	9	9650	\$7.50	\$8.62	\$10.00
663004-011		17	LF	02	4	3949	\$7.40	\$7.94	\$9.00
663004-011		17	LF	03	4	4314	\$2.50	\$6.53	\$10.00
663004-011		17	LF	04	3	4117	\$2.50	\$6.40	\$9.00
663004-011		17	LF	05	10	6341	\$6.00	\$7.96	\$10.00
663004-011		17	LF	06	3	1989	\$2.50	\$4.43	\$13.00
663004-011		17	LF	07	6	2096	\$2.50	\$4.53	\$10.70
663004-011		17	LF	08	3	2584	\$6.00	\$6.94	\$8.40
663004-011		17	LF	09	2	2258	\$8.00	\$8.34	\$9.00
663004-011		17	LF	10	8	9984	\$8.00	\$8.47	\$10.00
663004-011		17	LF	12	2	21150	\$11.00	\$11.00	\$11.00
663004-011		17	LF	WV	54	68432	\$2.50	\$8.65	\$13.00
663005-010	STOP LINE, TYPE V - 12 IN	17	LF	01	5	1016	\$5.00	\$8.63	\$14.00
663005-010		17	LF	02	3	498	\$12.00	\$13.28	\$22.69
663005-010		17	LF	03	1	425	\$3.00	\$3.00	\$3.00
663005-010		17	LF	04	2	523	\$3.00	\$5.34	\$15.50
663005-010		17	LF	05	6	906	\$10.00	\$12.25	\$45.25
663005-010		17	LF	06	3	497	\$3.00	\$3.58	\$7.00
663005-010		17	LF	07	3	525	\$3.00	\$6.20	\$20.50
663005-010		17	LF	08	1	425	\$10.00	\$10.00	\$10.00
663005-010		17	LF	09	1	425	\$13.00	\$13.00	\$13.00
663005-010		17	LF	10	3	713	\$13.00	\$13.77	\$15.00
663005-010		17	LF	WV	28	5953	\$3.00	\$9.27	\$45.25
663005-011	STOP LINE, TYPE V - 24 IN	17	LF	01	10	2414	\$22.00	\$24.28	\$28.00
663005-011		17	LF	02	6	566	\$21.00	\$23.77	\$26.00
663005-011		17	LF	03	6	729	\$20.00	\$24.54	\$30.00
663005-011		17	LF	04	12	1575	\$16.85	\$20.78	\$45.00

663005-011		17	LF	05	10	1534	\$19.00	\$27.17	\$31.50
663005-011		17	LF	06	5	309	\$19.64	\$22.17	\$26.00
663005-011		17	LF	07	7	159	\$18.00	\$24.77	\$40.00
663005-011		17	LF	08	2	148	\$21.00	\$21.00	\$21.00
663005-011		17	LF	09	1	40	\$31.00	\$31.00	\$31.00
663005-011		17	LF	10	11	1519	\$24.00	\$25.50	\$27.00
663005-011		17	LF	12	2	4802	\$25.00	\$28.12	\$35.00
663005-011		17	LF	WV	72	13795	\$16.85	\$25.61	\$45.00
663006-010	CROSSWALK LINE, TYPE V - 12 IN X 6 FT	17	LF	01	7	2099	\$9.65	\$13.57	\$23.00
663006-010		17	LF	02	2	428	\$12.00	\$12.20	\$15.00
663006-010		17	LF	03	5	4070	\$3.00	\$12.42	\$15.00
663006-010		17	LF	04	6	3144	\$3.00	\$13.49	\$92.50
663006-010		17	LF	05	5	5290	\$10.00	\$14.45	\$15.50
663006-010		17	LF	06	3	1558	\$3.00	\$9.67	\$12.00
663006-010		17	LF	07	2	490	\$3.00	\$4.83	\$12.95
663006-010		17	LF	08	2	624	\$10.00	\$10.36	\$11.00
663006-010		17	LF	09	1	400	\$13.00	\$13.00	\$13.00
663006-010		17	LF	10	2	866	\$13.00	\$13.70	\$14.30
663006-010		17	LF	12	2	1734	\$20.00	\$21.33	\$26.00
663006-010		17	LF	WV	37	20703	\$3.00	\$13.57	\$92.50
663007-005	STRIPE, TYPE V - 6 IN	17	LF	12	2	3400	\$10.00	\$14.56	\$15.00
663007-005		17	LF	WV	2	3400	\$10.00	\$14.56	\$15.00
663007-010	STRIPE, TYPE V - 12 IN	17	LF	01	13	6006	\$12.00	\$13.40	\$15.25
663007-010		17	LF	02	2	550	\$12.00	\$12.00	\$12.00
663007-010		17	LF	03	5	3292	\$3.00	\$9.18	\$14.75
663007-010		17	LF	04	6	2992	\$3.00	\$8.49	\$12.25
663007-010		17	LF	05	9	1809	\$8.00	\$10.46	\$14.00
663007-010		17	LF	06	3	6600	\$3.00	\$9.97	\$10.60
663007-010		17	LF	07	7	2005	\$3.00	\$8.92	\$12.40
663007-010		17	LF	08	6	1890	\$8.00	\$10.01	\$11.00
663007-010		17	LF	09	4	1648	\$13.00	\$14.33	\$15.00
663007-010		17	LF	10	8	3544	\$13.00	\$14.01	\$15.00

663007-010		17	LF	12	4	21285	\$15.00	\$15.00	\$15.00
663007-010		17	LF	WV	67	51621	\$3.00	\$12.72	\$15.25
663008-005	YIELD TRIANGLE, TYPE V	17	EA	01	5	47	\$45.00	\$45.90	\$48.00
663008-005		17	EA	02	1	15	\$45.00	\$45.00	\$45.00
663008-005		17	EA	03	1	15	\$20.00	\$20.00	\$20.00
663008-005		17	EA	04	4	43	\$20.00	\$62.27	\$260.00
663008-005		17	EA	05	5	138	\$20.00	\$32.81	\$51.00
663008-005		17	EA	06	1	15	\$20.00	\$20.00	\$20.00
663008-005		17	EA	07	2	42	\$20.00	\$55.36	\$75.00
663008-005		17	EA	08	2	23	\$20.00	\$31.48	\$53.00
663008-005		17	EA	09	1	15	\$45.00	\$45.00	\$45.00
663008-005		17	EA	10	6	90	\$41.00	\$44.77	\$55.00
663008-005		17	EA	12	2	79	\$50.00	\$52.03	\$55.00
663008-005		17	EA	WV	30	522	\$20.00	\$43.11	\$260.00
663009-025	BICYCLE SYMBOL, TYPE V	17	EA	02	1	1	\$345.00	\$345.00	\$345.00
663009-025		17	EA	12	1	2	\$500.00	\$500.00	\$500.00
663009-025		17	EA	WV	2	3	\$345.00	\$448.33	\$500.00
663010-010	ONE DIRECTION LANE ASSIGNMENT ARROW, TY V	17	EA	01	10	224	\$265.00	\$306.52	\$350.00
663010-010		17	EA	02	5	53	\$265.00	\$289.06	\$340.00
663010-010		17	EA	03	5	91	\$100.00	\$260.93	\$330.00
663010-010		17	EA	04	4	149	\$100.00	\$234.03	\$285.00
663010-010		17	EA	05	11	83	\$200.00	\$239.25	\$450.00
663010-010		17	EA	06	3	32	\$100.00	\$175.74	\$325.00
663010-010		17	EA	07	5	31	\$100.00	\$159.36	\$298.25
663010-010		17	EA	08	5	38	\$200.00	\$224.95	\$262.00
663010-010		17	EA	09	2	26	\$265.00	\$270.77	\$290.00
663010-010		17	EA	10	8	175	\$265.00	\$311.86	\$350.00
663010-010		17	EA	12	2	328	\$225.00	\$235.06	\$285.00
663010-010		17	EA	WV	60	1230	\$100.00	\$260.39	\$450.00
663010-011	MULTI DIRECTIONAL LANE ASSIGNMENT ARROW, TY V	17	EA	01	4	11	\$275.00	\$335.91	\$360.00
663010-011		17	EA	02	1	2	\$275.00	\$275.00	\$275.00
663010-011		17	EA	03	3	18	\$200.00	\$397.22	\$465.00

663010-011		17	EA	04	4	23	\$200.00	\$402.17	\$525.00
663010-011		17	EA	05	4	14	\$425.00	\$445.64	\$510.00
663010-011		17	EA	06	1	2	\$200.00	\$200.00	\$200.00
663010-011		17	EA	07	2	6	\$200.00	\$366.67	\$450.00
663010-011		17	EA	08	2	5	\$450.00	\$470.00	\$500.00
663010-011		17	EA	09	1	2	\$275.00	\$275.00	\$275.00
663010-011		17	EA	10	5	13	\$275.00	\$333.46	\$365.00
663010-011		17	EA	12	2	15	\$450.00	\$463.33	\$475.00
663010-011		17	EA	WV	29	111	\$200.00	\$393.41	\$525.00
663010-012	RAMP WRONG WAY ARROW, TY V	17	EA	01	1	2	\$555.00	\$555.00	\$555.00
663010-012		17	EA	02	1	2	\$555.00	\$555.00	\$555.00
663010-012		17	EA	03	1	2	\$100.00	\$100.00	\$100.00
663010-012		17	EA	04	1	2	\$100.00	\$100.00	\$100.00
663010-012		17	EA	05	1	2	\$100.00	\$100.00	\$100.00
663010-012		17	EA	06	1	2	\$100.00	\$100.00	\$100.00
663010-012		17	EA	07	1	2	\$100.00	\$100.00	\$100.00
663010-012		17	EA	08	1	2	\$100.00	\$100.00	\$100.00
663010-012		17	EA	09	2	4	\$555.00	\$599.50	\$644.00
663010-012		17	EA	10	1	2	\$555.00	\$555.00	\$555.00
663010-012		17	EA	12	2	88	\$275.00	\$306.82	\$325.00
663010-012		17	EA	WV	13	110	\$100.00	\$308.44	\$644.00
663010-013	LANE DROP ARROW, TY V	17	EA	01	1	2	\$720.00	\$720.00	\$720.00
663010-013		17	EA	02	1	2	\$720.00	\$720.00	\$720.00
663010-013		17	EA	03	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	04	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	05	2	4	\$300.00	\$517.50	\$735.00
663010-013		17	EA	06	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	07	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	08	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	09	1	2	\$725.00	\$725.00	\$725.00
663010-013		17	EA	10	1	2	\$725.00	\$725.00	\$725.00
663010-013		17	EA	12	2	16	\$675.00	\$706.25	\$800.00

663010-013		17	EA	WV	13	38	\$300.00	\$582.89	\$800.00
663010-014	ROUNDAABOUT ARROW WITH ONE ARROW, TY V	17	EA	05	1	6	\$550.00	\$550.00	\$550.00
663010-014		17	EA	WV	1	6	\$550.00	\$550.00	\$550.00
663010-015	ROUNDAABOUT ARROW WITH MULTIPLE ARROWS, TY V	17	EA	05	1	22	\$550.00	\$550.00	\$550.00
663010-015		17	EA	WV	1	22	\$550.00	\$550.00	\$550.00
663011-010	LANE LETTER, TYPE V	17	EA	01	9	185	\$80.00	\$99.60	\$125.00
663011-010		17	EA	02	3	45	\$79.00	\$80.53	\$90.00
663011-010		17	EA	03	5	57	\$40.00	\$103.16	\$220.00
663011-010		17	EA	04	3	125	\$40.00	\$90.40	\$125.00
663011-010		17	EA	05	8	73	\$60.00	\$83.47	\$115.00
663011-010		17	EA	06	1	25	\$40.00	\$40.00	\$40.00
663011-010		17	EA	07	2	29	\$40.00	\$45.52	\$80.00
663011-010		17	EA	08	3	45	\$60.00	\$76.89	\$110.00
663011-010		17	EA	09	2	37	\$82.00	\$101.78	\$143.00
663011-010		17	EA	10	2	33	\$82.00	\$85.15	\$95.00
663011-010		17	EA	12	2	204	\$125.00	\$140.69	\$150.00
663011-010		17	EA	WV	40	858	\$40.00	\$100.68	\$220.00
663011-011	ROUTE SHIELD, TYPE V	17	EA	06	1	4	\$5,878.03	\$5,878.03	\$5,878.03
663011-011		17	EA	WV	1	4	\$5,878.03	\$5,878.03	\$5,878.03
663012-116	RAISED PAVEMENT MARKER, TYPE R-4	17	EA	01	2	108	\$24.50	\$33.83	\$35.00
663012-116		17	EA	WV	2	108	\$24.50	\$33.83	\$35.00
663012-208	RAISED PAVEMENT MARKER, TYPE P-2	17	EA	01	8	3736	\$37.00	\$38.57	\$225.00
663012-208		17	EA	02	3	1312	\$34.00	\$36.44	\$38.00
663012-208		17	EA	03	5	1420	\$32.00	\$33.80	\$45.00
663012-208		17	EA	04	1	65	\$57.50	\$57.50	\$57.50
663012-208		17	EA	05	1	930	\$36.00	\$36.00	\$36.00
663012-208		17	EA	06	2	2530	\$28.50	\$28.50	\$28.50
663012-208		17	EA	07	2	637	\$30.25	\$30.61	\$38.00
663012-208		17	EA	09	2	431	\$40.00	\$43.57	\$69.00
663012-208		17	EA	10	4	3303	\$38.00	\$40.25	\$41.00
663012-208		17	EA	WV	28	14364	\$28.50	\$36.23	\$225.00
663012-300	RAISED PAVEMENT MARKER, TYPE P-2, Asphalt + Materi	17	EA	12	1	1056	\$30.00	\$30.00	\$30.00

663012-300		17	EA	WV	1	1056	\$30.00	\$30.00	\$30.00
663012-301	RAISED PAVEMENT MARKER, TYPE P-2, concrete + Mate	17	EA	12	1	371	\$40.00	\$40.00	\$40.00
663012-301		17	EA	WV	1	371	\$40.00	\$40.00	\$40.00
663012-303	RAISED PAVEMENT MARKER, TYPE P-2, Concrete only	17	EA	05	1	86	\$40.00	\$40.00	\$40.00
663012-303		17	EA	WV	1	86	\$40.00	\$40.00	\$40.00
663012-308	RPM, TYPE P-2 & S, LENS REPLACEMENT + MATERIALS	17	EA	12	1	51886	\$6.80	\$6.80	\$6.80
663012-308		17	EA	WV	1	51886	\$6.80	\$6.80	\$6.80
663015-005	RAILROAD CROSSING MARKING, TYPE V	17	EA	02	1	1	\$775.00	\$775.00	\$775.00
663015-005		17	EA	04	2	2	\$608.82	\$904.41	\$1,200.00
663015-005		17	EA	05	2	7	\$525.00	\$547.50	\$577.50
663015-005		17	EA	08	1	1	\$670.00	\$670.00	\$670.00
663015-005		17	EA	10	2	5	\$775.00	\$850.00	\$900.00
663015-005		17	EA	WV	8	16	\$525.00	\$708.52	\$1,200.00
664001-003	IMPACT ATTENUATING DEVICE, TYPE I	17	EA	06	1	2	\$73,783.99	\$73,783.99	\$73,783.99
664001-003		17	EA	WV	1	2	\$73,783.99	\$73,783.99	\$73,783.99
664001-004	IMPACT ATTENUATING DEVICE, TYPE II	17	EA	05	1	2	\$24,000.00	\$24,000.00	\$24,000.00
664001-004		17	EA	09	1	1	\$2,500.00	\$2,500.00	\$2,500.00
664001-004		17	EA	10	1	5	\$3,000.00	\$3,000.00	\$3,000.00
664001-004		17	EA	WV	3	8	\$2,500.00	\$8,187.50	\$24,000.00
664001-012	IMPACT ATTENUATING DEVICE, TYPE VI	17	EA	01	1	10	\$4,000.00	\$4,000.00	\$4,000.00
664001-012		17	EA	04	1	8	\$3,500.00	\$3,500.00	\$3,500.00
664001-012		17	EA	05	1	2	\$9,000.00	\$9,000.00	\$9,000.00
664001-012		17	EA	06	1	5	\$3,500.00	\$3,500.00	\$3,500.00
664001-012		17	EA	WV	4	25	\$3,500.00	\$4,140.00	\$9,000.00
664001-016	IMPACT ATTENUATING DEVICE, TYPE VIII	17	EA	01	1	1	\$25,000.00	\$25,000.00	\$25,000.00
664001-016		17	EA	09	1	1	\$5,000.00	\$5,000.00	\$5,000.00
664001-016		17	EA	WV	2	2	\$5,000.00	\$15,000.00	\$25,000.00
664002-001	EDGE LINE RUMBLE STRIP, ASPHALT	17	LF	01	5	471371	\$0.16	\$0.18	\$1.25
664002-001		17	LF	02	2	115204	\$0.23	\$0.23	\$0.24
664002-001		17	LF	03	1	93162	\$0.15	\$0.15	\$0.15
664002-001		17	LF	06	1	50147	\$1.51	\$1.51	\$1.51
664002-001		17	LF	07	1	78771	\$0.20	\$0.20	\$0.20

664002-001		17	LF	09	2	53649	\$0.20	\$0.40	\$5.50
664002-001		17	LF	10	2	138250	\$0.20	\$0.23	\$0.25
664002-001		17	LF	WV	14	1000554	\$0.15	\$0.27	\$5.50
664006-010	GLARE BARRIER, TYPE V	17	LF	01	2	9030	\$8.40	\$11.27	\$13.99
664006-010		17	LF	06	1	38000	\$14.09	\$14.09	\$14.09
664006-010		17	LF	WV	3	47030	\$8.40	\$13.55	\$14.09
665004-001	WATER WELL SURVEY	17	EA	05	1	2	\$500.00	\$500.00	\$500.00
665004-001		17	EA	WV	1	2	\$500.00	\$500.00	\$500.00
666801-001	M01 - MOBILIZATION FOR DISTRICT ONE	78	TASK	15	1	40	\$600.00	\$600.00	\$600.00
666801-001		78	TASK	WV	1	40	\$600.00	\$600.00	\$600.00
666801-002	MO2 - MOBILIZATION FOR DISTRICT TWO	78	TASK	15	1	12	\$800.00	\$800.00	\$800.00
666801-002		78	TASK	WV	1	12	\$800.00	\$800.00	\$800.00
666801-003	M03 - MOBILIZATION FOR DISTRICT THREE	78	TASK	15	1	24	\$800.00	\$800.00	\$800.00
666801-003		78	TASK	WV	1	24	\$800.00	\$800.00	\$800.00
666801-004	M04 - MOBILIZATION FOR DISTRICT FOUR	78	TASK	15	1	44	\$1,100.00	\$1,100.00	\$1,100.00
666801-004		78	TASK	WV	1	44	\$1,100.00	\$1,100.00	\$1,100.00
666801-005	MO5 - MOBILIZATION FOR DISTRICT FIVE	78	TASK	15	1	40	\$1,900.00	\$1,900.00	\$1,900.00
666801-005		78	TASK	WV	1	40	\$1,900.00	\$1,900.00	\$1,900.00
666801-006	MO6 - MOBILIZATION FOR DISTRICT SIX	78	TASK	15	1	36	\$1,500.00	\$1,500.00	\$1,500.00
666801-006		78	TASK	WV	1	36	\$1,500.00	\$1,500.00	\$1,500.00
666801-007	MO7 - MOBILIZATION FOR DISTRICT SEVEN	78	TASK	15	1	5	\$1,000.00	\$1,000.00	\$1,000.00
666801-007		78	TASK	WV	1	5	\$1,000.00	\$1,000.00	\$1,000.00
666801-008	MO8 - MOBILIZATION FOR DISTRICT EIGHT	78	TASK	15	1	10	\$1,100.00	\$1,100.00	\$1,100.00
666801-008		78	TASK	WV	1	10	\$1,100.00	\$1,100.00	\$1,100.00
666801-009	MO9 - MOBILIZATION FOR DISTRICT NINE	78	TASK	15	1	10	\$900.00	\$900.00	\$900.00
666801-009		78	TASK	WV	1	10	\$900.00	\$900.00	\$900.00
666801-010	MO10 - MOBILIZATION FOR DISTRICT TEN	78	TASK	15	1	30	\$1,000.00	\$1,000.00	\$1,000.00
666801-010		78	TASK	WV	1	30	\$1,000.00	\$1,000.00	\$1,000.00
666802-001	Install 6' X 6' Loop including lead-in	78	EA	15	2	130	\$1,300.00	\$1,507.69	\$1,600.00
666802-001		78	EA	WV	2	130	\$1,300.00	\$1,507.69	\$1,600.00
666802-003	Install 6' X 20' Quadrupole Loop including lead-in	78	EA	15	1	2	\$1,500.00	\$1,500.00	\$1,500.00
666802-003		78	EA	WV	1	2	\$1,500.00	\$1,500.00	\$1,500.00

666802-004	Install 6' X 30' Quadrupole Loop including lead-in	78	EA	15	1	4	\$2,000.00	\$2,000.00	\$2,000.00
666802-004		78	EA	WV	1	4	\$2,000.00	\$2,000.00	\$2,000.00
666802-005	Install 6' X 40' Quadrupole Loop including lead-in	78	EA	15	1	22	\$2,000.00	\$2,000.00	\$2,000.00
666802-005		78	EA	WV	1	22	\$2,000.00	\$2,000.00	\$2,000.00
666802-006	Install 6' X 50' Quadrupole Loop including lead-in	78	EA	15	1	14	\$2,400.00	\$2,400.00	\$2,400.00
666802-006		78	EA	WV	1	14	\$2,400.00	\$2,400.00	\$2,400.00
666802-007	Replace Loop Detector Card (Two Channel)	78	CARD	15	1	44	\$250.00	\$250.00	\$250.00
666802-007		78	CARD	WV	1	44	\$250.00	\$250.00	\$250.00
666802-010	Install 6' X 60' Quadrupole Loop including lead-in	78	EA	15	1	18	\$2,500.00	\$2,500.00	\$2,500.00
666802-010		78	EA	WV	1	18	\$2,500.00	\$2,500.00	\$2,500.00
666803-001	TS1- Cabinet Installation	78	TASK	15	1	14	\$1,750.00	\$1,750.00	\$1,750.00
666803-001		78	TASK	WV	1	14	\$1,750.00	\$1,750.00	\$1,750.00
666803-002	TS2 - Cabinet Rewiring	78	TASK	15	1	26	\$750.00	\$750.00	\$750.00
666803-002		78	TASK	WV	1	26	\$750.00	\$750.00	\$750.00
666803-003	TS3 - Control Equipment Programming	78	TASK	15	1	160	\$500.00	\$500.00	\$500.00
666803-003		78	TASK	WV	1	160	\$500.00	\$500.00	\$500.00
666803-004	TS4 - Control Equipment Installation or Replacement	78	TASK	15	1	50	\$500.00	\$500.00	\$500.00
666803-004		78	TASK	WV	1	50	\$500.00	\$500.00	\$500.00
666803-005	TS5 - Cabinet Components Installation or Replacement	78	TASK	15	1	50	\$500.00	\$500.00	\$500.00
666803-005		78	TASK	WV	1	50	\$500.00	\$500.00	\$500.00
666803-006	TS6 - Components External to Cabinet	78	TASK	15	1	120	\$750.00	\$750.00	\$750.00
666803-006		78	TASK	WV	1	120	\$750.00	\$750.00	\$750.00
666803-007	TS7 - Supports	78	TASK	15	1	10	\$1,750.00	\$1,750.00	\$1,750.00
666803-007		78	TASK	WV	1	10	\$1,750.00	\$1,750.00	\$1,750.00
666803-008	TS8 - Foundations	78	TASK	15	1	10	\$4,000.00	\$4,000.00	\$4,000.00
666803-008		78	TASK	WV	1	10	\$4,000.00	\$4,000.00	\$4,000.00
666803-009	TS9 - Traffic Signal Miscellaneous	78	TASK	15	1	26	\$1,500.00	\$1,500.00	\$1,500.00
666803-009		78	TASK	WV	1	26	\$1,500.00	\$1,500.00	\$1,500.00
666803-010	TS10 - Field Rewiring	78	TASK	15	1	46	\$4,000.00	\$4,000.00	\$4,000.00
666803-010		78	TASK	WV	1	46	\$4,000.00	\$4,000.00	\$4,000.00
666803-011	IT1- ITS Cabinet Installation	78	TASK	15	1	2	\$1,300.00	\$1,300.00	\$1,300.00
666803-011		78	TASK	WV	1	2	\$1,300.00	\$1,300.00	\$1,300.00

666803-012	MT1- Control Station	78	TASK	15	1	2	\$4,500.00	\$4,500.00	\$4,500.00
666803-012		78	TASK	WV	1	2	\$4,500.00	\$4,500.00	\$4,500.00
666803-014	TS8A - Foundation Removal	78	TASK	15	1	10	\$1,100.00	\$1,100.00	\$1,100.00
666803-014		78	TASK	WV	1	10	\$1,100.00	\$1,100.00	\$1,100.00
666803-015	TS11 - Protective Post (from 1 to 4)	78	TASK	15	1	20	\$750.00	\$750.00	\$750.00
666803-015		78	TASK	WV	1	20	\$750.00	\$750.00	\$750.00
666803-016	TS12 - Protective Post (5 or more)	78	TASK	15	1	20	\$1,250.00	\$1,250.00	\$1,250.00
666803-016		78	TASK	WV	1	20	\$1,250.00	\$1,250.00	\$1,250.00
666803-017	TS13 - Portable Generator	78	TASK	15	1	5	\$950.00	\$950.00	\$950.00
666803-017		78	TASK	WV	1	5	\$950.00	\$950.00	\$950.00
666803-018	TS14 - Cable/Conduit Location	78	TASK	15	1	5	\$1,000.00	\$1,000.00	\$1,000.00
666803-018		78	TASK	WV	1	5	\$1,000.00	\$1,000.00	\$1,000.00
666804-001	CT1 - Closed Circuit Television	78	TASK	15	1	10	\$1,000.00	\$1,000.00	\$1,000.00
666804-001		78	TASK	WV	1	10	\$1,000.00	\$1,000.00	\$1,000.00
666804-002	DS1 - Dynamic Message Sign	78	TASK	15	1	20	\$1,000.00	\$1,000.00	\$1,000.00
666804-002		78	TASK	WV	1	20	\$1,000.00	\$1,000.00	\$1,000.00
666804-003	RW1 - Roadway Weather Information System	78	TASK	15	1	2	\$2,500.00	\$2,500.00	\$2,500.00
666804-003		78	TASK	WV	1	2	\$2,500.00	\$2,500.00	\$2,500.00
666805-001	LT1 - Lighting Support Installation	78	TASK	15	1	10	\$1,500.00	\$1,500.00	\$1,500.00
666805-001		78	TASK	WV	1	10	\$1,500.00	\$1,500.00	\$1,500.00
666805-002	LT2 - Lighting Fixture Installation	78	TASK	15	1	10	\$750.00	\$750.00	\$750.00
666805-002		78	TASK	WV	1	10	\$750.00	\$750.00	\$750.00
666805-003	LT3 - Lighting Miscellaneous	78	TASK	15	1	12	\$1,750.00	\$1,750.00	\$1,750.00
666805-003		78	TASK	WV	1	12	\$1,750.00	\$1,750.00	\$1,750.00
666805-004	NT1 - Navigation Lighting Installation	78	TASK	15	1	10	\$1,250.00	\$1,250.00	\$1,250.00
666805-004		78	TASK	WV	1	10	\$1,250.00	\$1,250.00	\$1,250.00
666805-005	LT4 - Power Service	78	TASK	15	1	10	\$2,000.00	\$2,000.00	\$2,000.00
666805-005		78	TASK	WV	1	10	\$2,000.00	\$2,000.00	\$2,000.00
666805-006	LT5 - High Mast Towers	78	TASK	15	1	5	\$5,000.00	\$5,000.00	\$5,000.00
666805-006		78	TASK	WV	1	5	\$5,000.00	\$5,000.00	\$5,000.00
666805-007	AT1 - Aviation Lighting	78	TASK	15	1	2	\$1,250.00	\$1,250.00	\$1,250.00
666805-007		78	TASK	WV	1	2	\$1,250.00	\$1,250.00	\$1,250.00

666806-001	PL1 - Permanent Automatic Traffic Recorders Reinstallat	78	TASK	15	1	12	\$2,000.00	\$2,000.00	\$2,000.00
666806-001		78	TASK	WV	1	12	\$2,000.00	\$2,000.00	\$2,000.00
666806-002	PL2 - Calibration of Auto Traffic Recorder Reinstallation	78	TASK	15	1	2	\$3,000.00	\$3,000.00	\$3,000.00
666806-002		78	TASK	WV	1	2	\$3,000.00	\$3,000.00	\$3,000.00
666807-001	System Ready TS2 Controller Cabinet w/all Plug-Ins (Pol	78	EA	15	1	12	\$4,000.00	\$4,000.00	\$4,000.00
666807-001		78	EA	WV	1	12	\$4,000.00	\$4,000.00	\$4,000.00
666807-002	System Ready TS2 Controller Cabinet w/all Plug-Ins (Bas	78	EA	15	1	14	\$4,200.00	\$4,200.00	\$4,200.00
666807-002		78	EA	WV	1	14	\$4,200.00	\$4,200.00	\$4,200.00
666807-003	NEMA System Ready Controller TS2, Type 2	78	EA	15	1	50	\$1,000.00	\$1,000.00	\$1,000.00
666807-003		78	EA	WV	1	50	\$1,000.00	\$1,000.00	\$1,000.00
666807-004	Conflict Monitor (CF)	78	EA	15	1	22	\$300.00	\$300.00	\$300.00
666807-004		78	EA	WV	1	22	\$300.00	\$300.00	\$300.00
666807-005	Traffic Signal Protective Post	78	EA	15	1	10	\$2,500.00	\$2,500.00	\$2,500.00
666807-005		78	EA	WV	1	10	\$2,500.00	\$2,500.00	\$2,500.00
666807-006	Conduit Post for PPB	78	EA	15	1	10	\$25.00	\$25.00	\$25.00
666807-006		78	EA	WV	1	10	\$25.00	\$25.00	\$25.00
666807-007	Wireless Vehicle Detection Access Point	78	EA	15	1	5	\$100.00	\$100.00	\$100.00
666807-007		78	EA	WV	1	5	\$100.00	\$100.00	\$100.00
666807-008	Wireless Vehicle Detection Repeater	78	EA	15	1	5	\$200.00	\$200.00	\$200.00
666807-008		78	EA	WV	1	5	\$200.00	\$200.00	\$200.00
666807-009	Wireless Vehicle Detection Detector	78	EA	15	1	5	\$100.00	\$100.00	\$100.00
666807-009		78	EA	WV	1	5	\$100.00	\$100.00	\$100.00
666807-010	Wireless Vehicle Detection Contact Closure Card	78	EA	15	1	5	\$100.00	\$100.00	\$100.00
666807-010		78	EA	WV	1	5	\$100.00	\$100.00	\$100.00
666807-011	Preemption Control System (PCS) Detector	78	EA	15	1	15	\$600.00	\$600.00	\$600.00
666807-011		78	EA	WV	1	15	\$600.00	\$600.00	\$600.00
666807-012	Malfunction Management Unit (MMU)	78	EA	15	1	10	\$750.00	\$750.00	\$750.00
666807-012		78	EA	WV	1	10	\$750.00	\$750.00	\$750.00
666807-013	Video Detection Modules (Rack Mount)	78	EA	15	1	25	\$1,000.00	\$1,000.00	\$1,000.00
666807-013		78	EA	WV	1	25	\$1,000.00	\$1,000.00	\$1,000.00
666807-014	Radar Contact Closure Cards Advance Detection	78	EA	15	1	2	\$50.00	\$50.00	\$50.00
666807-014		78	EA	WV	1	2	\$50.00	\$50.00	\$50.00

666807-015	Radar Contact Closure Cards Stop Bar Detection	78	EA	15	1	6	\$600.00	\$600.00	\$600.00
666807-015		78	EA	WV	1	6	\$600.00	\$600.00	\$600.00
666807-016	Detection Rack (Including Power Supply)	78	EA	15	1	8	\$700.00	\$700.00	\$700.00
666807-016		78	EA	WV	1	8	\$700.00	\$700.00	\$700.00
666807-017	PCS Detector Cards (Two Channel)	78	EA	15	1	22	\$700.00	\$700.00	\$700.00
666807-017		78	EA	WV	1	22	\$700.00	\$700.00	\$700.00
666807-018	Isolation Panel	78	EA	15	1	5	\$600.00	\$600.00	\$600.00
666807-018		78	EA	WV	1	5	\$600.00	\$600.00	\$600.00
666807-019	Spread Spectrum (900 MHz) Radio Transceiver	78	EA	15	1	12	\$800.00	\$800.00	\$800.00
666807-019		78	EA	WV	1	12	\$800.00	\$800.00	\$800.00
666807-020	Ethernet (Broadband) Radio Transceiver	78	EA	15	1	6	\$1,700.00	\$1,700.00	\$1,700.00
666807-020		78	EA	WV	1	6	\$1,700.00	\$1,700.00	\$1,700.00
666807-021	Ethernet Switch	78	EA	15	1	6	\$1,000.00	\$1,000.00	\$1,000.00
666807-021		78	EA	WV	1	6	\$1,000.00	\$1,000.00	\$1,000.00
666807-022	Closed -Loop Traffic Signal System Modem	78	EA	15	1	6	\$500.00	\$500.00	\$500.00
666807-022		78	EA	WV	1	6	\$500.00	\$500.00	\$500.00
666807-023	Interconnect Cable	78	FT	15	1	1500	\$1.50	\$1.50	\$1.50
666807-023		78	FT	WV	1	1500	\$1.50	\$1.50	\$1.50
666807-024	Phone Cable	78	FT	15	1	100	\$2.00	\$2.00	\$2.00
666807-024		78	FT	WV	1	100	\$2.00	\$2.00	\$2.00
666807-025	Pedestrian Push Button (not APS) with Signal Power Inte	78	EA	15	1	10	\$20.00	\$20.00	\$20.00
666807-025		78	EA	WV	1	10	\$20.00	\$20.00	\$20.00
666807-026	Pedestrian Push Button APS with Signal Power Interface	78	EA	15	1	20	\$600.00	\$600.00	\$600.00
666807-026		78	EA	WV	1	20	\$600.00	\$600.00	\$600.00
666807-027	Pedestal Pole (Type E-1)	78	EA	15	1	6	\$250.00	\$250.00	\$250.00
666807-027		78	EA	WV	1	6	\$250.00	\$250.00	\$250.00
666807-028	PCS detector Head (including cable and hardware)	78	EA	15	1	6	\$850.00	\$850.00	\$850.00
666807-028		78	EA	WV	1	6	\$850.00	\$850.00	\$850.00
666807-029	Video Detection Camera (including cable and hardware)	78	EA	15	1	25	\$1,000.00	\$1,000.00	\$1,000.00
666807-029		78	EA	WV	1	25	\$1,000.00	\$1,000.00	\$1,000.00
666807-030	Radar Detection Sensor Advanced Detection (including c	78	EA	15	1	10	\$1,800.00	\$1,800.00	\$1,800.00
666807-030		78	EA	WV	1	10	\$1,800.00	\$1,800.00	\$1,800.00

666807-031	Radar Detection Sensor Stop Bar Detection (including ca	78	EA	15	1	6	\$1,800.00	\$1,800.00	\$1,800.00
666807-031		78	EA	WV	1	6	\$1,800.00	\$1,800.00	\$1,800.00
666807-032	Yagi Antenna (including cable and hardware)	78	EA	15	1	2	\$750.00	\$750.00	\$750.00
666807-032		78	EA	WV	1	2	\$750.00	\$750.00	\$750.00
666807-033	Omni Antenna (including cable and hardware)	78	EA	15	1	2	\$700.00	\$700.00	\$700.00
666807-033		78	EA	WV	1	2	\$700.00	\$700.00	\$700.00
666807-034	Ethernet or Wireless Antenna (including cable and hard	78	EA	15	1	2	\$800.00	\$800.00	\$800.00
666807-034		78	EA	WV	1	2	\$800.00	\$800.00	\$800.00
666807-036	Signal Support Installation Only A1	78	EA	15	1	4	\$1,500.00	\$1,500.00	\$1,500.00
666807-036		78	EA	WV	1	4	\$1,500.00	\$1,500.00	\$1,500.00
666807-037	Signal Support Installation Only C1	78	EA	15	1	2	\$1,800.00	\$1,800.00	\$1,800.00
666807-037		78	EA	WV	1	2	\$1,800.00	\$1,800.00	\$1,800.00
666807-038	Wood Support	78	EA	15	1	4	\$750.00	\$750.00	\$750.00
666807-038		78	EA	WV	1	4	\$750.00	\$750.00	\$750.00
666807-040	Vehicular LED Module, 12 inch	78	EA	15	1	100	\$75.00	\$75.00	\$75.00
666807-040		78	EA	WV	1	100	\$75.00	\$75.00	\$75.00
666807-041	Vehicular Signal Head Housing, 12 inch	78	EA	15	1	100	\$100.00	\$100.00	\$100.00
666807-041		78	EA	WV	1	100	\$100.00	\$100.00	\$100.00
666807-042	LED Pedestrian Countdown Modules, 16 inch	78	EA	15	1	2	\$500.00	\$500.00	\$500.00
666807-042		78	EA	WV	1	2	\$500.00	\$500.00	\$500.00
666807-043	Pedestrian Signal Head Housing, 16 inch	78	EA	15	1	10	\$850.00	\$850.00	\$850.00
666807-043		78	EA	WV	1	10	\$850.00	\$850.00	\$850.00
666807-044	Traffic Dector, PAS	78	EA	15	1	10	\$1,400.00	\$1,400.00	\$1,400.00
666807-044		78	EA	WV	1	10	\$1,400.00	\$1,400.00	\$1,400.00
666807-045	Galvanized Steel Conduit	78	FT	15	1	150	\$30.00	\$30.00	\$30.00
666807-045		78	FT	WV	1	150	\$30.00	\$30.00	\$30.00
666807-046	PVC Conduit	78	FT	15	1	100	\$20.00	\$20.00	\$20.00
666807-046		78	FT	WV	1	100	\$20.00	\$20.00	\$20.00
666807-050	RW2 - In-Pavement Wireless Sensor Install 2	78	EA	15	1	5	\$20.00	\$20.00	\$20.00
666807-050		78	EA	WV	1	5	\$20.00	\$20.00	\$20.00
666807-051	RW3 - In-Pavement Wireless Sensor Install 3	78	EA	15	1	5	\$20.00	\$20.00	\$20.00
666807-051		78	EA	WV	1	5	\$20.00	\$20.00	\$20.00

666808-001	Junction Box, Type H, 18"x 18"	78	EA	15	1	5	\$800.00	\$800.00	\$800.00
666808-001		78	EA	WV	1	5	\$800.00	\$800.00	\$800.00
666808-002	Junction Box, Type H, 24"x 24"	78	EA	15	1	5	\$900.00	\$900.00	\$900.00
666808-002		78	EA	WV	1	5	\$900.00	\$900.00	\$900.00
666808-003	Junction Box, Type H, 36"x 36"	78	EA	15	1	5	\$1,000.00	\$1,000.00	\$1,000.00
666808-003		78	EA	WV	1	5	\$1,000.00	\$1,000.00	\$1,000.00
666808-004	Luminaire, LED, Roadway	78	EA	15	1	20	\$100.00	\$100.00	\$100.00
666808-004		78	EA	WV	1	20	\$100.00	\$100.00	\$100.00
666808-005	Electrical Cable	78	FT	15	1	10000	\$0.50	\$0.50	\$0.50
666808-005		78	FT	WV	1	10000	\$0.50	\$0.50	\$0.50
666808-006	Lighting Support (Includfing Arm)	78	EA	15	1	5	\$750.00	\$750.00	\$750.00
666808-006		78	EA	WV	1	5	\$750.00	\$750.00	\$750.00
666808-007	Control Station	78	EA	15	1	2	\$1,000.00	\$1,000.00	\$1,000.00
666808-007		78	EA	WV	1	2	\$1,000.00	\$1,000.00	\$1,000.00
666808-010	Road Weather Information System	78	EA	15	1	1	\$1,300.00	\$1,300.00	\$1,300.00
666808-010		78	EA	WV	1	1	\$1,300.00	\$1,300.00	\$1,300.00
666808-011	Miscellaneous RWIS	78	LS	15	1	100	\$50.00	\$50.00	\$50.00
666808-011		78	LS	WV	1	100	\$50.00	\$50.00	\$50.00
666808-012	LED Dynamic Panel, Full Color	78	EA	15	1	36	\$1,500.00	\$1,500.00	\$1,500.00
666808-012		78	EA	WV	1	36	\$1,500.00	\$1,500.00	\$1,500.00
666808-014	Miscellaneous DMS	78	LS	15	1	10	\$500.00	\$500.00	\$500.00
666808-014		78	LS	WV	1	10	\$500.00	\$500.00	\$500.00
666808-015	AWG 2 Underground Cable	78	FT	15	1	10	\$10.00	\$10.00	\$10.00
666808-015		78	FT	WV	1	10	\$10.00	\$10.00	\$10.00
666808-016	AWG 4 Underground Cable	78	FT	15	1	20	\$10.00	\$10.00	\$10.00
666808-016		78	FT	WV	1	20	\$10.00	\$10.00	\$10.00
666808-017	AWG 6 Underground Cable	78	FT	15	1	10	\$10.00	\$10.00	\$10.00
666808-017		78	FT	WV	1	10	\$10.00	\$10.00	\$10.00
666808-018	Navigation Lamps	78	EA	15	1	30	\$200.00	\$200.00	\$200.00
666808-018		78	EA	WV	1	30	\$200.00	\$200.00	\$200.00
666808-019	Miscellaneous Navigation Lighting	78	LS	15	1	12	\$150.00	\$150.00	\$150.00
666808-019		78	LS	WV	1	12	\$150.00	\$150.00	\$150.00

666809-001	Class 1 WIM Piezos Sensors	78	EA	15	1	50	\$800.00	\$800.00	\$800.00
666809-001		78	EA	WV	1	50	\$800.00	\$800.00	\$800.00
666809-002	Grout Kits	78	KIT	15	1	120	\$90.00	\$90.00	\$90.00
666809-002		78	KIT	WV	1	120	\$90.00	\$90.00	\$90.00
666809-003	AWG 14 Wire	78	FT	15	1	9000	\$0.10	\$0.10	\$0.10
666809-003		78	FT	WV	1	9000	\$0.10	\$0.10	\$0.10
666809-006	Miscellaneous Traffic Counters	78	LS	15	1	10	\$10.00	\$10.00	\$10.00
666809-006		78	LS	WV	1	10	\$10.00	\$10.00	\$10.00
666809-007	Modems	78	EA	15	1	10	\$200.00	\$200.00	\$200.00
666809-007		78	EA	WV	1	10	\$200.00	\$200.00	\$200.00
666809-008	Router	78	EA	15	1	20	\$500.00	\$500.00	\$500.00
666809-008		78	EA	WV	1	20	\$500.00	\$500.00	\$500.00
666809-010	Generator	78	HR	15	1	50	\$25.00	\$25.00	\$25.00
666809-010		78	HR	WV	1	50	\$25.00	\$25.00	\$25.00
666809-012	Cable/Conduit Locator	78	HR	15	1	50	\$20.00	\$20.00	\$20.00
666809-012		78	HR	WV	1	50	\$20.00	\$20.00	\$20.00
666810-001	Supervisor	78	HR	15	1	500	\$95.00	\$95.00	\$95.00
666810-001		78	HR	WV	1	500	\$95.00	\$95.00	\$95.00
666810-002	Foreman	78	HR	15	1	200	\$180.00	\$180.00	\$180.00
666810-002		78	HR	WV	1	200	\$180.00	\$180.00	\$180.00
666810-003	Signal Technician and/or Journeyman Electrician	78	HR	15	1	4500	\$110.00	\$110.00	\$110.00
666810-003		78	HR	WV	1	4500	\$110.00	\$110.00	\$110.00
666810-004	Master Electrician	78	HR	15	1	50	\$95.00	\$95.00	\$95.00
666810-004		78	HR	WV	1	50	\$95.00	\$95.00	\$95.00
666810-005	Operator	78	HR	15	1	200	\$85.00	\$85.00	\$85.00
666810-005		78	HR	WV	1	200	\$85.00	\$85.00	\$85.00
666810-006	Labor/ Groundsman	78	HR	15	1	1500	\$92.00	\$92.00	\$92.00
666810-006		78	HR	WV	1	1500	\$92.00	\$92.00	\$92.00
666811-001	Bucket Truck	78	HR	15	1	3000	\$45.00	\$45.00	\$45.00
666811-001		78	HR	WV	1	3000	\$45.00	\$45.00	\$45.00
666811-002	Boom/Digger Truck	78	HR	15	1	10	\$200.00	\$200.00	\$200.00
666811-002		78	HR	WV	1	10	\$200.00	\$200.00	\$200.00

666812-003	Air Compressor	78	HR	15	1	20	\$50.00	\$50.00	\$50.00
666812-003		78	HR	WV	1	20	\$50.00	\$50.00	\$50.00
666812-004	Service/Utility	78	HR	15	1	70	\$35.00	\$35.00	\$35.00
666812-004		78	HR	WV	1	70	\$35.00	\$35.00	\$35.00
666812-005	Front End Loader	78	HR	15	1	10	\$50.00	\$50.00	\$50.00
666812-005		78	HR	WV	1	10	\$50.00	\$50.00	\$50.00
666812-006	Backhoe/Trencher	78	HR	15	1	10	\$50.00	\$50.00	\$50.00
666812-006		78	HR	WV	1	10	\$50.00	\$50.00	\$50.00
670004-201	6 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	02	2	700	\$143.50	\$181.92	\$412.44
670004-201		17	LF	07	1	1182	\$59.00	\$59.00	\$59.00
670004-201		17	LF	WV	3	1882	\$59.00	\$104.72	\$412.44
670004-202	6 INCH DUCTILE IRON PIPE, TYPE II, CLASS	17	LF	07	1	121	\$62.00	\$62.00	\$62.00
670004-202		17	LF	WV	1	121	\$62.00	\$62.00	\$62.00
670004-221	8 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	05	1	156	\$150.00	\$150.00	\$150.00
670004-221		17	LF	WV	1	156	\$150.00	\$150.00	\$150.00
670004-222	8 INCH DUCTILE IRON PIPE, TYPE II, CLASS	17	LF	05	1	115	\$180.00	\$180.00	\$180.00
670004-222		17	LF	07	1	295	\$84.00	\$84.00	\$84.00
670004-222		17	LF	WV	2	410	\$84.00	\$110.93	\$180.00
670004-242	10 INCH DUCTILE IRON PIPE, TYPE II, CLASS	17	LF	07	1	265	\$95.00	\$95.00	\$95.00
670004-242		17	LF	WV	1	265	\$95.00	\$95.00	\$95.00
670004-261	12 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	05	1	887	\$200.00	\$200.00	\$200.00
670004-261		17	LF	WV	1	887	\$200.00	\$200.00	\$200.00
670004-262	12 INCH DUCTILE IRON PIPE, TYPE II, CLASS	17	LF	05	1	308	\$210.00	\$210.00	\$210.00
670004-262		17	LF	WV	1	308	\$210.00	\$210.00	\$210.00
670004-301	16 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	06	1	228	\$352.00	\$352.00	\$352.00
670004-301		17	LF	WV	1	228	\$352.00	\$352.00	\$352.00
670004-302	16 INCH DUCTILE IRON PIPE, TYPE II, CLASS	17	LF	05	1	1088	\$220.00	\$220.00	\$220.00
670004-302		17	LF	WV	1	1088	\$220.00	\$220.00	\$220.00
670007-004	3/4 INCH PLASTIC PIPE, CLASS	17	LF	05	1	41	\$50.00	\$50.00	\$50.00
670007-004		17	LF	WV	1	41	\$50.00	\$50.00	\$50.00
670007-010	1.5 INCH PLASTIC PIPE, CLASS	17	LF	05	1	50	\$7.00	\$7.00	\$7.00
670007-010		17	LF	WV	1	50	\$7.00	\$7.00	\$7.00

670007-012	2 INCH PLASTIC PIPE, CLASS	17	LF	05	2	87	\$75.00	\$79.60	\$80.00
670007-012		17	LF	WV	2	87	\$75.00	\$79.60	\$80.00
670007-018	4 INCH PLASTIC PIPE, CLASS	17	LF	09	1	112	\$580.00	\$580.00	\$580.00
670007-018		17	LF	WV	1	112	\$580.00	\$580.00	\$580.00
670007-020	6 INCH PLASTIC PIPE, CLASS	17	LF	05	1	1439	\$27.40	\$27.40	\$27.40
670007-020		17	LF	07	2	1034	\$3.00	\$50.11	\$85.84
670007-020		17	LF	WV	3	2473	\$3.00	\$36.89	\$85.84
670007-024	10 INCH PLASTIC PIPE, CLASS	17	LF	01	1	211	\$130.00	\$130.00	\$130.00
670007-024		17	LF	WV	1	211	\$130.00	\$130.00	\$130.00
670007-034	20 INCH PLASTIC PIPE, CLASS	17	LF	06	1	297	\$820.00	\$820.00	\$820.00
670007-034		17	LF	WV	1	297	\$820.00	\$820.00	\$820.00
670008-040	3/4 INCH COPPER SERVICE PIPE	17	LF	06	1	10	\$780.00	\$780.00	\$780.00
670008-040		17	LF	WV	1	10	\$780.00	\$780.00	\$780.00
670009-120	2 INCH GATE VALVE AND VALVE BOX	17	EA	05	1	1	\$2,200.00	\$2,200.00	\$2,200.00
670009-120		17	EA	09	1	2	\$7,652.00	\$7,652.00	\$7,652.00
670009-120		17	EA	WV	2	3	\$2,200.00	\$5,834.67	\$7,652.00
670009-200	6 INCH GATE VALVE AND VALVE BOX	17	EA	02	1	2	\$1,250.00	\$1,250.00	\$1,250.00
670009-200		17	EA	05	1	2	\$1,455.00	\$1,455.00	\$1,455.00
670009-200		17	EA	07	1	2	\$2,950.00	\$2,950.00	\$2,950.00
670009-200		17	EA	WV	3	6	\$1,250.00	\$1,885.00	\$2,950.00
670009-220	8 INCH GATE VALVE AND VALVE BOX	17	EA	05	1	4	\$2,500.00	\$2,500.00	\$2,500.00
670009-220		17	EA	WV	1	4	\$2,500.00	\$2,500.00	\$2,500.00
670009-240	10 INCH GATE VALVE AND VALVE BOX	17	EA	01	1	1	\$2,800.00	\$2,800.00	\$2,800.00
670009-240		17	EA	02	1	2	\$22,500.00	\$22,500.00	\$22,500.00
670009-240		17	EA	07	1	1	\$6,200.00	\$6,200.00	\$6,200.00
670009-240		17	EA	WV	3	4	\$2,800.00	\$13,500.00	\$22,500.00
670009-260	12 INCH GATE VALVE AND VALVE BOX	17	EA	05	1	3	\$5,000.00	\$5,000.00	\$5,000.00
670009-260		17	EA	WV	1	3	\$5,000.00	\$5,000.00	\$5,000.00
670009-300	16 INCH GATE VALVE AND VALVE BOX	17	EA	05	1	3	\$15,000.00	\$15,000.00	\$15,000.00
670009-300		17	EA	06	1	2	\$10,500.00	\$10,500.00	\$10,500.00
670009-300		17	EA	WV	2	5	\$10,500.00	\$13,200.00	\$15,000.00
670010-200	6 INCH STEEL CASING PIPE, THICKNESS	17	LF	02	1	500	\$135.00	\$135.00	\$135.00

670010-200		17	LF	WV	1	500	\$135.00	\$135.00	\$135.00
670010-220	8 INCH STEEL CASING PIPE, THICKNESS	17	LF	03	1	160	\$156.82	\$156.82	\$156.82
670010-220		17	LF	09	1	25	\$550.27	\$550.27	\$550.27
670010-220		17	LF	WV	2	185	\$156.82	\$209.99	\$550.27
670010-260	12 INCH STEEL CASING PIPE, THICKNESS	17	LF	05	1	94	\$135.00	\$135.00	\$135.00
670010-260		17	LF	07	1	70	\$95.00	\$95.00	\$95.00
670010-260		17	LF	WV	2	164	\$95.00	\$117.93	\$135.00
670010-320	18 INCH STEEL CASING PIPE, THICKNESS	17	LF	05	1	100	\$600.00	\$600.00	\$600.00
670010-320		17	LF	WV	1	100	\$600.00	\$600.00	\$600.00
670010-340	20 INCH STEEL CASING PIPE, THICKNESS	17	LF	07	1	171	\$360.00	\$360.00	\$360.00
670010-340		17	LF	WV	1	171	\$360.00	\$360.00	\$360.00
670010-380	24 INCH STEEL CASING PIPE, THICKNESS	17	LF	01	1	70	\$715.00	\$715.00	\$715.00
670010-380		17	LF	05	2	467	\$300.00	\$700.43	\$800.00
670010-380		17	LF	WV	3	537	\$300.00	\$702.33	\$800.00
670013-200	6 INCH FIRE HYDRANT	17	EA	05	1	2	\$7,000.00	\$7,000.00	\$7,000.00
670013-200		17	EA	WV	1	2	\$7,000.00	\$7,000.00	\$7,000.00
670015-030	5/8 INCH METER	17	EA	05	1	1	\$1,400.00	\$1,400.00	\$1,400.00
670015-030		17	EA	06	1	1	\$2,000.00	\$2,000.00	\$2,000.00
670015-030		17	EA	WV	2	2	\$1,400.00	\$1,700.00	\$2,000.00
670016-001	RELOCATE METER	17	EA	05	1	1	\$2,500.00	\$2,500.00	\$2,500.00
670016-001		17	EA	WV	1	1	\$2,500.00	\$2,500.00	\$2,500.00
670017-001	METER BOX	17	EA	05	1	1	\$480.00	\$480.00	\$480.00
670017-001		17	EA	06	1	1	\$1,600.00	\$1,600.00	\$1,600.00
670017-001		17	EA	WV	2	2	\$480.00	\$1,040.00	\$1,600.00
670019-043	3/4 INCH SPECIAL VALVE, AIR RELEASE VALVE WITH VAL	17	EA	02	1	1	\$600.00	\$600.00	\$600.00
670019-043		17	EA	WV	1	1	\$600.00	\$600.00	\$600.00
670019-120	2 INCH SPECIAL VALVE, BLOWOFF ASSEMBLY	17	EA	05	1	1	\$2,240.00	\$2,240.00	\$2,240.00
670019-120		17	EA	WV	1	1	\$2,240.00	\$2,240.00	\$2,240.00
670019-122	2 INCH SPECIAL VALVE, AIR RELEASE VALVE WITH VALVE	17	EA	06	1	2	\$5,800.00	\$5,800.00	\$5,800.00
670019-122		17	EA	WV	1	2	\$5,800.00	\$5,800.00	\$5,800.00
670019-201	6 INCH SPECIAL VALVE, TAP AND SLEEVE WITH VALVE B	17	EA	02	1	1	\$11,617.71	\$11,617.71	\$11,617.71
670019-201		17	EA	05	1	2	\$2,100.00	\$2,100.00	\$2,100.00

670019-201		17	EA	WV	2	3	\$2,100.00	\$5,272.57	\$11,617.71
670019-202	6 INCH SPECIAL VALVE, TEMPORARY PLUG	17	EA	05	1	2	\$15,015.00	\$15,015.00	\$15,015.00
670019-202		17	EA	WV	1	2	\$15,015.00	\$15,015.00	\$15,015.00
670019-221	8 INCH SPECIAL VALVE, TAP AND SLEEVE WITH VALVE B	17	EA	07	1	1	\$6,200.00	\$6,200.00	\$6,200.00
670019-221		17	EA	WV	1	1	\$6,200.00	\$6,200.00	\$6,200.00
670019-241	10 INCH SPECIAL VALVE, TAP AND SLEEVE WITH VALVE B	17	EA	02	1	2	\$7,000.00	\$7,000.00	\$7,000.00
670019-241		17	EA	WV	1	2	\$7,000.00	\$7,000.00	\$7,000.00
670019-262	16 INCH SPECIAL VALVE, BUTTERFLY	17	EA	06	1	4	\$9,500.00	\$9,500.00	\$9,500.00
670019-262		17	EA	WV	1	4	\$9,500.00	\$9,500.00	\$9,500.00
670023-001	ADJUSTING VALVE BOX	17	EA	02	1	1	\$800.00	\$800.00	\$800.00
670023-001		17	EA	03	3	48	\$225.00	\$260.42	\$300.00
670023-001		17	EA	04	2	21	\$57.00	\$91.71	\$300.00
670023-001		17	EA	06	5	28	\$225.00	\$416.26	\$600.00
670023-001		17	EA	07	1	2	\$300.00	\$300.00	\$300.00
670023-001		17	EA	10	2	23	\$1,025.00	\$1,083.38	\$1,103.98
670023-001		17	EA	WV	14	123	\$57.00	\$426.01	\$1,103.98
670024-001	ADJUSTING METER BOX	17	EA	02	1	9	\$625.00	\$625.00	\$625.00
670024-001		17	EA	07	1	4	\$300.00	\$300.00	\$300.00
670024-001		17	EA	WV	2	13	\$300.00	\$525.00	\$625.00
672002-001	CONSTRUCT BUILDING,	17	LS	03	2	2	\$663,461.30	\$663,461.30	\$663,461.30
672002-001		17	LS	WV	2	2	\$663,461.30	\$663,461.30	\$663,461.30
672002-002	SITE FURNISHINGS,	17	LS	05	1	1	\$24,126.00	\$24,126.00	\$24,126.00
672002-002		17	LS	WV	1	1	\$24,126.00	\$24,126.00	\$24,126.00
672002-003		17	EA	02	3	15	\$250.00	\$1,291.60	\$2,203.00
672002-003		17	EA	05	2	3	\$1,566.00	\$1,659.00	\$1,845.00
672002-003		17	EA	07	1	1	\$4,457.64	\$4,457.64	\$4,457.64
672002-003		17	EA	WV	6	19	\$250.00	\$1,516.24	\$4,457.64
672002-004		17	LF	05	1	70	\$195.00	\$195.00	\$195.00
672002-004		17	LF	WV	1	70	\$195.00	\$195.00	\$195.00
673001-001	INSTALL UTILITY CONDUIT SYSTEM,	17	LS	07	1	1	\$7,805.00	\$7,805.00	\$7,805.00
673001-001		17	LS	WV	1	1	\$7,805.00	\$7,805.00	\$7,805.00
675007-011	2 INCH PLASTIC SEWER PIPE	17	LF	07	1	916	\$37.50	\$37.50	\$37.50

675007-011		17	LF	WV	1	916	\$37.50	\$37.50	\$37.50
675007-018	4 INCH PLASTIC SEWER PIPE	17	LF	07	1	13	\$160.00	\$160.00	\$160.00
675007-018		17	LF	WV	1	13	\$160.00	\$160.00	\$160.00
675007-020	6 INCH PLASTIC SEWER PIPE	17	LF	07	1	12	\$190.00	\$190.00	\$190.00
675007-020		17	LF	WV	1	12	\$190.00	\$190.00	\$190.00
675007-022	8 INCH PLASTIC SEWER PIPE	17	LF	07	1	507	\$81.00	\$81.00	\$81.00
675007-022		17	LF	WV	1	507	\$81.00	\$81.00	\$81.00
675007-026	12 INCH PLASTIC SEWER PIPE	17	LF	02	1	435	\$200.00	\$200.00	\$200.00
675007-026		17	LF	WV	1	435	\$200.00	\$200.00	\$200.00
675014-001	MANHOLE COMPLETE, INCLUDING CASTING	17	EA	07	1	4	\$4,600.00	\$4,600.00	\$4,600.00
675014-001		17	EA	WV	1	4	\$4,600.00	\$4,600.00	\$4,600.00
675016-001	SPECIAL MANHOLE COMPLETE, INCLUDING CASTING	17	EA	02	1	1	\$5,000.00	\$5,000.00	\$5,000.00
675016-001		17	EA	WV	1	1	\$5,000.00	\$5,000.00	\$5,000.00
675017-001	ABANDONING MANHOLE	17	EA	06	1	8	\$2,378.64	\$2,378.64	\$2,378.64
675017-001		17	EA	WV	1	8	\$2,378.64	\$2,378.64	\$2,378.64
675018-001	ADJUSTING MANHOLE	17	EA	01	1	2	\$3,000.00	\$3,000.00	\$3,000.00
675018-001		17	EA	03	2	39	\$850.00	\$1,726.92	\$2,750.00
675018-001		17	EA	04	1	2	\$515.00	\$515.00	\$515.00
675018-001		17	EA	05	2	4	\$1,800.00	\$2,700.00	\$3,000.00
675018-001		17	EA	07	2	2	\$1,000.00	\$1,049.80	\$1,099.59
675018-001		17	EA	10	1	1	\$5,000.00	\$5,000.00	\$5,000.00
675018-001		17	EA	WV	9	50	\$515.00	\$1,845.59	\$5,000.00
675021-200	6 INCH STEEL CASING PIPE, THICKNESS	17	LF	07	1	120	\$55.00	\$55.00	\$55.00
675021-200		17	LF	WV	1	120	\$55.00	\$55.00	\$55.00
675021-220	8 INCH STEEL CASING PIPE, THICKNESS	17	LF	02	2	790	\$0.01	\$19.37	\$25.00
675021-220		17	LF	WV	2	790	\$0.01	\$19.37	\$25.00
675022-120	2 INCH AIR VALVE ASSEMBLY	17	EA	02	1	1	\$3,500.00	\$3,500.00	\$3,500.00
675022-120		17	EA	WV	1	1	\$3,500.00	\$3,500.00	\$3,500.00
675027-001	MANHOLE REMOVAL	17	EA	07	1	4	\$1,350.00	\$1,350.00	\$1,350.00
675027-001		17	EA	WV	1	4	\$1,350.00	\$1,350.00	\$1,350.00
679001-001	CONCRETE DECK OVERLAY	17	SY	02	2	1928	\$170.00	\$181.31	\$200.00
679001-001		17	SY	06	5	24556	\$158.07	\$170.41	\$257.71

679001-001		17	SY	WV	7	26484	\$158.07	\$171.21	\$257.71
681001-001	ASBESTOS ABATEMENT, CLASS I	17	LS	01	3	3	\$1,552.00	\$3,388.38	\$5,968.00
681001-001		17	LS	WV	3	3	\$1,552.00	\$3,388.38	\$5,968.00
681002-001	ASBESTOS ABATEMENT, CLASS II	17	LS	01	7	7	\$171.00	\$2,530.86	\$5,968.00
681002-001		17	LS	07	1	1	\$5,000.00	\$5,000.00	\$5,000.00
681002-001		17	LS	WV	8	8	\$171.00	\$2,839.50	\$5,968.00
685001-001	BRIDGE CLEANING	17	LS	01	2	2	\$13,500.00	\$34,250.00	\$55,000.00
685001-001		17	LS	02	1	1	\$20,000.00	\$20,000.00	\$20,000.00
685001-001		17	LS	03	2	2	\$6,500.00	\$8,250.00	\$10,000.00
685001-001		17	LS	04	2	2	\$26,000.00	\$43,000.00	\$60,000.00
685001-001		17	LS	05	2	2	\$10,000.00	\$11,000.00	\$12,000.00
685001-001		17	LS	06	51	51	\$210.00	\$50,313.99	\$514,500.00
685001-001		17	LS	07	2	2	\$1,500.00	\$5,750.00	\$10,000.00
685001-001		17	LS	08	1	1	\$30,000.00	\$30,000.00	\$30,000.00
685001-001		17	LS	09	1	1	\$19,000.00	\$19,000.00	\$19,000.00
685001-001		17	LS	10	5	5	\$3,863.92	\$8,065.45	\$14,351.69
685001-001		17	LS	WV	69	69	\$210.00	\$41,736.82	\$514,500.00
688001-001	CLEAN AND PAINT EXISTING STEEL BRIDGE	17	LS	01	1	1	\$150,000.00	\$150,000.00	\$150,000.00
688001-001		17	LS	02	1	1	\$360,000.00	\$360,000.00	\$360,000.00
688001-001		17	LS	03	1	1	\$110,000.00	\$110,000.00	\$110,000.00
688001-001		17	LS	04	2	2	\$185,000.00	\$192,500.00	\$200,000.00
688001-001		17	LS	06	32	32	\$525.00	\$580,633.59	\$6,174,000.00
688001-001		17	LS	08	1	1	\$160,000.00	\$160,000.00	\$160,000.00
688001-001		17	LS	09	1	1	\$300,000.00	\$300,000.00	\$300,000.00
688001-001		17	LS	10	1	1	\$284,000.00	\$284,000.00	\$284,000.00
688001-001		17	LS	WV	40	40	\$525.00	\$508,231.88	\$6,174,000.00
688003-001	CONTAINMENT AND DISPOSAL OF SPENT MATERIAL	17	LS	01	2	2	\$13,500.00	\$56,750.00	\$100,000.00
688003-001		17	LS	02	1	1	\$100,000.00	\$100,000.00	\$100,000.00
688003-001		17	LS	03	2	2	\$6,500.00	\$18,250.00	\$30,000.00
688003-001		17	LS	04	2	2	\$76,397.15	\$85,698.58	\$95,000.00
688003-001		17	LS	05	2	2	\$5,000.00	\$20,000.00	\$35,000.00
688003-001		17	LS	06	51	51	\$210.00	\$91,663.01	\$1,029,000.00

688003-001		17	LS	07	2	2	\$2,000.00	\$17,500.00	\$33,000.00
688003-001		17	LS	08	1	1	\$80,000.00	\$80,000.00	\$80,000.00
688003-001		17	LS	09	1	1	\$90,000.00	\$90,000.00	\$90,000.00
688003-001		17	LS	10	5	5	\$6,623.86	\$11,314.99	\$18,767.60
688003-001		17	LS	WV	69	69	\$210.00	\$78,228.78	\$1,029,000.00
695001-001	MAINLINE PAVEMENT	17	SY	01	2	643074	\$59.71	\$60.67	\$83.80
695001-001		17	SY	WV	2	643074	\$59.71	\$60.67	\$83.80
698001-001	PREFABRICATED BRIDGE ELEMENT SUPERSTRUCTURE,	17	EA	02	1	5	\$120,000.00	\$120,000.00	\$120,000.00
698001-001		17	EA	04	1	4	\$70,000.00	\$70,000.00	\$70,000.00
698001-001		17	EA	WV	2	9	\$70,000.00	\$97,777.78	\$120,000.00
699000-001	ON JOB TRAINING	17	HR	01	1	3000	\$1.00	\$1.00	\$1.00
699000-001		17	HR	05	2	5000	\$0.80	\$0.92	\$1.00
699000-001		17	HR	06	1	1000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	07	2	2000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	WV	6	11000	\$0.80	\$0.91	\$1.00
699001-001	JUST IN TIME TRAINING	17	LS	06	1	1	\$7,000.00	\$7,000.00	\$7,000.00
699001-001		17	LS	WV	1	1	\$7,000.00	\$7,000.00	\$7,000.00
900001-003	REMOVE EXISTING TRACK	17	FT	05	1	1140	\$25.00	\$25.00	\$25.00
900001-003		17	FT	WV	1	1140	\$25.00	\$25.00	\$25.00
900005-001	MISCELLANEOUS RAILROAD	17	LS	05	1	1	\$1,000.00	\$1,000.00	\$1,000.00
900005-001		17	LS	WV	1	1	\$1,000.00	\$1,000.00	\$1,000.00
900005-002		17	FT	05	1	2182	\$167.00	\$167.00	\$167.00
900005-002		17	FT	WV	1	2182	\$167.00	\$167.00	\$167.00
900005-003		17	EA	05	4	14	\$700.00	\$26,939.93	\$128,539.00
900005-003		17	EA	WV	4	14	\$700.00	\$26,939.93	\$128,539.00
900020-001	SITE FURNISHINGS	17	EA	06	1	2	\$56,485.09	\$56,485.09	\$56,485.09
900020-001		17	EA	WV	1	2	\$56,485.09	\$56,485.09	\$56,485.09