

WEST VIRGINIA DIVISION OF HIGHWAYS
2021 Average Unit Bid Prices

<u>Item Number</u>	<u>Description</u>	<u>Spec Year</u>	<u>Unit</u>	<u>District</u>	<u>Frequency</u>	<u>Quantity</u>	<u>Minimum</u>	<u>Mean</u>	<u>Maximum</u>
105000-010	DESIGN BUILD CONTRACT - \$/UN	17	\$/UN	01	7	7	\$119,687.00	\$1,110,212.14	\$4,677,125.00
105000-010		17	\$/UN	02	2	2	\$562,440.00	\$655,290.00	\$748,140.00
105000-010		17	\$/UN	04	2	2	\$577,000.00	\$929,489.00	\$1,281,978.00
105000-010		17	\$/UN	05	2	2	\$335,878.00	\$467,759.00	\$599,640.00
105000-010		17	\$/UN	06	3	3	\$136,447.00	\$457,075.00	\$809,000.00
105000-010		17	\$/UN	07	2	2	\$163,793.00	\$186,878.50	\$209,964.00
105000-010		17	\$/UN	08	5	5	\$344,277.00	\$29,640,765.40	\$36,964,887.50
105000-010		17	\$/UN	09	1	1	\$6,331,300.00	\$6,331,300.00	\$6,331,300.00
105000-010		17	\$/UN	10	1	1	\$783,809.00	\$783,809.00	\$783,809.00
105000-010		17	\$/UN	WV	25	25	\$119,687.00	\$6,757,619.16	\$36,964,887.50
201001-000	CLEARING AND GRUBBING	17	LS	01	114	114	\$500.00	\$31,899.30	\$1,138,328.95
201001-000		17	LS	02	311	311	\$200.00	\$7,474.89	\$400,000.00
201001-000		17	LS	03	8	8	\$41.34	\$113,682.68	\$840,401.00
201001-000		17	LS	04	12	12	\$1,500.00	\$82,443.37	\$674,814.96
201001-000		17	LS	05	8	8	\$8,000.00	\$106,512.50	\$362,100.00
201001-000		17	LS	06	9	9	\$2,000.00	\$10,022.50	\$35,000.00
201001-000		17	LS	07	5	5	\$3,000.00	\$23,814.24	\$73,171.00
201001-000		17	LS	08	1	1	\$72,163.23	\$72,163.23	\$72,163.23
201001-000		17	LS	09	5	5	\$14,991.71	\$33,856.24	\$61,000.00
201001-000		17	LS	10	11	11	\$4,164.00	\$67,640.91	\$254,997.95
201001-000		17	LS	WV	484	484	\$41.34	\$20,468.72	\$1,138,328.95
202001-000	BUILDING DEMOLITION NUMBER,	17	LS	01	9	9	\$0.01	\$4,059.78	\$18,250.00
202001-000		17	LS	02	3	3	\$4,000.00	\$6,333.33	\$10,000.00
202001-000		17	LS	03	42	42	\$100.00	\$5,169.05	\$12,000.00
202001-000		17	LS	04	13	13	\$3,000.00	\$7,384.62	\$20,000.00
202001-000		17	LS	05	6	6	\$1,400.00	\$6,916.67	\$25,000.00
202001-000		17	LS	06	1	1	\$2,500.00	\$2,500.00	\$2,500.00
202001-000		17	LS	07	1	1	\$4,000.00	\$4,000.00	\$4,000.00

202001-000		17	LS	10	12	12	\$1.00	\$9,583.75	\$45,000.00
202001-000		17	LS	WV	87	87	\$0.01	\$6,110.84	\$45,000.00
202002-000	WATER WELL ABANDONMENT NUMBER,	17	LS	03	1	1	\$2,500.00	\$2,500.00	\$2,500.00
202002-000		17	LS	WV	1	1	\$2,500.00	\$2,500.00	\$2,500.00
202003-000	SEPTIC TANK ABANDONMENT NUMBER,	17	LS	03	10	10	\$2,500.00	\$2,500.00	\$2,500.00
202003-000		17	LS	WV	10	10	\$2,500.00	\$2,500.00	\$2,500.00
203001-000	DISMANTLING STRUCTURE	17	LS	01	19	19	\$8,000.00	\$39,077.76	\$174,122.00
203001-000		17	LS	02	3	3	\$26,058.54	\$395,412.15	\$1,110,177.92
203001-000		17	LS	03	14	14	\$5,010.00	\$25,106.61	\$75,000.00
203001-000		17	LS	04	25	25	\$5,500.00	\$102,705.28	\$1,200,000.00
203001-000		17	LS	05	8	8	\$2,775.00	\$162,227.06	\$1,151,416.50
203001-000		17	LS	06	8	8	\$3,000.00	\$351,947.95	\$950,000.00
203001-000		17	LS	07	5	5	\$5,000.00	\$46,154.92	\$149,063.00
203001-000		17	LS	08	1	1	\$295,000.00	\$295,000.00	\$295,000.00
203001-000		17	LS	09	7	7	\$4,000.00	\$90,284.58	\$500,000.00
203001-000		17	LS	10	11	11	\$8,000.00	\$225,797.18	\$1,600,000.00
203001-000		17	LS	WV	101	101	\$2,775.00	\$124,779.94	\$1,600,000.00
204001-000	MOBILIZATION	17	LS	01	39	39	\$2,545.00	\$123,311.05	\$1,187,555.00
204001-000		17	LS	02	28	28	\$1,000.00	\$76,853.37	\$630,000.00
204001-000		17	LS	03	31	31	\$2,400.00	\$96,777.36	\$1,350,000.00
204001-000		17	LS	04	22	22	\$3,500.00	\$250,459.34	\$3,500,000.00
204001-000		17	LS	05	19	19	\$9,300.00	\$123,347.63	\$875,000.00
204001-000		17	LS	06	26	26	\$5,000.00	\$205,192.18	\$1,165,000.00
204001-000		17	LS	07	18	18	\$4,000.00	\$73,032.72	\$373,700.00
204001-000		17	LS	08	16	16	\$7,800.00	\$155,903.25	\$1,414,000.00
204001-000		17	LS	09	19	19	\$1,900.00	\$136,007.00	\$762,860.00
204001-000		10	LS	10	1	1	\$14,600.00	\$14,600.00	\$14,600.00
204001-000		17	LS	10	20	20	\$20,000.00	\$102,297.39	\$380,000.00
204001-000		17	LS	12	3	3	\$30,000.00	\$183,333.33	\$265,000.00
204001-000		17	LS	WV	241	241	\$1,000.00	\$133,356.65	\$3,500,000.00
204001-000		10	LS	WV	1	1	\$14,600.00	\$14,600.00	\$14,600.00
204002-000	MOBILIZATION, PER	17	MI	02	1	2000	\$15.00	\$15.00	\$15.00

204002-000		17	MI	03	1	400	\$0.01	\$0.01	\$0.01
204002-000		17	MI	05	1	1500	\$5.00	\$5.00	\$5.00
204002-000		17	MI	06	1	1000	\$0.01	\$0.01	\$0.01
204002-000		17	MI	07	1	1000	\$10.00	\$10.00	\$10.00
204002-000		17	MI	08	1	400	\$1.00	\$1.00	\$1.00
204002-000		17	MI	10	1	800	\$15.00	\$15.00	\$15.00
204002-000		17	MI	WV	7	7100	\$0.01	\$8.44	\$15.00
204003-000		17	EA	01	1	15	\$2,000.00	\$2,000.00	\$2,000.00
204003-000		17	EA	02	3	35	\$1,500.00	\$2,428.57	\$4,000.00
204003-000		17	EA	03	3	23	\$2,000.00	\$2,065.22	\$2,500.00
204003-000		17	EA	04	3	43	\$250.00	\$906.98	\$2,000.00
204003-000		17	EA	05	3	27	\$250.00	\$796.30	\$2,000.00
204003-000		17	EA	06	3	50	\$1.00	\$1,100.20	\$2,000.00
204003-000		17	EA	07	3	45	\$1.00	\$778.22	\$2,000.00
204003-000		17	EA	08	3	20	\$1,500.00	\$1,520.00	\$1,700.00
204003-000		17	EA	09	3	21	\$500.00	\$4,857.14	\$6,500.00
204003-000		17	EA	10	3	45	\$1,500.00	\$3,000.00	\$4,500.00
204003-000		17	EA	12	1	3	\$1,750.00	\$1,750.00	\$1,750.00
204003-000		17	EA	WV	29	327	\$1.00	\$1,791.07	\$6,500.00
206002-001	BASE REINFORCEMENT GEOGRID, TYPE	17	SY	06	1	507	\$4.00	\$4.00	\$4.00
206002-001		17	SY	WV	1	507	\$4.00	\$4.00	\$4.00
207001-001	UNCLASSIFIED EXCAVATION	17	CY	01	27	356920.7	\$0.01	\$10.59	\$1,500.00
207001-001		17	CY	02	11	36344	\$1.00	\$7.70	\$210.00
207001-001		17	CY	03	22	390610	\$7.81	\$10.27	\$205.00
207001-001		17	CY	04	12	142780	\$10.00	\$15.89	\$110.00
207001-001		17	CY	05	14	33214.5	\$10.00	\$31.82	\$78.00
207001-001		17	CY	06	14	19908	\$20.00	\$40.57	\$165.00
207001-001		17	CY	07	11	8472	\$1.00	\$30.05	\$350.00
207001-001		17	CY	08	4	1734	\$0.02	\$9.53	\$28.00
207001-001		17	CY	09	9	5425	\$13.06	\$50.98	\$110.00
207001-001		17	CY	10	10	18246.5	\$8.13	\$19.89	\$180.30
207001-001		17	CY	WV	134	#####	\$0.01	\$12.94	\$1,500.00

207002-000	SUBGRADE	17	CY	01	20	14798	\$20.00	\$64.67	\$197.00
207002-000		17	CY	02	4	1946	\$1.00	\$70.55	\$125.00
207002-000		17	CY	03	3	19417	\$73.40	\$74.07	\$137.69
207002-000		17	CY	04	3	19653	\$60.00	\$62.51	\$99.00
207002-000		17	CY	05	5	3528	\$70.70	\$80.11	\$120.00
207002-000		17	CY	06	4	869	\$105.00	\$109.22	\$169.91
207002-000		17	CY	07	2	287.6	\$107.00	\$107.93	\$108.40
207002-000		17	CY	08	2	2205	\$42.00	\$42.85	\$120.00
207002-000		17	CY	09	4	430	\$82.00	\$103.92	\$160.00
207002-000		17	CY	10	8	3285	\$35.00	\$58.35	\$240.00
207002-000		17	CY	WV	55	66418.6	\$1.00	\$67.76	\$240.00
207009-000	UNCLASSIFIED EXCAVATION	17	LS	08	2	2	\$155,000.00	\$179,160.00	\$203,320.00
207009-000		17	LS	WV	2	2	\$155,000.00	\$179,160.00	\$203,320.00
207032-000	FABRIC FOR SUBSURFACE DRAINAGE	17	SY	01	1	2015	\$16.00	\$16.00	\$16.00
207032-000		17	SY	03	12	2531	\$1.00	\$2.62	\$6.19
207032-000		17	SY	04	1	140	\$2.50	\$2.50	\$2.50
207032-000		17	SY	WV	14	4686	\$1.00	\$8.37	\$16.00
207033-000	FABRIC FOR SUBGRADE STABILIZATION	17	SY	04	1	680	\$1.79	\$1.79	\$1.79
207033-000		17	SY	WV	1	680	\$1.79	\$1.79	\$1.79
207034-000	FABRIC FOR SEPARATION	17	SY	01	22	115802	\$1.20	\$2.15	\$5.50
207034-000		17	SY	02	5	12026	\$1.50	\$2.31	\$6.00
207034-000		17	SY	03	13	179021	\$1.21	\$1.52	\$8.44
207034-000		17	SY	04	11	128060	\$1.00	\$1.16	\$5.20
207034-000		17	SY	05	8	29143	\$2.00	\$2.38	\$3.80
207034-000		17	SY	06	10	18676	\$1.60	\$2.61	\$4.00
207034-000		17	SY	07	3	3019.8	\$1.33	\$1.63	\$7.00
207034-000		17	SY	08	2	100166	\$1.00	\$1.00	\$4.00
207034-000		17	SY	09	5	3395	\$1.41	\$1.97	\$3.10
207034-000		17	SY	10	9	23608	\$1.26	\$1.75	\$3.50
207034-000		17	SY	WV	88	612916.8	\$1.00	\$1.58	\$8.44
207035-001	SETTLEMENT PLATE ASSEMBLY	17	EA	01	1	3	\$1,200.00	\$1,200.00	\$1,200.00
207035-001		17	EA	06	1	8	\$1,500.00	\$1,500.00	\$1,500.00

207035-001		17	EA	WV	2	11	\$1,200.00	\$1,418.18	\$1,500.00
207036-001	IMPERVIOUS MEMBRANE,	17	SY	01	1	344	\$15.00	\$15.00	\$15.00
207036-001		17	SY	04	1	904	\$17.00	\$17.00	\$17.00
207036-001		17	SY	WV	2	1248	\$15.00	\$16.45	\$17.00
207050-000	SOIL MONITOR,	17	EA	01	1	6	\$185.00	\$185.00	\$185.00
207050-000		17	EA	WV	1	6	\$185.00	\$185.00	\$185.00
208003-001	CONTAMINATED SOIL	17	TN	01	1	1082	\$160.00	\$160.00	\$160.00
208003-001		17	TN	WV	1	1082	\$160.00	\$160.00	\$160.00
211001-000	UNCLASSIFIED BORROW EXCAVATION	17	CY	01	16	63651	\$0.01	\$14.75	\$185.00
211001-000		17	CY	02	1	1883	\$20.00	\$20.00	\$20.00
211001-000		17	CY	03	13	9183	\$14.00	\$50.22	\$150.00
211001-000		17	CY	04	3	307	\$27.97	\$66.46	\$90.00
211001-000		17	CY	05	3	7124	\$13.50	\$20.87	\$59.84
211001-000		17	CY	06	5	3508	\$30.00	\$101.16	\$120.00
211001-000		17	CY	07	3	1438	\$41.00	\$51.92	\$135.00
211001-000		17	CY	09	2	1453	\$23.70	\$48.89	\$69.50
211001-000		17	CY	10	7	39507.4	\$0.55	\$11.75	\$143.00
211001-000		17	CY	WV	53	128054.4	\$0.01	\$20.08	\$185.00
211002-000	ROCK BORROW EXCAVATION	17	CY	01	6	24740	\$0.01	\$13.00	\$157.00
211002-000		17	CY	02	7	924	\$65.00	\$107.20	\$350.00
211002-000		17	CY	03	8	37368	\$14.60	\$19.72	\$115.00
211002-000		17	CY	04	5	11003	\$1.00	\$54.82	\$80.00
211002-000		17	CY	10	2	4810	\$70.00	\$83.02	\$100.00
211002-000		17	CY	WV	28	78845	\$0.01	\$27.40	\$350.00
211003-000	SELECT BORROW EXCAVATION	17	CY	03	1	30	\$15.84	\$15.84	\$15.84
211003-000		17	CY	04	1	65	\$255.00	\$255.00	\$255.00
211003-000		17	CY	WV	2	95	\$15.84	\$179.48	\$255.00
211007-000	UNCLASSIFIED BORROW EXCAVATION	17	TN	04	2	270	\$53.00	\$53.93	\$54.00
211007-000		17	TN	WV	2	270	\$53.00	\$53.93	\$54.00
211008-000	ROCK BORROW EXCAVATION	17	TN	01	1	6397	\$30.38	\$30.38	\$30.38
211008-000		17	TN	02	1	371	\$85.00	\$85.00	\$85.00
211008-000		17	TN	03	5	1476	\$20.00	\$55.23	\$86.00

211008-000		17	TN	04	3	14511	\$48.00	\$54.12	\$145.00
211008-000		17	TN	06	3	1063.5	\$41.00	\$51.69	\$84.00
211008-000		17	TN	07	2	693	\$10.00	\$12.53	\$260.01
211008-000		17	TN	09	2	1148	\$48.72	\$56.21	\$61.00
211008-000		17	TN	10	5	2093	\$0.01	\$50.33	\$100.00
211008-000		17	TN	WV	22	27752.5	\$0.01	\$47.79	\$260.01
211017-001	IMPERVIOUS CORE	17	SF	01	1	4564	\$3.00	\$3.00	\$3.00
211017-001		17	SF	03	1	524	\$10.00	\$10.00	\$10.00
211017-001		17	SF	04	1	487	\$4.50	\$4.50	\$4.50
211017-001		17	SF	WV	3	5575	\$3.00	\$3.79	\$10.00
212001-000	STRUCTURE EXCAVATION	17	CY	01	20	5065	\$1.00	\$55.70	\$260.00
212001-000		17	CY	02	2	1102	\$40.00	\$46.52	\$60.00
212001-000		17	CY	03	13	2670	\$11.82	\$35.56	\$65.00
212001-000		17	CY	04	10	3784	\$20.00	\$28.29	\$114.82
212001-000		17	CY	05	1	174	\$81.00	\$81.00	\$81.00
212001-000		17	CY	06	5	3749	\$25.00	\$70.32	\$190.00
212001-000		17	CY	07	2	150	\$24.57	\$32.79	\$57.00
212001-000		17	CY	09	3	415	\$21.50	\$437.35	\$685.87
212001-000		17	CY	10	8	1759	\$13.18	\$51.78	\$200.00
212001-000		17	CY	WV	64	18868	\$1.00	\$57.80	\$685.87
212002-000	WET EXCAVATION	17	CY	01	2	112	\$63.00	\$88.19	\$94.00
212002-000		17	CY	02	1	323	\$80.00	\$80.00	\$80.00
212002-000		17	CY	05	1	331	\$150.00	\$150.00	\$150.00
212002-000		17	CY	10	1	20	\$85.00	\$85.00	\$85.00
212002-000		17	CY	WV	5	786	\$63.00	\$110.77	\$150.00
212003-000	ROCK EXCAVATION	17	CY	01	2	70	\$100.00	\$152.57	\$260.00
212003-000		17	CY	03	1	58	\$57.00	\$57.00	\$57.00
212003-000		17	CY	06	1	136	\$75.00	\$75.00	\$75.00
212003-000		17	CY	WV	4	264	\$57.00	\$91.61	\$260.00
212004-000	COFFERDAM	17	EA	01	5	14	\$1,800.00	\$3,970.94	\$15,000.00
212004-000		17	EA	02	1	2	\$13,500.00	\$13,500.00	\$13,500.00
212004-000		17	EA	03	7	13	\$1,297.49	\$3,222.85	\$5,455.00

212004-000		17	EA	05	1	2	\$27,000.00	\$27,000.00	\$27,000.00
212004-000		17	EA	06	2	4	\$2,500.00	\$5,500.00	\$8,500.00
212004-000		17	EA	09	2	4	\$8,697.62	\$9,674.41	\$10,000.00
212004-000		17	EA	10	2	3	\$0.01	\$3,166.67	\$9,500.00
212004-000		17	EA	WV	20	42	\$0.01	\$5,921.14	\$27,000.00
212005-000	SELECT MATERIAL FOR BACKFILLING	17	CY	01	12	521	\$50.00	\$171.30	\$362.00
212005-000		17	CY	03	14	1027	\$1.00	\$136.72	\$404.45
212005-000		17	CY	04	7	2021	\$60.00	\$73.39	\$440.00
212005-000		17	CY	05	2	71	\$117.50	\$126.90	\$340.00
212005-000		17	CY	06	3	94	\$145.00	\$171.97	\$185.00
212005-000		17	CY	07	1	114	\$135.00	\$135.00	\$135.00
212005-000		17	CY	09	1	200	\$95.00	\$95.00	\$95.00
212005-000		17	CY	10	2	210	\$75.00	\$84.52	\$100.00
212005-000		17	CY	WV	42	4258	\$1.00	\$106.92	\$440.00
212010-002	SHORING, CAUSEWAY	17	LS	01	1	1	\$100.00	\$100.00	\$100.00
212010-002		17	LS	05	1	1	\$100,000.00	\$100,000.00	\$100,000.00
212010-002		17	LS	WV	2	2	\$100.00	\$50,050.00	\$100,000.00
212010-003	SHORING	17	LS	01	8	8	\$8,400.00	\$33,011.01	\$115,000.00
212010-003		17	LS	02	3	3	\$1.00	\$18,333.67	\$30,000.00
212010-003		17	LS	03	2	2	\$34,041.11	\$97,170.56	\$160,300.00
212010-003		17	LS	04	7	7	\$1.00	\$80,440.02	\$148,000.00
212010-003		17	LS	05	1	1	\$45,000.00	\$45,000.00	\$45,000.00
212010-003		17	LS	06	3	3	\$16,205.89	\$223,735.30	\$625,000.00
212010-003		17	LS	07	1	1	\$9,413.72	\$9,413.72	\$9,413.72
212010-003		17	LS	08	1	1	\$1.00	\$1.00	\$1.00
212010-003		17	LS	10	7	7	\$6,500.00	\$46,138.50	\$95,000.00
212010-003		17	LS	WV	33	33	\$1.00	\$64,396.98	\$625,000.00
217001-000	SPECIAL ROCK FILL	17	CY	06	1	89	\$158.29	\$158.29	\$158.29
217001-000		17	CY	09	1	21	\$170.00	\$170.00	\$170.00
217001-000		17	CY	10	2	51	\$63.71	\$74.89	\$135.00
217001-000		17	CY	WV	4	161	\$63.71	\$133.40	\$170.00
218001-000	RIPRAP	17	CY	01	1	577	\$85.00	\$85.00	\$85.00

218001-000		17	CY	04	2	337	\$50.00	\$51.19	\$250.00
218001-000		17	CY	05	1	50	\$85.00	\$85.00	\$85.00
218001-000		17	CY	09	1	120	\$120.00	\$120.00	\$120.00
218001-000		17	CY	WV	5	1084	\$50.00	\$78.36	\$250.00
218002-000	GROUTED RIPRAP	17	CY	06	2	36.2	\$230.00	\$247.30	\$261.00
218002-000		17	CY	WV	2	36.2	\$230.00	\$247.30	\$261.00
218003-000	GABION	17	CY	03	2	36.5	\$500.00	\$666.44	\$950.00
218003-000		17	CY	05	1	8	\$350.00	\$350.00	\$350.00
218003-000		17	CY	07	1	12	\$475.76	\$475.76	\$475.76
218003-000		17	CY	WV	4	56.5	\$350.00	\$581.13	\$950.00
218004-001	8 INCH CRUSHED ROCK SLOPE PROTECTION	17	SY	01	1	492	\$58.00	\$58.00	\$58.00
218004-001		17	SY	04	4	3441	\$75.00	\$75.83	\$80.00
218004-001		17	SY	06	1	718	\$150.00	\$150.00	\$150.00
218004-001		17	SY	09	1	165	\$67.60	\$67.60	\$67.60
218004-001		17	SY	10	3	391	\$25.00	\$35.14	\$90.00
218004-001		17	SY	WV	10	5207	\$25.00	\$81.05	\$150.00
218004-003	12 INCH CRUSHED ROCK SLOPE PROTECTION	17	SY	08	1	128	\$60.00	\$60.00	\$60.00
218004-003		17	SY	WV	1	128	\$60.00	\$60.00	\$60.00
218006-000	FOUNDATION PROTECTION	17	CY	01	17	6702	\$33.00	\$93.40	\$2,700.00
218006-000		17	CY	02	1	785	\$75.00	\$75.00	\$75.00
218006-000		17	CY	03	13	2539	\$68.55	\$98.78	\$240.00
218006-000		17	CY	04	4	762	\$26.00	\$45.71	\$86.00
218006-000		17	CY	05	1	404	\$76.00	\$76.00	\$76.00
218006-000		17	CY	06	4	447	\$75.00	\$127.39	\$1,250.00
218006-000		17	CY	07	2	570	\$118.32	\$136.61	\$140.00
218006-000		17	CY	09	2	752	\$76.50	\$84.79	\$110.00
218006-000		17	CY	10	4	694	\$53.16	\$100.67	\$120.00
218006-000		17	CY	WV	48	13655	\$26.00	\$92.98	\$2,700.00
218006-001	FILTER LAYER	17	CY	01	1	3328	\$52.00	\$52.00	\$52.00
218006-001		17	CY	06	1	13	\$135.00	\$135.00	\$135.00
218006-001		17	CY	WV	2	3341	\$52.00	\$52.32	\$135.00
218007-000	FABRIC FOR EROSION CONTROL	17	SY	01	4	411	\$4.10	\$8.42	\$51.52

218007-000		17	SY	05	1	152	\$7.25	\$7.25	\$7.25
218007-000		17	SY	WV	5	563	\$4.10	\$8.11	\$51.52
218008-000	SHOT ROCK	17	TN	02	1	100	\$61.00	\$61.00	\$61.00
218008-000		17	TN	05	1	16	\$80.00	\$80.00	\$80.00
218008-000		17	TN	07	1	5	\$317.13	\$317.13	\$317.13
218008-000		17	TN	WV	3	121	\$61.00	\$74.10	\$317.13
218010-008	SCALING	17	HR	04	1	172	\$763.00	\$763.00	\$763.00
218010-008		17	HR	WV	1	172	\$763.00	\$763.00	\$763.00
218010-009	ROCKFALL DRAPE	17	SY	04	1	6089	\$97.00	\$97.00	\$97.00
218010-009		17	SY	WV	1	6089	\$97.00	\$97.00	\$97.00
218010-010	ROCK ANCHOR FOR CONCRETE SLABS	17	EA	04	1	55	\$3,400.00	\$3,400.00	\$3,400.00
218010-010		17	EA	WV	1	55	\$3,400.00	\$3,400.00	\$3,400.00
219001-001	CONTROLLED LOW STRENGTH MATERIAL, TYPE	17	CY	01	3	83	\$200.00	\$312.41	\$365.00
219001-001		17	CY	02	1	128	\$232.00	\$232.00	\$232.00
219001-001		17	CY	03	2	47	\$236.68	\$248.37	\$269.00
219001-001		17	CY	04	1	11	\$325.00	\$325.00	\$325.00
219001-001		17	CY	05	1	16	\$460.00	\$460.00	\$460.00
219001-001		17	CY	06	1	15	\$350.00	\$350.00	\$350.00
219001-001		17	CY	10	1	4	\$1,340.00	\$1,340.00	\$1,340.00
219001-001		17	CY	WV	10	304	\$200.00	\$292.25	\$1,340.00
228001-000	SUBGRADE PREPARATION	17	SY	01	2	1226	\$11.32	\$11.51	\$12.60
228001-000		17	SY	02	1	253	\$12.00	\$12.00	\$12.00
228001-000		17	SY	WV	3	1479	\$11.32	\$11.59	\$12.60
229001-000	SHOULDERS AND DITCHES	17	MI	01	1	1.7	\$10,000.00	\$10,000.00	\$10,000.00
229001-000		17	MI	02	7	6.75	\$1.00	\$8,305.34	\$10,000.00
229001-000		17	MI	03	6	17.84	\$0.01	\$2,529.43	\$2,750.00
229001-000		17	MI	04	2	0.828	\$5,000.00	\$9,468.60	\$10,000.00
229001-000		17	MI	05	2	4.58	\$2,900.00	\$4,334.06	\$85,000.00
229001-000		17	MI	06	7	23.52	\$3,100.00	\$9,204.93	\$22,000.00
229001-000		17	MI	07	1	8.52	\$7,100.00	\$7,100.00	\$7,100.00
229001-000		17	MI	09	1	1	\$200,000.00	\$200,000.00	\$200,000.00
229001-000		17	MI	WV	27	64.738	\$0.01	\$9,621.37	\$200,000.00

240001-000	CLEAN CULVERT	17	LF	01	2	241	\$22.00	\$23.37	\$25.00
240001-000		17	LF	03	1	36	\$28.35	\$28.35	\$28.35
240001-000		17	LF	04	2	266	\$26.00	\$29.92	\$35.00
240001-000		17	LF	06	6	1390	\$10.00	\$15.05	\$120.00
240001-000		17	LF	09	1	40	\$120.00	\$120.00	\$120.00
240001-000		17	LF	WV	12	1973	\$10.00	\$20.44	\$120.00
240002-000	CLEAN INLET	17	EA	01	1	1	\$250.00	\$250.00	\$250.00
240002-000		17	EA	03	1	1	\$29.54	\$29.54	\$29.54
240002-000		17	EA	04	1	3	\$1,705.00	\$1,705.00	\$1,705.00
240002-000		17	EA	06	9	138	\$100.00	\$606.09	\$820.00
240002-000		17	EA	WV	12	143	\$29.54	\$622.62	\$1,705.00
240006-000	CLEAN INLET AND OUTLET DITCH	17	LF	06	2	78	\$13.00	\$25.67	\$39.00
240006-000		17	LF	WV	2	78	\$13.00	\$25.67	\$39.00
306001-001	RUBBLIZATION	17	SY	01	1	144804	\$3.10	\$3.10	\$3.10
306001-001		17	SY	08	1	10843	\$6.20	\$6.20	\$6.20
306001-001		17	SY	WV	2	155647	\$3.10	\$3.32	\$6.20
306002-001	FILL AGGREGATE	17	TN	01	1	523	\$55.00	\$55.00	\$55.00
306002-001		17	TN	08	1	199	\$48.15	\$48.15	\$48.15
306002-001		17	TN	WV	2	722	\$48.15	\$53.11	\$55.00
307001-000	AGGREGATE BASE COURSE, CLASS	17	CY	01	39	15085	\$52.00	\$82.39	\$1,500.00
307001-000		17	CY	02	13	3253	\$65.00	\$92.15	\$300.00
307001-000		17	CY	03	9	2645	\$75.00	\$95.75	\$163.25
307001-000		17	CY	04	21	10947	\$62.00	\$94.28	\$206.97
307001-000		17	CY	05	11	2396	\$40.00	\$79.95	\$130.00
307001-000		17	CY	06	15	15581	\$52.00	\$89.49	\$265.00
307001-000		17	CY	07	8	1264.8	\$104.14	\$131.17	\$525.00
307001-000		17	CY	08	6	15515	\$50.00	\$51.92	\$110.00
307001-000		17	CY	09	7	1159.1	\$90.45	\$110.14	\$190.00
307001-000		17	CY	10	28	4930	\$75.14	\$99.20	\$266.55
307001-000		17	CY	WV	157	72775.9	\$40.00	\$82.47	\$1,500.00
307005-001	AGGREGATE BASE COURSE, STONE OR GRAVEL, CLASS	17	TN	01	12	10637	\$43.50	\$49.57	\$260.00
307005-001		17	TN	02	10	3849	\$35.00	\$55.41	\$200.00

307005-001		17	TN	03	30	13812	\$24.19	\$49.90	\$175.00
307005-001		17	TN	04	8	2854	\$25.00	\$46.10	\$100.00
307005-001		17	TN	05	9	7466	\$25.30	\$32.25	\$95.00
307005-001		17	TN	06	9	4762	\$25.00	\$42.28	\$149.17
307005-001		17	TN	07	8	9078	\$18.11	\$46.69	\$75.00
307005-001		17	TN	08	2	4258	\$28.00	\$28.53	\$29.60
307005-001		17	TN	09	12	8608	\$34.50	\$48.26	\$80.00
307005-001		10	TN	10	1	705	\$29.00	\$29.00	\$29.00
307005-001		17	TN	10	6	4410	\$35.00	\$40.54	\$58.00
307005-001		10	TN	WV	1	705	\$29.00	\$29.00	\$29.00
307005-001		17	TN	WV	106	69734	\$18.11	\$45.07	\$260.00
307005-003	AGGREGATE BASE COURSE, STEEL SLAG, CLASS	17	TN	06	1	822	\$41.00	\$41.00	\$41.00
307005-003		17	TN	WV	1	822	\$41.00	\$41.00	\$41.00
311006-001	OPEN GRADED FREE DRAINING BASE COURSE	17	CY	01	4	5863	\$135.00	\$168.19	\$212.00
311006-001		17	CY	02	1	39	\$315.00	\$315.00	\$315.00
311006-001		17	CY	03	1	12419	\$138.00	\$138.00	\$138.00
311006-001		17	CY	04	2	14164	\$168.71	\$171.43	\$215.00
311006-001		17	CY	05	3	1734	\$115.50	\$123.92	\$212.00
311006-001		17	CY	06	3	435	\$298.00	\$329.66	\$360.00
311006-001		17	CY	07	1	170	\$210.00	\$210.00	\$210.00
311006-001		17	CY	08	2	1522	\$92.00	\$97.34	\$600.00
311006-001		17	CY	10	2	1590	\$160.00	\$167.60	\$200.00
311006-001		17	CY	WV	19	37936	\$92.00	\$156.82	\$600.00
401001-020	MARSHALL ASPHALT BASE CRSE, SG, TY I	17	TN	01	9	14330	\$84.75	\$88.78	\$1,500.00
401001-020		17	TN	02	8	1221	\$90.00	\$144.49	\$255.00
401001-020		17	TN	03	3	100	\$150.00	\$161.65	\$200.00
401001-020		17	TN	04	4	623	\$115.50	\$139.86	\$163.00
401001-020		17	TN	05	6	6138	\$66.35	\$87.02	\$125.40
401001-020		17	TN	06	1	32	\$228.00	\$228.00	\$228.00
401001-020		17	TN	07	10	11555.8	\$84.00	\$111.54	\$1,925.00
401001-020		17	TN	08	3	2276	\$71.30	\$75.59	\$107.00
401001-020		17	TN	09	4	684.7	\$108.00	\$173.49	\$245.00

401001-020		17	TN	10	5	699.47	\$91.00	\$134.85	\$415.00
401001-020		17	TN	WV	53	37659.97	\$66.35	\$100.04	\$1,925.00
401001-023	MARSHALL ASPHALT BASE CRSE, SG, TY II	17	TN	01	17	9429	\$94.00	\$120.22	\$500.00
401001-023		17	TN	02	7	666	\$90.00	\$148.60	\$305.00
401001-023		17	TN	03	14	1497	\$110.00	\$170.21	\$377.09
401001-023		17	TN	04	6	294	\$130.00	\$178.27	\$750.00
401001-023		17	TN	05	3	831	\$110.00	\$139.45	\$154.00
401001-023		17	TN	06	6	665	\$120.00	\$308.17	\$1,200.00
401001-023		17	TN	07	3	2479.1	\$102.00	\$110.47	\$255.78
401001-023		17	TN	08	1	2797	\$70.00	\$70.00	\$70.00
401001-023		17	TN	09	7	612.2	\$117.00	\$156.02	\$490.00
401001-023		17	TN	10	5	557.98	\$132.00	\$167.74	\$310.00
401001-023		17	TN	WV	69	19828.28	\$70.00	\$127.05	\$1,200.00
401001-040	SUPERPAVE ASPHALT BASE CRSE, SG, TY 19	17	TN	01	2	6299	\$112.00	\$126.75	\$147.00
401001-040		17	TN	03	1	23371	\$105.00	\$105.00	\$105.00
401001-040		17	TN	04	1	993	\$110.00	\$110.00	\$110.00
401001-040		17	TN	05	5	2906	\$82.00	\$94.45	\$148.00
401001-040		17	TN	06	5	10641	\$90.00	\$131.86	\$153.00
401001-040		17	TN	08	1	98	\$167.00	\$167.00	\$167.00
401001-040		17	TN	10	2	955	\$130.00	\$137.76	\$148.95
401001-040		17	TN	WV	17	45263	\$82.00	\$114.60	\$167.00
401001-042	SUPERPAVE ASPHALT BASE CRSE, SG, TY 25	17	TN	01	3	45911	\$99.75	\$104.54	\$145.50
401001-042		17	TN	03	1	24561	\$100.00	\$100.00	\$100.00
401001-042		17	TN	04	1	3162	\$105.00	\$105.00	\$105.00
401001-042		17	TN	05	1	9309	\$87.60	\$87.60	\$87.60
401001-042		17	TN	06	2	4029	\$135.00	\$142.46	\$146.00
401001-042		17	TN	08	3	3193	\$65.00	\$74.57	\$147.00
401001-042		17	TN	09	1	473	\$490.00	\$490.00	\$490.00
401001-042		17	TN	10	2	5168	\$110.00	\$111.24	\$120.00
401001-042		17	TN	WV	14	95806	\$65.00	\$104.60	\$490.00
401001-050	SUPERPAVE ASPHALT BASE CRSE, SG, TY 37.5	17	TN	02	1	312	\$443.00	\$443.00	\$443.00
401001-050		17	TN	05	2	3147	\$71.00	\$72.72	\$80.00

401001-050		17	TN	06	1	116	\$125.00	\$125.00	\$125.00
401001-050		17	TN	08	1	3816	\$70.90	\$70.90	\$70.90
401001-050		17	TN	10	1	414	\$143.36	\$143.36	\$143.36
401001-050		17	TN	WV	6	7805	\$70.90	\$91.16	\$443.00
401002-020	MARSHALL ASPHALT WEAR CRSE, SG, TY I	17	TN	01	11	9390	\$98.80	\$106.69	\$382.00
401002-020		17	TN	02	6	478.75	\$185.00	\$214.68	\$1,069.00
401002-020		17	TN	03	12	2426.73	\$114.50	\$145.29	\$793.40
401002-020		17	TN	04	5	223	\$125.00	\$153.97	\$264.51
401002-020		17	TN	06	5	274	\$140.00	\$208.74	\$1,091.00
401002-020		17	TN	07	6	4906.5	\$91.00	\$101.17	\$1,925.00
401002-020		17	TN	08	9	22685	\$78.00	\$86.41	\$222.00
401002-020		17	TN	09	5	288	\$156.00	\$202.90	\$300.00
401002-020	MARSHALL WEAR CRSE, SG, TY I	10	TN	10	1	2828	\$86.00	\$86.00	\$86.00
401002-020	MARSHALL ASPHALT WEAR CRSE, SG, TY I	17	TN	10	7	6206	\$109.00	\$113.65	\$250.00
401002-020	MARSHALL WEAR CRSE, SG, TY I	10	TN	WV	1	2828	\$86.00	\$86.00	\$86.00
401002-020	MARSHALL ASPHALT WEAR CRSE, SG, TY I	17	TN	WV	66	46877.98	\$78.00	\$101.73	\$1,925.00
401002-023	MARSHALL ASPHALT WEAR CRSE, SG, TY III	17	TN	06	1	148	\$197.34	\$197.34	\$197.34
401002-023		17	TN	WV	1	148	\$197.34	\$197.34	\$197.34
401002-035	MARSHALL ASPHALT WEAR CRSE, SG, TY IV	17	TN	01	3	6562	\$95.00	\$96.62	\$190.00
401002-035		17	TN	03	5	3259	\$105.00	\$117.24	\$400.53
401002-035		17	TN	10	1	33	\$632.50	\$632.50	\$632.50
401002-035		17	TN	WV	9	9854	\$95.00	\$105.23	\$632.50
401003-001	MARSHALL ASPHALT P/L CRSE, SG	17	TN	01	2	289	\$101.45	\$109.89	\$119.00
401003-001		17	TN	03	5	95	\$194.00	\$225.51	\$394.44
401003-001		17	TN	07	3	106	\$94.00	\$152.79	\$221.00
401003-001		17	TN	09	1	23	\$117.00	\$117.00	\$117.00
401003-001		17	TN	10	1	200	\$170.00	\$170.00	\$170.00
401003-001		17	TN	WV	12	713	\$94.00	\$148.76	\$394.44
401003-011	SUPERPAVE ASPHALT PCH/LEV CRSE, SG	17	TN	03	1	214	\$110.00	\$110.00	\$110.00
401003-011		17	TN	04	2	672	\$137.04	\$141.79	\$350.00
401003-011		17	TN	06	2	54	\$137.00	\$141.50	\$146.00
401003-011		17	TN	WV	5	940	\$110.00	\$134.54	\$350.00

401007-020	MARSHALL ASPHALT SCRATCH CRSE, SG, TY I	17	TN	05	3	4385	\$72.60	\$74.32	\$75.80
401007-020		17	TN	07	2	2959	\$77.70	\$80.59	\$88.00
401007-020		17	TN	08	8	8370	\$78.00	\$85.34	\$99.00
401007-020		17	TN	10	1	690	\$110.00	\$110.00	\$110.00
401007-020	MARSHALL SCRATCH CRSE, SG, TY I	10	TN	10	1	1671	\$85.00	\$85.00	\$85.00
401007-020		10	TN	WV	1	1671	\$85.00	\$85.00	\$85.00
401007-020	MARSHALL ASPHALT SCRATCH CRSE, SG, TY I	17	TN	WV	14	16404	\$72.60	\$82.57	\$110.00
401007-040	SUPERPAVE ASPHALT SCRATCH CRSE, SG, TY 9.5	17	TN	05	2	1473	\$71.00	\$77.03	\$100.50
401007-040		17	TN	WV	2	1473	\$71.00	\$77.03	\$100.50
401017-001	ASPHALT POTHOLE REPAIR, STONE OR GRAVEL, TYPE	17	TN	03	4	200	\$148.00	\$235.21	\$800.00
401017-001		17	TN	04	2	35	\$147.00	\$176.14	\$249.00
401017-001		17	TN	06	1	11.6	\$397.64	\$397.64	\$397.64
401017-001		17	TN	09	1	40	\$1,000.00	\$1,000.00	\$1,000.00
401017-001		17	TN	WV	8	286.6	\$147.00	\$341.31	\$1,000.00
402001-011	SUPERPAVE ASPHALT SKID PVT, SG, TY	17	TN	01	1	84	\$283.36	\$283.36	\$283.36
402001-011		17	TN	WV	1	84	\$283.36	\$283.36	\$283.36
402001-020	MARSHALL ASPHALT SKID PVT, SG, TY I	17	TN	01	10	5264	\$99.00	\$113.25	\$706.18
402001-020		17	TN	02	10	7355	\$85.00	\$96.15	\$330.00
402001-020		17	TN	04	2	1034	\$89.50	\$98.40	\$260.00
402001-020		17	TN	05	6	11197	\$75.10	\$82.34	\$175.00
402001-020		17	TN	06	2	22	\$400.00	\$501.82	\$540.00
402001-020		17	TN	07	4	13225	\$78.65	\$86.79	\$403.70
402001-020		17	TN	08	2	4681	\$81.00	\$84.52	\$86.50
402001-020		17	TN	09	1	20.6	\$590.00	\$590.00	\$590.00
402001-020		17	TN	10	4	8416.43	\$97.50	\$100.65	\$231.00
402001-020		17	TN	WV	41	51215.03	\$75.10	\$92.57	\$706.18
402001-021	MARSHALL ASPHALT SKID PVT, S, TY I	17	TN	01	1	2.9	\$670.00	\$670.00	\$670.00
402001-021		17	TN	WV	1	2.9	\$670.00	\$670.00	\$670.00
402001-026	MARSHALL ASPHALT SKID PVT, SG, TY IV	17	TN	02	1	3684	\$119.00	\$119.00	\$119.00
402001-026		17	TN	10	1	52	\$300.00	\$300.00	\$300.00
402001-026		17	TN	WV	2	3736	\$119.00	\$121.52	\$300.00
402001-040	SUPERPAVE ASPHALT SKID PVT, SG, TY 9.5	17	TN	01	1	384	\$200.00	\$200.00	\$200.00

402001-040		17	TN	03	1	12795	\$120.00	\$120.00	\$120.00
402001-040		17	TN	04	1	1313	\$115.00	\$115.00	\$115.00
402001-040		17	TN	07	4	11106	\$96.72	\$106.10	\$153.00
402001-040		17	TN	08	1	40	\$275.00	\$275.00	\$275.00
402001-040		17	TN	09	1	675	\$145.00	\$145.00	\$145.00
402001-040		17	TN	10	1	209	\$162.40	\$162.40	\$162.40
402001-040		17	TN	WV	10	26522	\$96.72	\$116.29	\$275.00
402001-045	SUPERPAVE ASPHALT SKID PVT, SG, TY 12.5	17	TN	01	2	4415	\$135.00	\$143.35	\$148.50
402001-045		17	TN	04	1	744	\$158.00	\$158.00	\$158.00
402001-045		17	TN	05	7	16323	\$71.00	\$98.75	\$114.00
402001-045		17	TN	06	5	10317	\$110.00	\$130.82	\$168.00
402001-045		17	TN	09	2	6926	\$105.60	\$113.99	\$120.00
402001-045		17	TN	10	1	395	\$150.00	\$150.00	\$150.00
402001-045		17	TN	WV	18	39120	\$71.00	\$116.58	\$168.00
403001-001	CRACK SEALING IN ASPHALT PAVEMENT	17	LF	01	7	159523	\$0.90	\$1.15	\$3.75
403001-001		17	LF	WV	7	159523	\$0.90	\$1.15	\$3.75
406001-001	HIGH FRICTION SURFACE TREATMENT	17	SY	01	1	19430	\$25.75	\$25.75	\$25.75
406001-001		17	SY	02	1	12718	\$25.50	\$25.50	\$25.50
406001-001		17	SY	03	1	856	\$66.00	\$66.00	\$66.00
406001-001		17	SY	04	1	549	\$100.00	\$100.00	\$100.00
406001-001		17	SY	WV	4	33553	\$25.50	\$27.90	\$100.00
407001-001	STRESS ABSORBING MEMBRANE INTERFACE (SAMI) SEA	17	SY	03	1	108710	\$3.50	\$3.50	\$3.50
407001-001		17	SY	08	2	136348	\$4.45	\$4.54	\$4.60
407001-001		17	SY	09	1	36691	\$7.40	\$7.40	\$7.40
407001-001		17	SY	WV	4	281749	\$3.50	\$4.51	\$7.40
407001-003	NON-TRACKING FOG SEAL	17	GA	03	1	9784	\$4.00	\$4.00	\$4.00
407001-003		17	GA	WV	1	9784	\$4.00	\$4.00	\$4.00
408001-003	NON-TRACKING ASPHALT MATERIAL	17	GA	03	3	9595	\$3.41	\$3.92	\$4.00
408001-003		17	GA	06	3	6127	\$3.00	\$4.58	\$5.75
408001-003		17	GA	10	1	52	\$7.50	\$7.50	\$7.50
408001-003		17	GA	WV	7	15774	\$3.00	\$4.19	\$7.50
408002-001	ASPHALT MATERIAL	17	GA	01	23	48538	\$1.50	\$3.14	\$173.00

408002-001		17	GA	02	17	10508	\$1.00	\$2.27	\$20.00
408002-001		17	GA	03	14	7162	\$2.00	\$3.11	\$29.97
408002-001		17	GA	04	6	55550	\$3.00	\$4.30	\$10.00
408002-001		17	GA	05	12	22457.5	\$0.05	\$2.54	\$4.50
408002-001		17	GA	06	8	5217	\$2.00	\$3.36	\$10.50
408002-001		17	GA	07	10	19865	\$2.00	\$3.05	\$5.07
408002-001		17	GA	08	12	22198	\$2.00	\$2.62	\$3.50
408002-001		17	GA	09	7	7159	\$2.50	\$2.54	\$4.00
408002-001		17	GA	10	14	54377	\$0.65	\$1.90	\$4.00
408002-001	BITUMINOUS MATERIAL	10	GA	10	1	4370	\$2.50	\$2.50	\$2.50
408002-001	ASPHALT MATERIAL	17	GA	WV	123	253031.5	\$0.05	\$2.97	\$173.00
408002-001	BITUMINOUS MATERIAL	10	GA	WV	1	4370	\$2.50	\$2.50	\$2.50
410001-030	SUPERPAVE ASPHALT BASE CRSE, TY 19	17	SY	01	1	175310	\$17.95	\$17.95	\$17.95
410001-030		17	SY	04	2	194385	\$11.42	\$11.47	\$35.00
410001-030		17	SY	08	3	207506	\$11.00	\$11.65	\$15.25
410001-030		17	SY	10	1	12067	\$18.15	\$18.15	\$18.15
410001-030		17	SY	WV	7	589268	\$11.00	\$13.60	\$35.00
410001-040	SUPERPAVE ASPHALT BASE CRSE, TY 25	17	SY	02	1	89549	\$17.25	\$17.25	\$17.25
410001-040		17	SY	04	1	132526	\$38.96	\$38.96	\$38.96
410001-040		17	SY	05	1	264	\$103.00	\$103.00	\$103.00
410001-040		17	SY	WV	3	222339	\$17.25	\$30.29	\$103.00
410007-010	MARSHALL ASPHALT SKID PVT, TY I	17	SY	03	1	113324	\$8.00	\$8.00	\$8.00
410007-010		17	SY	WV	1	113324	\$8.00	\$8.00	\$8.00
410007-050	SUPERPAVE ASPHALT SKID PVT, TY 9.5	17	SY	01	1	136970	\$10.46	\$10.46	\$10.46
410007-050		17	SY	04	3	649565	\$7.60	\$8.99	\$10.40
410007-050		17	SY	05	1	52073	\$8.40	\$8.40	\$8.40
410007-050		17	SY	08	2	196644	\$7.85	\$8.06	\$8.20
410007-050		17	SY	10	2	119950	\$10.35	\$10.53	\$11.40
410007-050		17	SY	WV	9	1155202	\$7.60	\$9.14	\$11.40
410007-060	SUPERPAVE ASPHALT SKID PVT, TY 12.5	17	SY	01	1	175310	\$14.95	\$14.95	\$14.95
410007-060		17	SY	02	1	123485	\$14.00	\$14.00	\$14.00
410007-060		17	SY	03	4	466770	\$10.12	\$11.74	\$13.00

410007-060		17	SY	06	4	120387	\$10.05	\$11.36	\$15.50
410007-060		17	SY	07	1	211676	\$14.75	\$14.75	\$14.75
410007-060		17	SY	08	1	12716	\$7.50	\$7.50	\$7.50
410007-060		17	SY	09	2	110925	\$13.95	\$13.96	\$14.00
410007-060		17	SY	WV	14	1221269	\$7.50	\$13.07	\$15.50
415005-001	STANDARD MILLING	17	SY	01	14	351279	\$1.50	\$4.87	\$100.00
415005-001		17	SY	02	13	130643	\$4.80	\$5.12	\$40.00
415005-001		17	SY	03	11	18297	\$3.00	\$4.99	\$35.00
415005-001		17	SY	04	5	138905	\$1.57	\$6.35	\$50.00
415005-001		17	SY	05	7	119783	\$1.80	\$2.07	\$14.00
415005-001		17	SY	06	7	44723	\$5.27	\$6.55	\$20.00
415005-001		17	SY	07	11	69475	\$1.13	\$4.01	\$60.00
415005-001		17	SY	08	7	23309	\$1.30	\$3.08	\$17.00
415005-001		17	SY	09	3	5304	\$6.90	\$8.15	\$30.00
415005-001		17	SY	10	8	56912	\$1.55	\$2.43	\$24.00
415005-001		17	SY	WV	86	958630	\$1.13	\$4.61	\$100.00
415006-001	FINE MILLING	17	SY	01	1	136970	\$1.75	\$1.75	\$1.75
415006-001		17	SY	02	3	59186	\$1.75	\$2.31	\$35.00
415006-001		17	SY	03	6	576405	\$1.65	\$2.30	\$20.00
415006-001		17	SY	04	2	438008	\$1.25	\$1.44	\$1.50
415006-001		17	SY	05	1	40808	\$2.00	\$2.00	\$2.00
415006-001		17	SY	06	5	147878	\$1.00	\$2.33	\$5.90
415006-001		17	SY	07	1	211676	\$1.40	\$1.40	\$1.40
415006-001		17	SY	09	4	173877	\$2.40	\$2.97	\$4.20
415006-001		17	SY	10	4	242100	\$2.00	\$2.19	\$2.50
415006-001		17	SY	WV	27	2026908	\$1.00	\$2.02	\$35.00
415007-001	MICROMILLING	17	SY	03	1	575	\$35.00	\$35.00	\$35.00
415007-001		17	SY	WV	1	575	\$35.00	\$35.00	\$35.00
420001-001	MICRO SURFACE MULTIPLE COURSE	17	SY	09	1	69286	\$4.70	\$4.70	\$4.70
420001-001		17	SY	10	1	212700	\$3.99	\$3.99	\$3.99
420001-001		17	SY	WV	2	281986	\$3.99	\$4.16	\$4.70
420002-001	MICRO SURFACE SINGLE COURSE	17	SY	02	1	10374	\$5.99	\$5.99	\$5.99

420002-001		17	SY	WV	1	10374	\$5.99	\$5.99	\$5.99
420003-001	MICRO SURFACE RUT FILL	17	TN	10	1	200	\$350.00	\$350.00	\$350.00
420003-001		17	TN	WV	1	200	\$350.00	\$350.00	\$350.00
425001-001	ASPHALT EMULSION SLURRY SEAL COAT	17	SY	04	2	41861	\$3.75	\$3.89	\$3.95
425001-001		17	SY	10	1	19000	\$2.85	\$2.85	\$2.85
425001-001		17	SY	WV	3	60861	\$2.85	\$3.57	\$3.95
481001-001	ASPHALT INTERLAYER MEMBRANE FABRIC	17	SY	07	2	3678	\$44.65	\$46.29	\$48.15
481001-001		17	SY	08	2	21558	\$29.15	\$31.09	\$33.75
481001-001		17	SY	WV	4	25236	\$29.15	\$33.30	\$48.15
498000-001	ULTRATHIN ASPHALT OVERLAY	17	SY	03	1	110713	\$6.00	\$6.00	\$6.00
498000-001		17	SY	WV	1	110713	\$6.00	\$6.00	\$6.00
501001-006	6 INCH REINFORCED PORTLAND CEMENT CONCRETE PA	17	SY	01	2	423	\$216.60	\$223.92	\$275.00
501001-006		17	SY	WV	2	423	\$216.60	\$223.92	\$275.00
501001-009	9 INCH REINFORCED PORTLAND CEMENT CONCRETE PA	17	SY	06	1	32	\$371.00	\$371.00	\$371.00
501001-009		17	SY	WV	1	32	\$371.00	\$371.00	\$371.00
501005-006	6 INCH NON-REINFORCED PORTLAND CEMENT CONCRE	17	SY	03	1	809	\$105.00	\$105.00	\$105.00
501005-006		17	SY	07	1	14	\$225.00	\$225.00	\$225.00
501005-006		17	SY	09	1	26.7	\$150.00	\$150.00	\$150.00
501005-006		17	SY	WV	3	849.7	\$105.00	\$108.39	\$225.00
501005-010	10 INCH NON-REINFORCED PORTLAND CEMENT CONCR	17	SY	05	1	453	\$160.00	\$160.00	\$160.00
501005-010		17	SY	06	1	80	\$200.00	\$200.00	\$200.00
501005-010		17	SY	WV	2	533	\$160.00	\$166.00	\$200.00
501006-009	9 INCH NON-REINFORCED HIGH-EARLY-STRENGTH PORT	17	SY	06	1	7787	\$168.00	\$168.00	\$168.00
501006-009		17	SY	WV	1	7787	\$168.00	\$168.00	\$168.00
502001-012	12 INCH PORTLAND CEMENT CONCRETE APPROACH SLA	17	SY	01	8	1092	\$370.00	\$460.63	\$712.58
502001-012		17	SY	02	2	272	\$370.00	\$488.38	\$600.00
502001-012		17	SY	03	1	152	\$600.00	\$600.00	\$600.00
502001-012		17	SY	04	6	1806	\$360.00	\$441.64	\$1,000.00
502001-012		17	SY	05	2	317	\$400.00	\$400.00	\$400.00
502001-012		17	SY	06	2	349	\$425.00	\$459.60	\$494.00
502001-012		17	SY	07	1	48	\$1,040.00	\$1,040.00	\$1,040.00
502001-012		17	SY	08	1	320	\$370.00	\$370.00	\$370.00

502001-012		17	SY	09	3	346	\$250.00	\$388.01	\$770.00
502001-012		17	SY	10	8	1012	\$391.16	\$570.39	\$920.00
502001-012		17	SY	WV	34	5714	\$250.00	\$471.06	\$1,040.00
502001-014	14 INCH PORTLAND CEMENT CONCRETE APPROACH SLA	17	SY	06	1	380	\$585.00	\$585.00	\$585.00
502001-014		17	SY	WV	1	380	\$585.00	\$585.00	\$585.00
503001-001	SEALING JOINTS AND CRACKS	17	LF	06	1	753	\$3.60	\$3.60	\$3.60
503001-001		17	LF	09	1	11000	\$2.00	\$2.00	\$2.00
503001-001		17	LF	WV	2	11753	\$2.00	\$2.10	\$3.60
503006-001	SAW AND SEAL, HOTPOUR SEAL METHOD	17	LF	05	1	100	\$25.00	\$25.00	\$25.00
503006-001		17	LF	WV	1	100	\$25.00	\$25.00	\$25.00
506001-003	CONCRETE PAVEMENT REPAIR, TYPE I, THICKNESS,	17	SY	04	2	6050	\$190.50	\$225.90	\$269.70
506001-003		17	SY	06	3	13751	\$165.50	\$171.21	\$265.00
506001-003		17	SY	07	1	1270.6	\$325.00	\$325.00	\$325.00
506001-003		17	SY	09	4	4351	\$300.00	\$380.10	\$1,500.00
506001-003		17	SY	WV	10	25422.6	\$165.50	\$227.66	\$1,500.00
506001-004	CONCRETE PAVEMENT REPAIR, TYPE II	17	SY	04	1	30	\$650.00	\$650.00	\$650.00
506001-004		17	SY	06	3	1806	\$280.00	\$551.16	\$560.00
506001-004		17	SY	WV	4	1836	\$280.00	\$552.78	\$650.00
506003-005	ADDITIONAL CONCRETE FOR TYPE I REPAIR	17	CY	09	1	180	\$275.00	\$275.00	\$275.00
506003-005		17	CY	WV	1	180	\$275.00	\$275.00	\$275.00
508003-001	FINAL TEXTURED SURFACE AREA OF DIAMOND GROUND	17	SY	06	2	91389	\$5.25	\$5.87	\$30.00
508003-001		17	SY	09	1	213400	\$3.70	\$3.70	\$3.70
508003-001		17	SY	WV	3	304789	\$3.70	\$4.35	\$30.00
510001-002	RE-SEALING TRANSVERSE CONCRETE PAVEMENT JOINTS	17	LF	04	1	1000	\$4.50	\$4.50	\$4.50
510001-002		17	LF	06	2	16911	\$3.60	\$3.64	\$4.00
510001-002		17	LF	09	1	43000	\$1.80	\$1.80	\$1.80
510001-002		17	LF	WV	4	60911	\$1.80	\$2.35	\$4.50
510002-001	RE-SEALING LONGITUDINAL CONCRETE PAVEMENT JOIN	17	LF	04	1	3000	\$4.50	\$4.50	\$4.50
510002-001		17	LF	06	2	45104	\$3.55	\$3.57	\$4.00
510002-001		17	LF	09	1	232100	\$2.15	\$2.15	\$2.15
510002-001		17	LF	WV	4	280204	\$2.15	\$2.40	\$4.50
601002-001	CLASS B CONCRETE	17	CY	01	25	3010.8	\$500.00	\$851.49	\$2,800.00

601002-001		17	CY	02	4	379.4	\$300.00	\$929.23	\$1,381.75
601002-001		17	CY	03	18	1323.1	\$446.94	\$945.73	\$5,346.80
601002-001		17	CY	04	21	1897.88	\$300.00	\$760.03	\$10,000.00
601002-001		17	CY	05	3	371	\$850.00	\$1,115.96	\$3,000.00
601002-001		17	CY	06	12	1963	\$10.00	\$515.35	\$4,700.00
601002-001		17	CY	07	6	240	\$800.00	\$1,258.51	\$3,017.00
601002-001		17	CY	08	1	159	\$1,480.00	\$1,480.00	\$1,480.00
601002-001		17	CY	09	4	463	\$800.00	\$1,032.86	\$1,600.00
601002-001		17	CY	10	11	927	\$575.00	\$1,348.80	\$3,500.00
601002-001		17	CY	WV	105	10734.18	\$10.00	\$866.53	\$10,000.00
601002-002	CLASS B CONCRETE, MASS	17	CY	10	1	114	\$1,800.00	\$1,800.00	\$1,800.00
601002-002		17	CY	WV	1	114	\$1,800.00	\$1,800.00	\$1,800.00
601002-003	CLASS B CONCRETE, ARCHITECTURAL	17	CY	08	1	82	\$1,415.00	\$1,415.00	\$1,415.00
601002-003		17	CY	WV	1	82	\$1,415.00	\$1,415.00	\$1,415.00
601003-001	CLASS K CONCRETE	17	CY	01	8	382	\$535.00	\$1,008.46	\$3,500.00
601003-001		17	CY	02	3	74	\$975.00	\$1,094.93	\$1,400.00
601003-001		17	CY	03	2	34	\$1,162.54	\$1,190.08	\$1,200.00
601003-001		17	CY	04	8	1470	\$462.00	\$685.76	\$2,000.00
601003-001		17	CY	05	2	80	\$1,100.00	\$1,171.25	\$1,250.00
601003-001		17	CY	06	7	260	\$10.00	\$1,052.30	\$8,230.00
601003-001		17	CY	07	1	27	\$2,000.00	\$2,000.00	\$2,000.00
601003-001		17	CY	08	1	3462	\$377.00	\$377.00	\$377.00
601003-001		17	CY	09	3	97	\$1,600.00	\$1,873.04	\$2,000.00
601003-001		17	CY	10	9	306	\$900.00	\$1,925.73	\$2,800.00
601003-001		17	CY	WV	44	6192	\$10.00	\$647.97	\$8,230.00
601003-003	CLASS K CONCRETE, ARCHITECTURAL	17	CY	08	1	22	\$2,500.00	\$2,500.00	\$2,500.00
601003-003		17	CY	WV	1	22	\$2,500.00	\$2,500.00	\$2,500.00
601005-001	CLASS C CONCRETE	17	CY	03	1	158	\$802.00	\$802.00	\$802.00
601005-001		17	CY	WV	1	158	\$802.00	\$802.00	\$802.00
601006-001	CLASS D CONCRETE	17	CY	06	1	3	\$2,400.00	\$2,400.00	\$2,400.00
601006-001		17	CY	WV	1	3	\$2,400.00	\$2,400.00	\$2,400.00
601006-005	CLASS DC CONCRETE	17	CY	06	1	9	\$1,400.00	\$1,400.00	\$1,400.00

601006-005		17	CY	10	2	143	\$500.00	\$509.44	\$650.00
601006-005		17	CY	WV	3	152	\$500.00	\$562.17	\$1,400.00
601009-001	CLASS H CONCRETE	17	CY	01	9	2701	\$880.00	\$1,046.43	\$2,531.59
601009-001		17	CY	02	2	655	\$800.00	\$840.61	\$1,000.00
601009-001		17	CY	03	1	150	\$1,100.00	\$1,100.00	\$1,100.00
601009-001		17	CY	04	5	5107	\$800.00	\$869.89	\$1,700.00
601009-001		17	CY	05	1	241	\$1,300.00	\$1,300.00	\$1,300.00
601009-001		17	CY	06	6	1347	\$10.00	\$894.95	\$1,450.00
601009-001		17	CY	07	2	149	\$1,391.45	\$1,632.39	\$1,740.00
601009-001		17	CY	08	1	154	\$2,500.00	\$2,500.00	\$2,500.00
601009-001		17	CY	09	3	456	\$1,315.12	\$1,630.61	\$1,750.00
601009-001		17	CY	10	10	1960	\$815.00	\$1,712.35	\$2,800.00
601009-001		17	CY	WV	40	12920	\$10.00	\$1,101.50	\$2,800.00
601009-015	CLASS H LIGHTWEIGHT CONCRETE	17	CY	05	1	188	\$1,900.00	\$1,900.00	\$1,900.00
601009-015		17	CY	WV	1	188	\$1,900.00	\$1,900.00	\$1,900.00
601013-001	EPOXY RESIN PROTECTIVE COATING	17	LS	05	1	1	\$10,000.00	\$10,000.00	\$10,000.00
601013-001		17	LS	WV	1	1	\$10,000.00	\$10,000.00	\$10,000.00
601013-005	CONCRETE SEALER	17	SF	04	1	139800	\$0.70	\$0.70	\$0.70
601013-005		17	SF	06	1	13680	\$1.25	\$1.25	\$1.25
601013-005		17	SF	WV	2	153480	\$0.70	\$0.75	\$1.25
601015-007	CONCRETE CRACK SEALING	17	LF	06	3	882	\$50.00	\$84.05	\$135.00
601015-007		17	LF	WV	3	882	\$50.00	\$84.05	\$135.00
601019-001	CONCRETE PROTECTIVE COATING	17	SF	01	7	103363	\$1.70	\$2.30	\$8.74
601019-001		17	SF	02	4	68642	\$1.00	\$4.04	\$20.00
601019-001		17	SF	03	1	108000	\$1.25	\$1.25	\$1.25
601019-001		17	SF	04	11	#####	\$1.25	\$2.14	\$8.00
601019-001		17	SF	05	2	17525	\$3.57	\$3.71	\$4.00
601019-001		17	SF	06	7	258364	\$1.00	\$4.81	\$6.00
601019-001		17	SF	07	2	24932	\$3.00	\$3.68	\$6.99
601019-001		17	SF	08	5	161753	\$2.00	\$2.97	\$7.50
601019-001		17	SF	09	4	173858	\$1.00	\$2.34	\$17.40
601019-001		17	SF	10	5	23304	\$1.88	\$4.67	\$6.00

601019-001		17	SF	WV	48	#####	\$1.00	\$3.11	\$20.00
601025-003	MODIFIED CONCRETE, CLASS B	17	CY	01	2	372	\$630.00	\$675.00	\$900.00
601025-003		17	CY	09	4	21	\$1,486.39	\$1,548.00	\$2,695.53
601025-003		17	CY	WV	6	393	\$630.00	\$721.65	\$2,695.53
601025-004	MODIFIED CONCRETE, CLASS B MASS	17	CY	04	1	1784	\$700.00	\$700.00	\$700.00
601025-004		17	CY	WV	1	1784	\$700.00	\$700.00	\$700.00
601025-005	MODIFIED CONCRETE, CLASS C	17	CY	06	1	2302	\$300.00	\$300.00	\$300.00
601025-005		17	CY	WV	1	2302	\$300.00	\$300.00	\$300.00
601025-007	MODIFIED CONCRETE, CLASS H	17	CY	04	1	126	\$1,200.00	\$1,200.00	\$1,200.00
601025-007		17	CY	WV	1	126	\$1,200.00	\$1,200.00	\$1,200.00
601030-000	PATCHING CONCRETE STRUCTURES	17	SF	01	1	267	\$272.06	\$272.06	\$272.06
601030-000		17	SF	02	1	50	\$400.00	\$400.00	\$400.00
601030-000		17	SF	04	4	1719	\$180.00	\$204.09	\$1,575.00
601030-000		17	SF	06	5	2921	\$120.00	\$410.24	\$755.00
601030-000		17	SF	08	3	387	\$125.00	\$185.48	\$238.00
601030-000		17	SF	09	7	2801	\$175.00	\$185.66	\$201.34
601030-000		17	SF	10	1	29	\$250.00	\$250.00	\$250.00
601030-000		17	SF	WV	22	8174	\$120.00	\$274.15	\$1,575.00
601030-004		17	CF	06	1	90	\$150.00	\$150.00	\$150.00
601030-004		17	CF	WV	1	90	\$150.00	\$150.00	\$150.00
601031-001	EPOXY INJECTION CRACK REPAIR	17	LF	01	2	374	\$90.86	\$127.81	\$143.01
601031-001		17	LF	02	1	1450	\$65.00	\$65.00	\$65.00
601031-001		17	LF	04	1	32	\$200.00	\$200.00	\$200.00
601031-001		17	LF	05	1	25	\$90.00	\$90.00	\$90.00
601031-001		17	LF	06	1	20	\$50.00	\$50.00	\$50.00
601031-001		17	LF	08	1	134	\$35.00	\$35.00	\$35.00
601031-001		17	LF	09	2	5434	\$25.00	\$25.23	\$47.08
601031-001		17	LF	10	1	79	\$85.00	\$85.00	\$85.00
601031-001		17	LF	WV	10	7548	\$25.00	\$39.77	\$200.00
601037-001	DOWEL HOLE,	17	EA	03	1	35	\$260.00	\$260.00	\$260.00
601037-001		17	EA	04	2	90	\$28.00	\$37.33	\$40.00
601037-001		17	EA	05	1	477	\$26.00	\$26.00	\$26.00

601037-001		17	EA	08	1	48	\$30.00	\$30.00	\$30.00
601037-001		17	EA	09	2	4520	\$14.84	\$21.44	\$35.00
601037-001		17	EA	WV	7	5170	\$14.84	\$23.83	\$260.00
601041-001	INJECTED GROUT	17	CF	06	1	4860	\$15.00	\$15.00	\$15.00
601041-001		17	CF	WV	1	4860	\$15.00	\$15.00	\$15.00
601046-001	MODIFIED CONCRETE END POST	17	EA	01	1	23	\$2,500.00	\$2,500.00	\$2,500.00
601046-001		17	EA	02	7	25	\$3,000.00	\$4,464.00	\$7,500.00
601046-001		17	EA	03	1	4	\$5,000.00	\$5,000.00	\$5,000.00
601046-001		17	EA	04	3	11	\$1.00	\$1,228.00	\$5,000.00
601046-001		17	EA	06	2	2	\$3,198.98	\$3,349.49	\$3,500.00
601046-001		17	EA	07	3	21	\$500.00	\$1,045.48	\$4,000.00
601046-001		17	EA	08	1	4	\$500.00	\$500.00	\$500.00
601046-001		17	EA	09	2	5	\$4,500.00	\$4,830.00	\$6,150.00
601046-001		17	EA	WV	20	95	\$1.00	\$2,709.60	\$7,500.00
601800-001	ULTRA HIGH PERFORMANCE CONCRETE	17	CY	04	1	19	\$8,000.00	\$8,000.00	\$8,000.00
601800-001		17	CY	09	1	4	\$30,000.00	\$30,000.00	\$30,000.00
601800-001		17	CY	WV	2	23	\$8,000.00	\$11,826.09	\$30,000.00
602001-001	REINFORCING STEEL BAR	17	LB	01	9	382027	\$1.60	\$1.70	\$3.00
602001-001		17	LB	02	2	23796	\$1.80	\$1.87	\$2.00
602001-001		17	LB	03	5	26317	\$2.00	\$2.20	\$2.64
602001-001		17	LB	04	11	634833.4	\$1.50	\$1.76	\$6.00
602001-001		17	LB	05	2	59881	\$1.60	\$1.69	\$2.78
602001-001		17	LB	06	5	214160	\$1.50	\$1.67	\$2.30
602001-001		17	LB	07	3	15672	\$2.16	\$3.15	\$3.60
602001-001		17	LB	08	1	47653	\$1.60	\$1.60	\$1.60
602001-001		17	LB	09	2	25958	\$2.01	\$3.77	\$4.30
602001-001		17	LB	10	6	108629	\$1.35	\$1.69	\$2.60
602001-001		17	LB	WV	46	#####	\$1.35	\$1.78	\$6.00
602002-001	EPOXY COATED REINFORCING STEEL BAR	17	LB	01	19	753631	\$1.51	\$1.74	\$3.25
602002-001		17	LB	02	3	119350	\$1.80	\$2.32	\$2.50
602002-001		17	LB	03	13	132034	\$2.00	\$2.56	\$3.30
602002-001		17	LB	04	11	1223572	\$1.40	\$1.73	\$2.50

602002-001		17	LB	05	2	130595	\$1.90	\$1.95	\$2.00
602002-001		17	LB	06	9	298214	\$1.55	\$1.93	\$8.40
602002-001		17	LB	07	4	39494	\$1.84	\$2.24	\$4.25
602002-001		17	LB	08	4	267003	\$1.60	\$2.20	\$5.00
602002-001		17	LB	09	2	123246	\$1.80	\$2.15	\$2.25
602002-001		17	LB	10	10	501015	\$1.30	\$1.65	\$2.45
602002-001		17	LB	WV	77	3588154	\$1.30	\$1.85	\$8.40
602002-003	GALVANIZED REINFORCING STEEL	17	LB	04	1	14725	\$3.00	\$3.00	\$3.00
602002-003		17	LB	09	1	29185	\$2.20	\$2.20	\$2.20
602002-003		17	LB	WV	2	43910	\$2.20	\$2.47	\$3.00
602003-002	CORROSION RESISTANT REINFORCING STEEL BAR, HIGH	17	LB	06	1	76700	\$3.06	\$3.06	\$3.06
602003-002		17	LB	WV	1	76700	\$3.06	\$3.06	\$3.06
602005-001	EPOXY COATED WELDED WIRE FABRIC	17	LB	05	1	2187	\$3.00	\$3.00	\$3.00
602005-001		17	LB	WV	1	2187	\$3.00	\$3.00	\$3.00
603016-007	17X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	1	207.5	\$410.71	\$410.71	\$410.71
603016-007		17	LF	03	4	945	\$255.22	\$336.18	\$451.96
603016-007		17	LF	04	1	157.5	\$420.91	\$420.91	\$420.91
603016-007		17	LF	07	1	495	\$308.98	\$308.98	\$308.98
603016-007		17	LF	WV	7	1805	\$255.22	\$344.68	\$451.96
603016-011	21X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	2	606	\$405.30	\$406.28	\$407.30
603016-011		17	LF	03	3	1171	\$361.51	\$380.65	\$392.26
603016-011		17	LF	04	1	360.5	\$375.00	\$375.00	\$375.00
603016-011		17	LF	WV	6	2137.5	\$361.51	\$386.96	\$407.30
603016-018	27X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	1	402.5	\$371.92	\$371.92	\$371.92
603016-018		17	LF	02	1	620	\$275.00	\$275.00	\$275.00
603016-018		17	LF	03	3	1396.5	\$234.15	\$302.58	\$374.45
603016-018		17	LF	WV	5	2419	\$234.15	\$307.05	\$374.45
603016-024	33X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	6	3099	\$310.00	\$353.49	\$484.00
603016-024		17	LF	03	1	501	\$367.12	\$367.12	\$367.12
603016-024		17	LF	WV	7	3600	\$310.00	\$355.39	\$484.00
603016-030	39X36 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	01	1	377.5	\$399.25	\$399.25	\$399.25
603016-030		17	LF	10	1	720.5	\$400.00	\$400.00	\$400.00

603016-030		17	LF	WV	2	1098	\$399.25	\$399.74	\$400.00
603016-207	17X48 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	10	1	146	\$430.00	\$430.00	\$430.00
603016-207		17	LF	WV	1	146	\$430.00	\$430.00	\$430.00
603016-218	27X48 INCH PRESTRESSED CONCRETE BOX BEAM	17	LF	06	2	480	\$350.00	\$416.75	\$470.00
603016-218		17	LF	WV	2	480	\$350.00	\$416.75	\$470.00
603018-010	36 INCH PRESTRESSED CONCRETE I BEAM	17	LF	01	1	418	\$476.00	\$476.00	\$476.00
603018-010		17	LF	WV	1	418	\$476.00	\$476.00	\$476.00
603028-001	PRECAST REINFORCED CONCRETE WINGWALL	17	SF	04	1	106	\$54.00	\$54.00	\$54.00
603028-001		17	SF	WV	1	106	\$54.00	\$54.00	\$54.00
603029-001	PRECAST REINFORCED CONCRETE HEADWALL	17	SF	05	1	24	\$210.00	\$210.00	\$210.00
603029-001		17	SF	WV	1	24	\$210.00	\$210.00	\$210.00
604028-016	18 INCH CORRUGATED ALUMINUM ALLOY PIPE END SEC	17	EA	01	1	1	\$1,400.00	\$1,400.00	\$1,400.00
604028-016		17	EA	WV	1	1	\$1,400.00	\$1,400.00	\$1,400.00
604028-020	24 INCH CORRUGATED ALUMINUM ALLOY PIPE END SEC	17	EA	01	1	1	\$1,500.00	\$1,500.00	\$1,500.00
604028-020		17	EA	WV	1	1	\$1,500.00	\$1,500.00	\$1,500.00
604037-012	15 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	1	22	\$90.00	\$90.00	\$90.00
604037-012		17	LF	03	1	265	\$80.00	\$80.00	\$80.00
604037-012		17	LF	05	1	29	\$128.00	\$128.00	\$128.00
604037-012		17	LF	WV	3	316	\$80.00	\$85.10	\$128.00
604037-016	18 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	3	2266	\$100.00	\$141.77	\$210.00
604037-016		17	LF	03	5	9005	\$96.00	\$100.58	\$124.00
604037-016		17	LF	04	8	4948	\$95.00	\$115.78	\$200.00
604037-016		17	LF	05	1	1219	\$147.50	\$147.50	\$147.50
604037-016		17	LF	WV	17	17438	\$95.00	\$113.53	\$210.00
604037-020	24 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	3	899	\$145.00	\$166.94	\$180.00
604037-020		17	LF	03	4	793	\$120.00	\$125.73	\$175.00
604037-020		17	LF	04	3	511	\$100.00	\$139.14	\$300.00
604037-020		17	LF	05	1	529	\$335.00	\$335.00	\$335.00
604037-020		17	LF	WV	11	2732	\$100.00	\$182.32	\$335.00
604037-022	30 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	2	530	\$135.00	\$217.91	\$265.00
604037-022		17	LF	03	1	63	\$155.00	\$155.00	\$155.00
604037-022		17	LF	WV	3	593	\$135.00	\$211.22	\$265.00

604037-024	36 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	2	104	\$220.00	\$227.40	\$230.00
604037-024		17	LF	03	1	34	\$205.00	\$205.00	\$205.00
604037-024		17	LF	04	1	40	\$200.00	\$200.00	\$200.00
604037-024		17	LF	WV	4	178	\$200.00	\$216.97	\$230.00
604037-026	42 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	03	1	63	\$280.00	\$280.00	\$280.00
604037-026		17	LF	05	1	180	\$1,095.00	\$1,095.00	\$1,095.00
604037-026		17	LF	WV	2	243	\$280.00	\$883.70	\$1,095.00
604037-028	48 INCH REINFORCED CONCRETE PIPE, CLASS	17	LF	01	1	89	\$300.00	\$300.00	\$300.00
604037-028		17	LF	WV	1	89	\$300.00	\$300.00	\$300.00
604038-016	18 INCH REINFORCED CONCRETE PIPE END SECTION	17	EA	05	1	3	\$1,125.00	\$1,125.00	\$1,125.00
604038-016		17	EA	WV	1	3	\$1,125.00	\$1,125.00	\$1,125.00
604041-005	23X14 INCH REINFORCED CONCRETE ELLIPTICAL PIPE, CL	17	LF	05	1	357	\$129.25	\$129.25	\$129.25
604041-005		17	LF	WV	1	357	\$129.25	\$129.25	\$129.25
604050-006	8 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE WA	17	LF	03	1	540	\$20.00	\$20.00	\$20.00
604050-006		17	LF	06	2	70	\$15.00	\$53.57	\$60.00
604050-006		17	LF	WV	3	610	\$15.00	\$23.85	\$60.00
604050-012	15 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	03	1	80	\$46.28	\$46.28	\$46.28
604050-012		17	LF	04	2	83	\$65.00	\$119.40	\$280.00
604050-012		17	LF	06	1	68	\$100.00	\$100.00	\$100.00
604050-012		17	LF	07	1	80	\$270.00	\$270.00	\$270.00
604050-012		17	LF	09	1	55	\$175.00	\$175.00	\$175.00
604050-012		17	LF	10	2	659	\$70.00	\$71.78	\$100.00
604050-012		17	LF	WV	8	1025	\$46.28	\$96.52	\$280.00
604050-016	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	3	216	\$118.00	\$153.23	\$200.00
604050-016		17	LF	02	3	305	\$55.00	\$67.30	\$115.00
604050-016		17	LF	03	8	1827	\$29.86	\$109.56	\$175.00
604050-016		17	LF	04	3	198	\$65.00	\$78.21	\$100.00
604050-016		17	LF	05	1	40	\$82.00	\$82.00	\$82.00
604050-016		17	LF	06	7	2800	\$90.00	\$164.17	\$275.00
604050-016		17	LF	08	1	20	\$125.00	\$125.00	\$125.00
604050-016		17	LF	09	2	192	\$100.00	\$136.46	\$150.00
604050-016		17	LF	10	2	72	\$150.00	\$161.11	\$175.00

604050-016		17	LF	WV	30	5670	\$29.86	\$136.25	\$275.00
604050-020	24 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	3	178	\$95.00	\$164.94	\$220.00
604050-020		17	LF	03	2	125	\$160.00	\$174.40	\$200.00
604050-020		17	LF	04	2	471	\$110.00	\$111.27	\$120.00
604050-020		17	LF	06	4	939	\$133.00	\$198.51	\$315.00
604050-020		17	LF	07	1	196	\$103.00	\$103.00	\$103.00
604050-020		17	LF	WV	12	1909	\$95.00	\$162.47	\$315.00
604050-022	30 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	55	\$120.00	\$120.00	\$120.00
604050-022		17	LF	WV	1	55	\$120.00	\$120.00	\$120.00
604050-024	36 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	35	\$135.00	\$135.00	\$135.00
604050-024		17	LF	WV	1	35	\$135.00	\$135.00	\$135.00
604050-030	54 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	04	1	60	\$150.00	\$150.00	\$150.00
604050-030		17	LF	WV	1	60	\$150.00	\$150.00	\$150.00
604050-110	12 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	200	\$100.00	\$100.00	\$100.00
604050-110		17	LF	WV	1	200	\$100.00	\$100.00	\$100.00
604050-112	15 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	200	\$120.00	\$120.00	\$120.00
604050-112		17	LF	04	1	143	\$150.00	\$150.00	\$150.00
604050-112		17	LF	05	1	30	\$178.00	\$178.00	\$178.00
604050-112		17	LF	WV	3	373	\$120.00	\$136.17	\$178.00
604050-116	18 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	3	5851	\$90.00	\$227.13	\$244.00
604050-116		17	LF	02	1	158	\$200.00	\$200.00	\$200.00
604050-116		17	LF	05	1	192	\$225.00	\$225.00	\$225.00
604050-116		17	LF	07	5	908	\$130.93	\$250.66	\$287.00
604050-116		17	LF	09	3	272	\$170.08	\$242.74	\$275.00
604050-116		17	LF	WV	13	7381	\$90.00	\$229.96	\$287.00
604050-120	24 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	3	1997	\$120.00	\$268.68	\$338.00
604050-120		17	LF	05	2	279	\$300.00	\$352.15	\$375.00
604050-120		17	LF	07	2	246	\$170.00	\$235.42	\$303.00
604050-120		17	LF	WV	7	2522	\$120.00	\$274.67	\$375.00
604050-122	30 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	196	\$150.00	\$150.00	\$150.00
604050-122		17	LF	WV	1	196	\$150.00	\$150.00	\$150.00
604050-124	36 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	01	1	415	\$170.00	\$170.00	\$170.00

604050-124		17	LF	05	1	125	\$360.00	\$360.00	\$360.00
604050-124		17	LF	WV	2	540	\$170.00	\$213.98	\$360.00
604050-126	42 INCH HIGH DENSITY POLYETHYLENE PIPE, PROFILE W	17	LF	02	1	30	\$325.00	\$325.00	\$325.00
604050-126		17	LF	WV	1	30	\$325.00	\$325.00	\$325.00
604052-002	4 INCH POLYVINYLCHLORIDE PIPE	17	LF	02	1	5	\$90.00	\$90.00	\$90.00
604052-002		17	LF	09	1	169	\$86.00	\$86.00	\$86.00
604052-002		17	LF	WV	2	174	\$86.00	\$86.11	\$90.00
604052-009	12 INCH POLYVINYLCHLORIDE PIPE	17	LF	03	1	116	\$78.45	\$78.45	\$78.45
604052-009		17	LF	WV	1	116	\$78.45	\$78.45	\$78.45
604053-012	15 INCH RELAID CONDUIT,	17	LF	06	1	408	\$180.00	\$180.00	\$180.00
604053-012		17	LF	WV	1	408	\$180.00	\$180.00	\$180.00
604053-016	18 INCH RELAID CONDUIT,	17	LF	06	1	50	\$200.00	\$200.00	\$200.00
604053-016		17	LF	WV	1	50	\$200.00	\$200.00	\$200.00
604054-020	24 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	01	1	273	\$1,300.00	\$1,300.00	\$1,300.00
604054-020		17	LF	03	1	112	\$1,500.00	\$1,500.00	\$1,500.00
604054-020		17	LF	07	1	50	\$1,250.00	\$1,250.00	\$1,250.00
604054-020		17	LF	WV	3	435	\$1,250.00	\$1,345.75	\$1,500.00
604054-022	30 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	03	1	141	\$1,770.00	\$1,770.00	\$1,770.00
604054-022		17	LF	WV	1	141	\$1,770.00	\$1,770.00	\$1,770.00
604054-024	36 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	01	1	99	\$1,520.00	\$1,520.00	\$1,520.00
604054-024		17	LF	03	1	146	\$1,835.00	\$1,835.00	\$1,835.00
604054-024		17	LF	WV	2	245	\$1,520.00	\$1,707.71	\$1,835.00
604054-026	42 INCH JACKED PIPE, REINFORCED CONCRETE PIPE, CLA	17	LF	03	1	267	\$2,205.00	\$2,205.00	\$2,205.00
604054-026		17	LF	WV	1	267	\$2,205.00	\$2,205.00	\$2,205.00
604054-124	36 INCH JACKED PIPE, A36 STEEL PIPE,	17	LF	01	1	66	\$2,600.00	\$2,600.00	\$2,600.00
604054-124		17	LF	WV	1	66	\$2,600.00	\$2,600.00	\$2,600.00
604054-132	60 INCH JACKED PIPE, A36 STEEL PIPE,	17	LF	02	1	140	\$1,687.00	\$1,687.00	\$1,687.00
604054-132		17	LF	WV	1	140	\$1,687.00	\$1,687.00	\$1,687.00
604055-038	18 INCH, LINING PIPE CULVERTS	17	LF	06	1	90	\$325.00	\$325.00	\$325.00
604055-038		17	LF	WV	1	90	\$325.00	\$325.00	\$325.00
604055-044	24 INCH, LINING PIPE CULVERTS	17	LF	06	1	165	\$375.00	\$375.00	\$375.00
604055-044		17	LF	WV	1	165	\$375.00	\$375.00	\$375.00

604055-054	30 INCH, LINING PIPE CULVERTS	17	LF	08	1	202	\$1,005.00	\$1,005.00	\$1,005.00
604055-054		17	LF	WV	1	202	\$1,005.00	\$1,005.00	\$1,005.00
604055-070	48 INCH, LINING PIPE CULVERTS	17	LF	06	1	118	\$850.00	\$850.00	\$850.00
604055-070		17	LF	WV	1	118	\$850.00	\$850.00	\$850.00
604070-090	14X6 FT PRECAST CONCRETE BOX CULVERT	17	LF	01	1	24	\$3,318.00	\$3,318.00	\$3,318.00
604070-090		17	LF	WV	1	24	\$3,318.00	\$3,318.00	\$3,318.00
604071-012	15 INCH CONCRETE SAFETY SLOPE END SECTION	17	EA	03	1	7	\$1,700.00	\$1,700.00	\$1,700.00
604071-012		17	EA	WV	1	7	\$1,700.00	\$1,700.00	\$1,700.00
604071-016	18 INCH CONCRETE SAFETY SLOPE END SECTION	17	EA	03	2	14	\$2,000.00	\$2,000.00	\$2,000.00
604071-016		17	EA	WV	2	14	\$2,000.00	\$2,000.00	\$2,000.00
604071-026	42 INCH CONCRETE SAFETY SLOPE END SECTION	17	EA	03	1	2	\$9,600.00	\$9,600.00	\$9,600.00
604071-026		17	EA	WV	1	2	\$9,600.00	\$9,600.00	\$9,600.00
604076-016	18 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	01	3	282	\$130.00	\$137.32	\$170.00
604076-016		17	LF	02	1	64	\$250.00	\$250.00	\$250.00
604076-016		17	LF	04	1	64	\$130.00	\$130.00	\$130.00
604076-016		17	LF	WV	5	410	\$130.00	\$153.77	\$250.00
604076-020	24 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	01	1	13	\$250.00	\$250.00	\$250.00
604076-020		17	LF	04	1	11	\$250.00	\$250.00	\$250.00
604076-020		17	LF	WV	2	24	\$250.00	\$250.00	\$250.00
604076-026	42 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	05	1	13	\$312.00	\$312.00	\$312.00
604076-026		17	LF	WV	1	13	\$312.00	\$312.00	\$312.00
604076-040	84 INCH ALUMINUM COATED CORRUGATED STEEL PIPE,	17	LF	01	1	373	\$465.00	\$465.00	\$465.00
604076-040		17	LF	WV	1	373	\$465.00	\$465.00	\$465.00
604076-048	108 INCH ALUMINUM COATED CORRUGATED STEEL PIP	17	LF	01	1	207	\$920.00	\$920.00	\$920.00
604076-048		17	LF	WV	1	207	\$920.00	\$920.00	\$920.00
604077-045	57X38 INCH ALUMINUM COATED CORRUGATED STEEL P	17	LF	03	1	12	\$500.00	\$500.00	\$500.00
604077-045		17	LF	WV	1	12	\$500.00	\$500.00	\$500.00
604077-054	71X47 INCH ALUMINUM COATED CORRUGATED STEEL P	17	LF	03	1	84	\$500.00	\$500.00	\$500.00
604077-054		17	LF	WV	1	84	\$500.00	\$500.00	\$500.00
604090-016	18 IN CORRUGATED STEEL PIPE END SECTION	17	EA	01	1	1	\$1,200.00	\$1,200.00	\$1,200.00
604090-016		17	EA	WV	1	1	\$1,200.00	\$1,200.00	\$1,200.00
604090-024	36 IN CORRUGATED STEEL PIPE END SECTION	17	EA	05	1	4	\$2,275.00	\$2,275.00	\$2,275.00

604090-024		17	EA	WV	1	4	\$2,275.00	\$2,275.00	\$2,275.00
604092-010	12 INCH CORRUGATED STEEL PIPE SAFETY SLOPE END SE	17	EA	06	1	2	\$655.00	\$655.00	\$655.00
604092-010		17	EA	WV	1	2	\$655.00	\$655.00	\$655.00
604092-016	18 INCH CORRUGATED STEEL PIPE SAFETY SLOPE END SE	17	EA	02	1	1	\$1,000.00	\$1,000.00	\$1,000.00
604092-016		17	EA	06	1	2	\$1,100.00	\$1,100.00	\$1,100.00
604092-016		17	EA	10	1	2	\$1,500.00	\$1,500.00	\$1,500.00
604092-016		17	EA	WV	3	5	\$1,000.00	\$1,240.00	\$1,500.00
605001-001	TYPE A MANHOLE	17	EA	01	4	15	\$4,500.00	\$5,500.00	\$7,000.00
605001-001		17	EA	03	1	4	\$4,500.00	\$4,500.00	\$4,500.00
605001-001		17	EA	04	1	2	\$9,800.00	\$9,800.00	\$9,800.00
605001-001		17	EA	05	2	4	\$2,500.00	\$4,090.00	\$5,680.00
605001-001		17	EA	06	1	5	\$3,200.00	\$3,200.00	\$3,200.00
605001-001		17	EA	08	1	2	\$5,800.00	\$5,800.00	\$5,800.00
605001-001		17	EA	10	1	1	\$5,000.00	\$5,000.00	\$5,000.00
605001-001		17	EA	WV	11	33	\$2,500.00	\$5,123.03	\$9,800.00
605002-001	TYPE B MANHOLE	17	EA	01	1	26	\$6,960.00	\$6,960.00	\$6,960.00
605002-001		17	EA	03	1	3	\$7,000.00	\$7,000.00	\$7,000.00
605002-001		17	EA	WV	2	29	\$6,960.00	\$6,964.14	\$7,000.00
605003-001	TYPE A INLET	17	EA	03	1	2	\$4,500.00	\$4,500.00	\$4,500.00
605003-001		17	EA	06	1	3	\$3,600.00	\$3,600.00	\$3,600.00
605003-001		17	EA	WV	2	5	\$3,600.00	\$3,960.00	\$4,500.00
605004-001	TYPE B INLET	17	EA	01	3	51	\$4,000.00	\$4,125.49	\$4,800.00
605004-001		17	EA	03	2	45	\$1,709.63	\$4,086.16	\$4,600.00
605004-001		17	EA	04	3	15	\$3,000.00	\$3,500.00	\$4,000.00
605004-001		17	EA	05	1	10	\$3,000.00	\$3,000.00	\$3,000.00
605004-001		17	EA	06	1	8	\$2,100.00	\$2,100.00	\$2,100.00
605004-001		17	EA	07	3	21	\$3,100.00	\$4,252.05	\$5,955.00
605004-001		17	EA	08	1	2	\$4,500.00	\$4,500.00	\$4,500.00
605004-001		17	EA	09	1	1	\$6,000.00	\$6,000.00	\$6,000.00
605004-001		17	EA	10	1	1	\$5,000.00	\$5,000.00	\$5,000.00
605004-001		17	EA	WV	16	154	\$1,709.63	\$3,914.74	\$6,000.00
605004-005	CONCRETE BOX DITCH	17	LF	03	1	79	\$300.61	\$300.61	\$300.61

605004-005		17	LF	05	1	29	\$905.00	\$905.00	\$905.00
605004-005		17	LF	07	1	70	\$750.00	\$750.00	\$750.00
605004-005		17	LF	WV	3	178	\$300.61	\$575.80	\$905.00
605005-001	TYPE C INLET	17	EA	04	1	3	\$4,100.00	\$4,100.00	\$4,100.00
605005-001		17	EA	WV	1	3	\$4,100.00	\$4,100.00	\$4,100.00
605006-001	TYPE D INLET	17	EA	01	1	3	\$6,000.00	\$6,000.00	\$6,000.00
605006-001		17	EA	02	1	1	\$3,000.00	\$3,000.00	\$3,000.00
605006-001		17	EA	03	1	2	\$6,500.00	\$6,500.00	\$6,500.00
605006-001		17	EA	05	1	3	\$4,280.00	\$4,280.00	\$4,280.00
605006-001		17	EA	06	1	1	\$5,300.00	\$5,300.00	\$5,300.00
605006-001		17	EA	WV	5	10	\$3,000.00	\$5,214.00	\$6,500.00
605007-001	TYPE E INLET	17	EA	01	1	2	\$6,000.00	\$6,000.00	\$6,000.00
605007-001		17	EA	05	1	2	\$6,630.00	\$6,630.00	\$6,630.00
605007-001		17	EA	WV	2	4	\$6,000.00	\$6,315.00	\$6,630.00
605008-001	TYPE F INLET	17	EA	01	3	28	\$5,500.00	\$8,235.71	\$8,500.00
605008-001		17	EA	04	2	22	\$3,500.00	\$4,045.45	\$7,500.00
605008-001		17	EA	05	1	21	\$8,730.00	\$8,730.00	\$8,730.00
605008-001		17	EA	07	1	5	\$6,800.00	\$6,800.00	\$6,800.00
605008-001		17	EA	10	1	9	\$4,000.00	\$4,000.00	\$4,000.00
605008-001		17	EA	WV	8	85	\$3,500.00	\$6,740.35	\$8,730.00
605009-001	TYPE G INLET	17	EA	01	9	35	\$2,700.00	\$4,080.00	\$5,900.00
605009-001		17	EA	02	1	2	\$4,000.00	\$4,000.00	\$4,000.00
605009-001		17	EA	03	6	41	\$1,000.00	\$3,780.46	\$4,500.00
605009-001		17	EA	04	4	23	\$3,200.00	\$3,532.17	\$5,440.00
605009-001		17	EA	05	3	5	\$3,300.00	\$4,620.00	\$5,100.00
605009-001		17	EA	06	5	16	\$2,100.00	\$4,093.75	\$5,400.00
605009-001		17	EA	07	5	17	\$3,000.00	\$4,184.52	\$4,580.00
605009-001		17	EA	WV	33	139	\$1,000.00	\$3,933.64	\$5,900.00
605010-001	TYPE H INLET	17	EA	04	1	27	\$3,500.00	\$3,500.00	\$3,500.00
605010-001		17	EA	WV	1	27	\$3,500.00	\$3,500.00	\$3,500.00
605012-001	ADJUST INLET TYPE,	17	EA	01	2	86	\$1,500.00	\$2,118.60	\$2,900.00
605012-001		17	EA	03	1	1	\$4,000.00	\$4,000.00	\$4,000.00

605012-001		17	EA	04	2	2	\$1,800.00	\$2,650.00	\$3,500.00
605012-001		17	EA	06	10	54	\$1,050.00	\$1,815.00	\$3,300.00
605012-001		17	EA	07	5	10	\$828.75	\$2,200.23	\$6,000.00
605012-001		17	EA	08	1	1	\$6,810.00	\$6,810.00	\$6,810.00
605012-001		17	EA	09	1	2	\$4,250.00	\$4,250.00	\$4,250.00
605012-001		17	EA	WV	22	156	\$828.75	\$2,095.01	\$6,810.00
605013-001	ADJUST JUNCTION BOX	17	EA	01	1	2	\$600.00	\$600.00	\$600.00
605013-001		17	EA	06	1	2	\$2,400.00	\$2,400.00	\$2,400.00
605013-001		17	EA	WV	2	4	\$600.00	\$1,500.00	\$2,400.00
605014-001	MODIFIED INLET, TYPE	17	EA	01	2	3	\$3,800.00	\$5,200.00	\$8,000.00
605014-001		17	EA	03	2	2	\$6,600.00	\$7,050.00	\$7,500.00
605014-001		17	EA	04	4	13	\$3,500.00	\$4,907.69	\$5,600.00
605014-001		17	EA	WV	8	18	\$3,500.00	\$5,194.44	\$8,000.00
605015-001	ADJUST MANHOLE TYPE	17	EA	01	1	14	\$400.00	\$400.00	\$400.00
605015-001		17	EA	06	4	44	\$750.00	\$902.27	\$2,600.00
605015-001		17	EA	WV	5	58	\$400.00	\$781.03	\$2,600.00
605016-001	MODIFIED MANHOLE TYPE	17	EA	01	1	3	\$15,000.00	\$15,000.00	\$15,000.00
605016-001		17	EA	03	1	3	\$7,725.00	\$7,725.00	\$7,725.00
605016-001		17	EA	05	1	1	\$4,115.00	\$4,115.00	\$4,115.00
605016-001		17	EA	10	1	1	\$12,000.00	\$12,000.00	\$12,000.00
605016-001		17	EA	WV	4	8	\$4,115.00	\$10,536.25	\$15,000.00
605020-001	INSTALL INLET GRATE,	17	EA	01	3	11	\$299.00	\$804.36	\$950.00
605020-001		17	EA	03	1	3	\$865.00	\$865.00	\$865.00
605020-001		17	EA	06	2	4	\$1,250.00	\$1,437.50	\$1,500.00
605020-001		17	EA	07	1	1	\$1,330.00	\$1,330.00	\$1,330.00
605020-001		17	EA	WV	7	19	\$299.00	\$974.89	\$1,500.00
605039-001	JUNCTION BOX	17	EA	01	1	1	\$1,800.00	\$1,800.00	\$1,800.00
605039-001		17	EA	WV	1	1	\$1,800.00	\$1,800.00	\$1,800.00
605041-016	18 INCH SLOT INLET RISER	17	LF	02	1	24	\$300.00	\$300.00	\$300.00
605041-016		17	LF	WV	1	24	\$300.00	\$300.00	\$300.00
605051-001	TYPE U INLET	17	EA	03	2	2	\$4,000.00	\$4,500.00	\$5,000.00
605051-001		17	EA	04	1	1	\$3,500.00	\$3,500.00	\$3,500.00

605051-001		17	EA	WV	3	3	\$3,500.00	\$4,166.67	\$5,000.00
605053-001	CONCRETE INLET CAP	17	EA	01	1	2	\$1,200.00	\$1,200.00	\$1,200.00
605053-001		17	EA	04	2	18	\$1,380.00	\$1,931.11	\$2,000.00
605053-001		17	EA	06	1	3	\$1,500.00	\$1,500.00	\$1,500.00
605053-001		17	EA	WV	4	23	\$1,200.00	\$1,811.30	\$2,000.00
606020-001	AGGREGATE FILLED FABRIC UNDERDRAIN,	17	LF	01	1	37522	\$23.25	\$23.25	\$23.25
606020-001		17	LF	04	3	1925	\$10.00	\$38.45	\$42.00
606020-001		17	LF	WV	4	39447	\$10.00	\$23.99	\$42.00
606022-001	CRUSHED STONE, GRAVEL, OR SILICA SAND FOR UNDER	17	CY	01	1	350	\$150.00	\$150.00	\$150.00
606022-001		17	CY	04	1	248	\$125.00	\$125.00	\$125.00
606022-001		17	CY	05	1	185	\$71.90	\$71.90	\$71.90
606022-001		17	CY	06	2	46	\$125.00	\$137.50	\$150.00
606022-001		17	CY	WV	5	829	\$71.90	\$124.40	\$150.00
606023-001	UNDERDRAIN JUNCTION BOX	17	EA	04	1	1	\$1,900.00	\$1,900.00	\$1,900.00
606023-001		17	EA	WV	1	1	\$1,900.00	\$1,900.00	\$1,900.00
606025-002	4 INCH UNDERDRAIN PIPE	17	LF	01	1	185	\$15.00	\$15.00	\$15.00
606025-002		17	LF	06	1	165	\$10.00	\$10.00	\$10.00
606025-002		17	LF	WV	2	350	\$10.00	\$12.64	\$15.00
606025-004	6 INCH UNDERDRAIN PIPE	17	LF	01	1	2050	\$25.00	\$25.00	\$25.00
606025-004		17	LF	03	1	10	\$250.00	\$250.00	\$250.00
606025-004		17	LF	04	2	990	\$13.00	\$13.37	\$13.50
606025-004		17	LF	05	1	50	\$24.00	\$24.00	\$24.00
606025-004		17	LF	06	1	390	\$2.50	\$2.50	\$2.50
606025-004		17	LF	WV	6	3490	\$2.50	\$19.82	\$250.00
606025-008	12 INCH UNDERDRAIN PIPE	17	LF	04	1	1685	\$22.00	\$22.00	\$22.00
606025-008		17	LF	WV	1	1685	\$22.00	\$22.00	\$22.00
606027-002	4 INCH CORRUGATED POLYETHYLENE UNDERDRAINAGE	17	LF	04	2	240	\$3.10	\$3.55	\$4.00
606027-002		17	LF	WV	2	240	\$3.10	\$3.55	\$4.00
606029-001	FREE DRAINING BASE TRENCH	17	LF	01	5	18846	\$15.00	\$17.83	\$48.61
606029-001		17	LF	03	1	26252	\$12.00	\$12.00	\$12.00
606029-001		17	LF	04	3	57481	\$13.10	\$13.30	\$26.00
606029-001		17	LF	05	3	8585	\$18.00	\$20.31	\$22.50

606029-001		17	LF	06	2	1280	\$40.00	\$42.50	\$45.00
606029-001		17	LF	07	1	734	\$40.00	\$40.00	\$40.00
606029-001		17	LF	08	2	86454	\$9.60	\$9.61	\$30.00
606029-001		17	LF	10	2	2498	\$13.00	\$14.54	\$15.00
606029-001		17	LF	WV	19	202130	\$9.60	\$12.57	\$48.61
606030-001	OUTLET PIPE,	17	LF	01	9	2039	\$9.49	\$55.71	\$80.00
606030-001		17	LF	03	1	1553	\$42.65	\$42.65	\$42.65
606030-001		17	LF	04	3	11026	\$10.00	\$21.50	\$55.00
606030-001		17	LF	05	3	885	\$25.00	\$31.97	\$58.00
606030-001		17	LF	06	3	2215	\$8.00	\$31.62	\$35.00
606030-001		17	LF	07	1	31	\$115.00	\$115.00	\$115.00
606030-001		17	LF	08	2	11242	\$29.30	\$29.36	\$35.00
606030-001		17	LF	10	2	2174	\$18.00	\$20.17	\$98.00
606030-001		17	LF	WV	24	31165	\$8.00	\$28.64	\$115.00
607001-001	TYPE 1 GUARDRAIL, CLASS	17	LF	01	21	43980.5	\$17.78	\$23.89	\$305.00
607001-001		17	LF	02	21	47830	\$15.48	\$25.86	\$60.00
607001-001		17	LF	03	33	58486.75	\$16.75	\$22.86	\$228.00
607001-001		17	LF	04	17	89013	\$1.00	\$18.45	\$142.68
607001-001		17	LF	05	10	25769.5	\$15.00	\$27.96	\$98.00
607001-001		17	LF	06	18	47462.5	\$1.00	\$19.58	\$80.50
607001-001		17	LF	07	19	33412.5	\$1.00	\$19.33	\$59.00
607001-001		17	LF	08	10	47575	\$15.00	\$22.89	\$41.25
607001-001		17	LF	09	15	58534	\$1.00	\$22.32	\$210.00
607001-001		17	LF	10	15	60287.5	\$14.00	\$18.42	\$42.00
607001-001		17	LF	WV	179	#####	\$1.00	\$21.60	\$305.00
607001-002	TYPE 1 GUARDRAIL AT BRIDGE, CLASS	17	LF	02	1	500	\$8.00	\$8.00	\$8.00
607001-002		17	LF	05	1	100	\$18.00	\$18.00	\$18.00
607001-002		17	LF	09	2	490.5	\$1.00	\$56.89	\$71.75
607001-002		17	LF	WV	4	1090.5	\$1.00	\$30.91	\$71.75
607005-001	TYPE 5 GUARDRAIL, CLASS	17	LF	02	1	300	\$31.00	\$31.00	\$31.00
607005-001		17	LF	03	1	575	\$61.05	\$61.05	\$61.05
607005-001		17	LF	04	2	100	\$1.00	\$34.50	\$68.00

607005-001		17	LF	05	1	200	\$27.00	\$27.00	\$27.00
607005-001		17	LF	06	2	8650	\$25.00	\$25.44	\$25.50
607005-001		17	LF	07	4	8062.5	\$18.00	\$32.81	\$77.75
607005-001		17	LF	09	1	100	\$30.90	\$30.90	\$30.90
607005-001		17	LF	10	1	300	\$22.00	\$22.00	\$22.00
607005-001		17	LF	WV	13	18287.5	\$1.00	\$29.94	\$77.75
607006-001	THRIE BEAM GUARDRAIL BRIDGE TRANSITION	17	EA	01	8	46	\$2,400.00	\$3,041.99	\$4,495.00
607006-001		17	EA	02	11	61	\$1,500.00	\$2,571.30	\$3,895.00
607006-001		17	EA	03	5	24	\$1,000.00	\$2,075.77	\$2,650.00
607006-001		17	EA	04	7	50	\$250.00	\$2,253.80	\$3,985.00
607006-001		17	EA	05	3	8	\$1,900.00	\$3,375.00	\$4,000.00
607006-001		17	EA	06	9	30	\$1,800.00	\$2,668.33	\$4,000.00
607006-001		17	EA	07	7	41	\$50.00	\$1,498.67	\$4,150.00
607006-001		17	EA	08	4	62	\$2,200.00	\$2,635.42	\$3,074.50
607006-001		17	EA	09	7	33	\$750.00	\$2,887.67	\$5,000.00
607006-001		17	EA	10	10	48	\$1,800.00	\$3,046.39	\$4,400.00
607006-001		17	EA	WV	71	403	\$50.00	\$2,562.53	\$5,000.00
607007-001	W-BEAM GUARDRAIL BRIDGE TRANSITION	17	EA	03	1	10	\$500.00	\$500.00	\$500.00
607007-001		17	EA	05	1	2	\$200.00	\$200.00	\$200.00
607007-001		17	EA	06	1	8	\$50.00	\$50.00	\$50.00
607007-001		17	EA	07	2	4	\$1.00	\$1.00	\$1.00
607007-001		17	EA	09	1	4	\$50.00	\$50.00	\$50.00
607007-001		17	EA	WV	6	28	\$1.00	\$214.43	\$500.00
607009-001	TYPE 1 GUARDRAIL REMOVED AND RESET	17	LF	01	1	56	\$6.00	\$6.00	\$6.00
607009-001		17	LF	02	1	2000	\$8.00	\$8.00	\$8.00
607009-001		17	LF	03	2	1287.5	\$7.50	\$8.41	\$11.58
607009-001		17	LF	04	2	637.5	\$5.75	\$5.95	\$6.00
607009-001		17	LF	05	2	869	\$4.00	\$4.43	\$7.16
607009-001		17	LF	06	3	8009	\$9.30	\$9.99	\$12.50
607009-001		17	LF	07	3	15550	\$3.95	\$4.20	\$4.68
607009-001		17	LF	08	3	1350	\$8.00	\$11.71	\$50.00
607009-001		17	LF	09	3	2110	\$5.00	\$9.12	\$138.42

607009-001		17	LF	10	1	10000	\$6.00	\$6.00	\$6.00
607009-001		17	LF	WV	21	41869	\$3.95	\$6.57	\$138.42
607009-010	TYPE 5 GUARDRAIL REMOVED AND RESET	17	LF	05	1	100	\$9.00	\$9.00	\$9.00
607009-010		17	LF	09	1	100	\$1.00	\$1.00	\$1.00
607009-010		17	LF	WV	2	200	\$1.00	\$5.00	\$9.00
607010-001	TYPE 1 GUARDRAIL REMOVED AND STORED	17	LF	01	1	1368	\$4.00	\$4.00	\$4.00
607010-001		17	LF	02	1	2000	\$4.00	\$4.00	\$4.00
607010-001		17	LF	03	1	100	\$5.00	\$5.00	\$5.00
607010-001		17	LF	05	1	100	\$4.00	\$4.00	\$4.00
607010-001		17	LF	06	1	3000	\$15.00	\$15.00	\$15.00
607010-001		17	LF	08	3	1225	\$4.15	\$10.24	\$16.82
607010-001		17	LF	09	1	2000	\$8.00	\$8.00	\$8.00
607010-001		17	LF	10	1	1000	\$3.00	\$3.00	\$3.00
607010-001		17	LF	WV	10	10793	\$3.00	\$8.42	\$16.82
607010-010	TYPE 5 GUARDRAIL REMOVED AND STORED	17	LF	05	1	100	\$4.50	\$4.50	\$4.50
607010-010		17	LF	09	1	50	\$0.50	\$0.50	\$0.50
607010-010		17	LF	WV	2	150	\$0.50	\$3.17	\$4.50
607010-012	CABLE GUARDRAIL REM/STORE	17	LF	01	1	450	\$9.00	\$9.00	\$9.00
607010-012		17	LF	WV	1	450	\$9.00	\$9.00	\$9.00
607010-020	GUARDRAIL REMOVAL	17	LF	01	5	27689.5	\$1.60	\$1.90	\$9.60
607010-020		17	LF	02	9	28030	\$1.80	\$2.76	\$10.00
607010-020		17	LF	03	14	45868.5	\$1.50	\$2.63	\$100.00
607010-020		17	LF	04	8	113849.5	\$1.55	\$2.40	\$5.00
607010-020		17	LF	05	2	4214.5	\$2.00	\$2.78	\$3.00
607010-020		17	LF	06	6	28625	\$1.65	\$3.07	\$5.50
607010-020		17	LF	07	7	31015	\$1.15	\$2.01	\$14.32
607010-020		17	LF	08	1	1240	\$3.00	\$3.00	\$3.00
607010-020		17	LF	09	5	42916.5	\$1.53	\$1.93	\$10.00
607010-020		17	LF	10	5	35557.5	\$1.30	\$1.53	\$16.00
607010-020		17	LF	WV	62	359006	\$1.15	\$2.30	\$100.00
607010-021	GUARDRAIL POST REMOVAL	17	LF	09	1	100	\$0.50	\$0.50	\$0.50
607010-021		17	LF	WV	1	100	\$0.50	\$0.50	\$0.50

607011-001	RESET TYPE 1 GUARDRAIL, CLASS	17	LF	04	3	300	\$2.50	\$3.83	\$6.00
607011-001		17	LF	08	3	600	\$4.00	\$4.00	\$4.00
607011-001		17	LF	09	5	800	\$2.25	\$3.14	\$3.50
607011-001		17	LF	10	3	6000	\$2.95	\$3.23	\$3.75
607011-001		17	LF	WV	14	7700	\$2.25	\$3.31	\$6.00
607012-001	TYPE 1 GUARDRAIL WITHOUT BLOCKS AND 8 FT POST	17	LF	05	3	1800	\$16.00	\$22.17	\$25.25
607012-001		17	LF	06	1	100	\$23.00	\$23.00	\$23.00
607012-001		17	LF	07	4	700	\$1.00	\$10.64	\$15.00
607012-001		17	LF	09	2	100	\$17.50	\$17.63	\$17.75
607012-001		17	LF	WV	10	2700	\$1.00	\$19.04	\$25.25
607012-002	TYPE 1 GUARDRAIL WITH BLOCKS AND 8 FT POST	17	LF	04	2	2300	\$18.00	\$20.93	\$22.50
607012-002		17	LF	05	3	1850	\$20.00	\$26.05	\$27.25
607012-002		17	LF	06	1	200	\$26.00	\$26.00	\$26.00
607012-002		17	LF	07	6	700	\$12.50	\$17.64	\$24.00
607012-002		17	LF	09	2	100	\$25.00	\$26.75	\$28.50
607012-002		17	LF	WV	14	5150	\$12.50	\$22.63	\$28.50
607013-001	TYPE 6 MODIFIED THRIE BEAM GUARDRAIL, CLASS	17	LF	01	1	825	\$51.00	\$51.00	\$51.00
607013-001		17	LF	02	1	2000	\$25.00	\$25.00	\$25.00
607013-001		17	LF	03	3	1612.5	\$35.00	\$44.62	\$52.00
607013-001		17	LF	04	2	722	\$20.00	\$21.69	\$25.50
607013-001		17	LF	05	1	150	\$55.00	\$55.00	\$55.00
607013-001		17	LF	07	2	575	\$37.00	\$37.26	\$40.00
607013-001		17	LF	09	3	637.5	\$36.75	\$43.28	\$70.00
607013-001		17	LF	WV	13	6522	\$20.00	\$36.33	\$70.00
607018-001	HIGH TENSION CABLE BARRIER (HTCB)	17	LF	09	1	600	\$1.00	\$1.00	\$1.00
607018-001		17	LF	WV	1	600	\$1.00	\$1.00	\$1.00
607018-005	CABLE END TERMINAL	17	EA	01	1	1	\$13,500.00	\$13,500.00	\$13,500.00
607018-005		17	EA	04	1	2	\$1.00	\$1.00	\$1.00
607018-005		17	EA	07	1	1	\$0.01	\$0.01	\$0.01
607018-005		17	EA	09	1	2	\$1.00	\$1.00	\$1.00
607018-005		17	EA	WV	4	6	\$0.01	\$2,250.67	\$13,500.00
607018-010	CABLE END TERMINAL FOUNDATION	17	EA	01	1	1	\$12,850.00	\$12,850.00	\$12,850.00

607018-010		17	EA	07	1	1	\$0.01	\$0.01	\$0.01
607018-010		17	EA	09	1	2	\$1.00	\$1.00	\$1.00
607018-010		17	EA	WV	3	4	\$0.01	\$3,213.00	\$12,850.00
607018-040	LINE POST WITH HARDWARE - MATERIALS ONLY	17	EA	04	1	300	\$50.00	\$50.00	\$50.00
607018-040		17	EA	07	1	100	\$100.00	\$100.00	\$100.00
607018-040		17	EA	WV	2	400	\$50.00	\$62.50	\$100.00
607018-042	CABLE END TERMINAL - MATERIALS ONLY	17	EA	04	1	4	\$1.00	\$1.00	\$1.00
607018-042		17	EA	WV	1	4	\$1.00	\$1.00	\$1.00
607018-044	CABLE SPLICE - MATERIALS ONLY	17	EA	04	1	6	\$50.00	\$50.00	\$50.00
607018-044		17	EA	07	1	4	\$1.00	\$1.00	\$1.00
607018-044		17	EA	WV	2	10	\$1.00	\$30.40	\$50.00
607023-001	MODIFIED CUT SLOPE TERMINAL, TYPE	17	EA	02	4	20	\$1,000.00	\$1,000.00	\$1,000.00
607023-001		17	EA	04	1	2	\$2,000.00	\$2,000.00	\$2,000.00
607023-001		17	EA	07	3	6	\$1.00	\$817.33	\$2,450.00
607023-001		17	EA	08	2	4	\$300.00	\$400.00	\$500.00
607023-001		17	EA	WV	10	32	\$1.00	\$953.25	\$2,450.00
607025-001	CUT SLOPE TERMINAL, TYPE	17	EA	01	3	28	\$1,800.00	\$3,253.57	\$5,500.00
607025-001		17	EA	02	6	31	\$1,000.00	\$1,963.71	\$4,175.00
607025-001		17	EA	03	8	34	\$3,000.00	\$4,040.24	\$9,490.26
607025-001		17	EA	04	5	24	\$1.00	\$2,225.17	\$2,800.00
607025-001		17	EA	05	2	14	\$300.00	\$300.00	\$300.00
607025-001		17	EA	06	9	44	\$100.00	\$861.59	\$6,810.00
607025-001		17	EA	07	2	4	\$100.00	\$550.00	\$1,000.00
607025-001		17	EA	08	3	11	\$1,500.00	\$2,336.36	\$9,700.00
607025-001		17	EA	09	8	37	\$1.00	\$1,633.12	\$5,625.84
607025-001		17	EA	10	3	23	\$1,800.00	\$2,171.74	\$4,650.00
607025-001		17	EA	WV	49	250	\$1.00	\$2,092.53	\$9,700.00
607028-001	MODIFIED ECCENTRIC LOADER TERMINAL BUFFERED EN	17	EA	05	1	5	\$1.00	\$1.00	\$1.00
607028-001		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607029-001	BCT-11 IN RADIUS RETURN SECTION	17	EA	05	1	5	\$1.00	\$1.00	\$1.00
607029-001		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607030-001	SPECIAL TRAILING END TERMINAL	17	EA	01	3	26	\$806.00	\$1,146.38	\$1,200.00

607030-001		17	EA	02	6	54	\$200.00	\$803.33	\$1,000.00
607030-001		17	EA	03	6	42	\$813.31	\$878.04	\$1,000.00
607030-001		17	EA	04	6	58	\$1.00	\$787.21	\$1,650.00
607030-001		17	EA	05	3	17	\$900.00	\$952.94	\$1,000.00
607030-001		17	EA	06	2	12	\$400.00	\$466.67	\$800.00
607030-001		17	EA	07	4	26	\$525.00	\$697.17	\$970.30
607030-001		17	EA	08	3	59	\$400.00	\$1,413.52	\$1,550.00
607030-001		17	EA	09	5	45	\$200.00	\$607.80	\$1,130.00
607030-001		17	EA	10	7	53	\$590.00	\$762.32	\$1,180.00
607030-001		17	EA	WV	45	392	\$1.00	\$884.69	\$1,650.00
607031-001	25 FT RAIL ELEMENT	17	EA	02	1	50	\$400.00	\$400.00	\$400.00
607031-001		17	EA	03	1	75	\$400.00	\$400.00	\$400.00
607031-001		17	EA	07	1	4	\$260.00	\$260.00	\$260.00
607031-001		17	EA	08	1	5	\$525.00	\$525.00	\$525.00
607031-001		17	EA	09	1	20	\$200.00	\$200.00	\$200.00
607031-001		17	EA	WV	5	154	\$200.00	\$374.45	\$525.00
607031-002	25 FT APPROACH RAIL ELEMENT	17	EA	02	1	10	\$100.00	\$100.00	\$100.00
607031-002		17	EA	WV	1	10	\$100.00	\$100.00	\$100.00
607031-003	NOSE COVER	17	EA	02	1	5	\$50.00	\$50.00	\$50.00
607031-003		17	EA	07	1	2	\$0.01	\$0.01	\$0.01
607031-003		17	EA	WV	2	7	\$0.01	\$35.72	\$50.00
607032-001	SPECIAL APPROACH MEDIAN END TERMINAL	17	EA	05	1	5	\$1.00	\$1.00	\$1.00
607032-001		17	EA	07	1	1	\$500.00	\$500.00	\$500.00
607032-001		17	EA	10	1	5	\$25.00	\$25.00	\$25.00
607032-001		17	EA	WV	3	11	\$1.00	\$57.27	\$500.00
607033-001	THRIE BEAM BULLNOSE TERMINAL	17	EA	01	2	5	\$9,450.00	\$9,670.00	\$10,000.00
607033-001		17	EA	02	1	20	\$5,500.00	\$5,500.00	\$5,500.00
607033-001		17	EA	03	3	9	\$1,100.00	\$7,648.89	\$10,820.00
607033-001		17	EA	04	3	20	\$2,500.00	\$3,690.00	\$8,250.00
607033-001		17	EA	05	1	3	\$10,000.00	\$10,000.00	\$10,000.00
607033-001		17	EA	06	1	2	\$5,000.00	\$5,000.00	\$5,000.00
607033-001		17	EA	07	3	6	\$4,500.00	\$8,100.00	\$15,100.00

607033-001		17	EA	09	3	10	\$3,000.00	\$8,719.12	\$23,270.61
607033-001		17	EA	WV	17	75	\$1,100.00	\$6,357.08	\$23,270.61
607035-001	GUARDRAIL ELEMENT	17	EA	02	1	500	\$250.00	\$250.00	\$250.00
607035-001		17	EA	03	2	600	\$15.00	\$210.83	\$250.00
607035-001		17	EA	04	2	450	\$55.00	\$272.78	\$300.00
607035-001		17	EA	05	1	150	\$200.00	\$200.00	\$200.00
607035-001		17	EA	06	1	400	\$150.00	\$150.00	\$150.00
607035-001		17	EA	07	2	220	\$100.00	\$145.45	\$150.00
607035-001		17	EA	08	2	72	\$275.00	\$275.46	\$276.50
607035-001		17	EA	09	1	100	\$250.00	\$250.00	\$250.00
607035-001		17	EA	10	1	500	\$190.00	\$190.00	\$190.00
607035-001		17	EA	WV	13	2992	\$15.00	\$212.59	\$300.00
607036-001	GUARDRAIL END SHOE	17	EA	02	1	20	\$30.00	\$30.00	\$30.00
607036-001		17	EA	03	1	5	\$50.00	\$50.00	\$50.00
607036-001		17	EA	04	2	20	\$1.00	\$24.50	\$95.00
607036-001		17	EA	05	1	5	\$50.00	\$50.00	\$50.00
607036-001		17	EA	06	2	36	\$50.00	\$57.78	\$330.00
607036-001		17	EA	07	2	6	\$50.00	\$73.33	\$85.00
607036-001		17	EA	08	1	2	\$40.00	\$40.00	\$40.00
607036-001		17	EA	09	1	5	\$1.00	\$1.00	\$1.00
607036-001		17	EA	10	1	20	\$25.00	\$25.00	\$25.00
607036-001		17	EA	WV	12	119	\$1.00	\$39.45	\$330.00
607037-001	BUFFER END SECTION	17	EA	01	1	4	\$75.00	\$75.00	\$75.00
607037-001		17	EA	02	7	119	\$55.00	\$79.24	\$204.00
607037-001		17	EA	03	2	32	\$50.00	\$51.45	\$73.13
607037-001		17	EA	04	2	280	\$1.00	\$36.00	\$50.00
607037-001		17	EA	05	1	50	\$50.00	\$50.00	\$50.00
607037-001		17	EA	06	5	73	\$50.00	\$52.86	\$200.00
607037-001		17	EA	07	1	40	\$35.00	\$35.00	\$35.00
607037-001		17	EA	08	3	12	\$50.00	\$54.67	\$84.00
607037-001		17	EA	09	1	10	\$50.00	\$50.00	\$50.00
607037-001		17	EA	10	2	84	\$62.00	\$74.38	\$75.00

607037-001		17	EA	WV	25	704	\$1.00	\$52.01	\$204.00
607038-001	STEEL GUARDRAIL BLOCK	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607038-001		17	EA	05	1	4	\$1.00	\$1.00	\$1.00
607038-001		17	EA	WV	2	14	\$1.00	\$1.00	\$1.00
607039-001	6X6X14 IN TREATED WOOD BLOCK	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607039-001		17	EA	04	1	50	\$15.00	\$15.00	\$15.00
607039-001		17	EA	05	1	5	\$7.00	\$7.00	\$7.00
607039-001		17	EA	07	1	50	\$2.00	\$2.00	\$2.00
607039-001		17	EA	08	3	116	\$6.00	\$9.60	\$18.62
607039-001		17	EA	09	1	50	\$1.00	\$1.00	\$1.00
607039-001		17	EA	10	1	50	\$5.00	\$5.00	\$5.00
607039-001		17	EA	WV	9	331	\$1.00	\$6.98	\$18.62
607040-001	8X6X14 IN TREATED WOOD BLOCK	17	EA	02	1	50	\$5.00	\$5.00	\$5.00
607040-001		17	EA	03	1	30	\$1.00	\$1.00	\$1.00
607040-001		17	EA	04	1	100	\$15.00	\$15.00	\$15.00
607040-001		17	EA	05	1	25	\$7.00	\$7.00	\$7.00
607040-001		17	EA	07	3	146	\$4.00	\$4.59	\$11.70
607040-001		17	EA	08	1	20	\$18.62	\$18.62	\$18.62
607040-001		17	EA	09	1	25	\$1.00	\$1.00	\$1.00
607040-001		17	EA	10	1	50	\$5.00	\$5.00	\$5.00
607040-001		17	EA	WV	10	446	\$1.00	\$7.34	\$18.62
607040-002	8 IN BLOCKOUT	17	EA	02	1	700	\$6.00	\$6.00	\$6.00
607040-002		17	EA	03	1	250	\$1.00	\$1.00	\$1.00
607040-002		17	EA	05	1	20	\$10.00	\$10.00	\$10.00
607040-002		17	EA	06	1	150	\$7.00	\$7.00	\$7.00
607040-002		17	EA	09	3	238	\$1.00	\$11.51	\$20.00
607040-002		17	EA	10	2	100	\$8.00	\$8.00	\$8.00
607040-002		17	EA	WV	9	1458	\$1.00	\$6.34	\$20.00
607041-001	13 FT - 6.5 IN CURVED RAIL ELEMENT	17	EA	02	1	100	\$250.00	\$250.00	\$250.00
607041-001		17	EA	03	1	30	\$300.00	\$300.00	\$300.00
607041-001		17	EA	04	1	95	\$175.00	\$175.00	\$175.00
607041-001		17	EA	05	1	5	\$200.00	\$200.00	\$200.00

607041-001		17	EA	07	1	15	\$120.00	\$120.00	\$120.00
607041-001		17	EA	08	1	50	\$175.00	\$175.00	\$175.00
607041-001		17	EA	09	1	20	\$50.00	\$50.00	\$50.00
607041-001		17	EA	10	1	30	\$200.00	\$200.00	\$200.00
607041-001		17	EA	WV	8	345	\$50.00	\$200.51	\$300.00
607042-001	6 FT STEEL POST	17	EA	02	1	500	\$55.00	\$55.00	\$55.00
607042-001		17	EA	03	1	150	\$60.00	\$60.00	\$60.00
607042-001		17	EA	04	2	250	\$30.00	\$94.00	\$110.00
607042-001		17	EA	05	1	25	\$60.00	\$60.00	\$60.00
607042-001		17	EA	06	1	250	\$60.00	\$60.00	\$60.00
607042-001		17	EA	07	2	26	\$50.00	\$51.96	\$58.50
607042-001		17	EA	08	1	50	\$40.00	\$40.00	\$40.00
607042-001		17	EA	09	1	50	\$100.00	\$100.00	\$100.00
607042-001		17	EA	10	1	150	\$60.00	\$60.00	\$60.00
607042-001		17	EA	WV	11	1451	\$30.00	\$64.68	\$110.00
607043-001	8 FT STEEL POST	17	EA	02	1	100	\$61.00	\$61.00	\$61.00
607043-001		17	EA	03	1	75	\$75.00	\$75.00	\$75.00
607043-001		17	EA	04	1	150	\$111.00	\$111.00	\$111.00
607043-001		17	EA	05	1	25	\$61.00	\$61.00	\$61.00
607043-001		17	EA	06	1	80	\$80.00	\$80.00	\$80.00
607043-001		17	EA	07	1	40	\$75.00	\$75.00	\$75.00
607043-001		17	EA	08	1	50	\$70.00	\$70.00	\$70.00
607043-001		17	EA	09	1	30	\$110.00	\$110.00	\$110.00
607043-001		17	EA	10	1	50	\$65.00	\$65.00	\$65.00
607043-001		17	EA	WV	9	600	\$61.00	\$82.25	\$111.00
607044-001	6X8X72 IN TREATED WOOD POST	17	EA	02	1	50	\$50.00	\$50.00	\$50.00
607044-001		17	EA	03	1	10	\$50.00	\$50.00	\$50.00
607044-001		17	EA	04	1	100	\$1.00	\$1.00	\$1.00
607044-001		17	EA	05	1	2	\$50.00	\$50.00	\$50.00
607044-001		17	EA	07	1	10	\$0.01	\$0.01	\$0.01
607044-001		17	EA	08	1	2	\$5.00	\$5.00	\$5.00
607044-001		17	EA	09	1	10	\$10.00	\$10.00	\$10.00

607044-001		17	EA	10	1	10	\$50.00	\$50.00	\$50.00
607044-001		17	EA	WV	8	194	\$0.01	\$19.64	\$50.00
607044-002	6X8X96 IN TREATED WOOD POST	17	EA	04	1	50	\$1.00	\$1.00	\$1.00
607044-002		17	EA	WV	1	50	\$1.00	\$1.00	\$1.00
607045-001	5.5X7.5X44 IN TREATED WOOD POST	17	EA	02	1	25	\$20.00	\$20.00	\$20.00
607045-001		17	EA	03	1	10	\$40.00	\$40.00	\$40.00
607045-001		17	EA	04	1	30	\$1.00	\$1.00	\$1.00
607045-001		17	EA	05	1	2	\$50.00	\$50.00	\$50.00
607045-001		17	EA	08	1	1	\$150.00	\$150.00	\$150.00
607045-001		17	EA	10	1	10	\$50.00	\$50.00	\$50.00
607045-001		17	EA	WV	6	78	\$1.00	\$21.54	\$150.00
607046-001	7 INCH ROUND X 6 FT TREATED WOOD POST	17	EA	02	1	100	\$0.01	\$0.01	\$0.01
607046-001		17	EA	04	1	80	\$0.01	\$0.01	\$0.01
607046-001		17	EA	WV	2	180	\$0.01	\$0.01	\$0.01
607046-002	7 IN ROUND X 8 FT TREATED WOOD POST	17	EA	02	1	25	\$0.01	\$0.01	\$0.01
607046-002		17	EA	04	1	40	\$0.01	\$0.01	\$0.01
607046-002		17	EA	WV	2	65	\$0.01	\$0.01	\$0.01
607047-001	10X10X72 IN TREATED WOOD POST	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607047-001		17	EA	05	1	5	\$0.01	\$0.01	\$0.01
607047-001		17	EA	07	1	2	\$0.01	\$0.01	\$0.01
607047-001		17	EA	08	1	2	\$1.00	\$1.00	\$1.00
607047-001		17	EA	WV	4	19	\$0.01	\$0.64	\$1.00
607048-001	STRUCTURE MOUNTED POST, ANCHORED	17	EA	02	1	50	\$150.00	\$150.00	\$150.00
607048-001		17	EA	03	2	30	\$200.00	\$240.00	\$320.00
607048-001		17	EA	04	1	50	\$150.00	\$150.00	\$150.00
607048-001		17	EA	05	1	5	\$200.00	\$200.00	\$200.00
607048-001		17	EA	06	2	101	\$100.00	\$102.16	\$318.00
607048-001		17	EA	07	1	25	\$100.00	\$100.00	\$100.00
607048-001		17	EA	08	1	10	\$250.00	\$250.00	\$250.00
607048-001		17	EA	09	2	51	\$1.00	\$5.69	\$240.00
607048-001		17	EA	10	1	30	\$125.00	\$125.00	\$125.00
607048-001		17	EA	WV	12	352	\$1.00	\$120.90	\$320.00

607048-002	BRIDGE POST SIDE MOUNTED WITH HARDWARE	17	EA	02	1	50	\$100.00	\$100.00	\$100.00
607048-002		17	EA	05	1	10	\$150.00	\$150.00	\$150.00
607048-002		17	EA	07	1	20	\$100.00	\$100.00	\$100.00
607048-002		17	EA	09	1	50	\$1.00	\$1.00	\$1.00
607048-002		17	EA	10	1	30	\$120.00	\$120.00	\$120.00
607048-002		17	EA	WV	5	160	\$1.00	\$75.94	\$150.00
607049-001	10 FT STEEL POST	17	EA	02	1	50	\$70.00	\$70.00	\$70.00
607049-001		17	EA	03	1	100	\$85.00	\$85.00	\$85.00
607049-001		17	EA	04	1	2	\$114.00	\$114.00	\$114.00
607049-001		17	EA	06	1	50	\$75.00	\$75.00	\$75.00
607049-001		17	EA	07	1	5	\$49.00	\$49.00	\$49.00
607049-001		17	EA	08	1	10	\$70.00	\$70.00	\$70.00
607049-001		17	EA	09	1	50	\$110.50	\$110.50	\$110.50
607049-001		17	EA	10	1	30	\$85.00	\$85.00	\$85.00
607049-001		17	EA	WV	8	297	\$49.00	\$84.17	\$114.00
607050-001	8X6 IN X5 FT STEEL TUBE SLEEVE	17	EA	02	1	20	\$1.00	\$1.00	\$1.00
607050-001		17	EA	WV	1	20	\$1.00	\$1.00	\$1.00
607051-001	REMOVE AND RESET GUARDRAIL POST	17	EA	01	1	9	\$6.70	\$6.70	\$6.70
607051-001		17	EA	02	1	100	\$10.00	\$10.00	\$10.00
607051-001		17	EA	03	1	100	\$10.00	\$10.00	\$10.00
607051-001		17	EA	07	1	5	\$10.00	\$10.00	\$10.00
607051-001		17	EA	08	1	5	\$10.00	\$10.00	\$10.00
607051-001		17	EA	09	1	20	\$10.00	\$10.00	\$10.00
607051-001		17	EA	10	1	20	\$10.00	\$10.00	\$10.00
607051-001		17	EA	WV	7	259	\$6.70	\$9.89	\$10.00
607056-001	GUARDRAIL INSTALLATION ONLY, CLASS	17	LF	02	3	8000	\$5.00	\$5.56	\$7.00
607056-001		17	LF	03	3	300	\$6.00	\$6.33	\$7.00
607056-001		17	LF	05	1	500	\$1.75	\$1.75	\$1.75
607056-001		17	LF	WV	7	8800	\$1.75	\$5.37	\$7.00
607058-001	13 FT X 6.5 IN RUBRAIL BOTTOM WITH GALVANIZED ST	17	EA	07	1	2	\$1.00	\$1.00	\$1.00
607058-001		17	EA	09	1	1	\$1.00	\$1.00	\$1.00
607058-001		17	EA	WV	2	3	\$1.00	\$1.00	\$1.00

607059-001	TREATED WOOD BLOCKS PER RUBRAIL INSTALLATION G	17	LS	07	1	1	\$0.01	\$0.01	\$0.01
607059-001		17	LS	09	1	1	\$1.00	\$1.00	\$1.00
607059-001		17	LS	WV	2	2	\$0.01	\$0.51	\$1.00
607065-001	FLARED END TERMINAL	17	EA	01	3	11	\$2,400.00	\$2,700.00	\$3,000.00
607065-001		17	EA	02	4	47	\$2,500.00	\$2,519.15	\$2,700.00
607065-001		17	EA	03	6	46	\$2,400.00	\$2,604.35	\$5,200.00
607065-001		17	EA	04	3	37	\$2,400.00	\$2,710.27	\$3,500.00
607065-001		17	EA	05	3	33	\$2,700.00	\$2,787.88	\$4,000.00
607065-001		17	EA	06	9	31	\$2,400.00	\$2,989.03	\$4,025.00
607065-001		17	EA	07	6	23	\$1,020.00	\$2,228.26	\$4,170.00
607065-001		17	EA	08	2	51	\$2,700.00	\$3,021.57	\$3,100.00
607065-001		17	EA	09	1	25	\$1,500.00	\$1,500.00	\$1,500.00
607065-001		17	EA	10	5	45	\$1,900.00	\$2,344.44	\$3,500.00
607065-001		17	EA	WV	42	349	\$1,020.00	\$2,582.21	\$5,200.00
607065-002	FLARED END TERMINAL, REMOVE AND RESET	17	EA	02	1	5	\$400.00	\$400.00	\$400.00
607065-002		17	EA	07	1	1	\$200.00	\$200.00	\$200.00
607065-002		17	EA	08	1	5	\$200.00	\$200.00	\$200.00
607065-002		17	EA	09	1	5	\$300.00	\$300.00	\$300.00
607065-002		17	EA	WV	4	16	\$200.00	\$293.75	\$400.00
607066-001	TANGENT END TERMINAL	17	EA	01	6	10	\$2,628.00	\$2,832.06	\$3,100.00
607066-001		17	EA	02	6	63	\$2,410.00	\$2,942.22	\$3,575.00
607066-001		17	EA	03	11	112	\$2,500.00	\$2,825.61	\$3,113.32
607066-001		17	EA	04	6	37	\$2,475.00	\$2,995.95	\$4,000.00
607066-001		17	EA	05	4	31	\$2,800.00	\$3,022.58	\$3,700.00
607066-001		17	EA	06	9	43	\$2,400.00	\$2,677.33	\$3,500.00
607066-001		17	EA	07	4	29	\$2,500.00	\$2,861.72	\$3,600.00
607066-001		17	EA	08	4	15	\$2,538.97	\$2,678.01	\$2,740.62
607066-001		17	EA	09	5	62	\$2,400.00	\$3,637.28	\$3,900.00
607066-001		17	EA	10	5	50	\$2,314.00	\$2,658.77	\$2,800.00
607066-001		17	EA	WV	60	452	\$2,314.00	\$2,945.65	\$4,000.00
607066-002	TANGENT END TERMINAL, REMOVE AND RESET	17	EA	02	1	5	\$400.00	\$400.00	\$400.00
607066-002		17	EA	04	1	1	\$1,200.00	\$1,200.00	\$1,200.00

607066-002		17	EA	07	3	57	\$300.00	\$341.27	\$500.00
607066-002		17	EA	08	1	5	\$300.00	\$300.00	\$300.00
607066-002		17	EA	09	2	6	\$300.00	\$411.09	\$966.51
607066-002		17	EA	WV	8	74	\$300.00	\$359.72	\$1,200.00
607070-001	CABLE GUARDRAIL	17	LF	03	1	2000	\$0.25	\$0.25	\$0.25
607070-001		17	LF	WV	1	2000	\$0.25	\$0.25	\$0.25
607070-101	SPRING CABLE END ASSEMBLY	17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607070-101		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607070-102	TURNBUCKLE CABLE END ASSEMBLY	17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607070-102		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607070-103	3/4 INCH CABLE	17	LF	03	1	1000	\$0.25	\$0.25	\$0.25
607070-103		17	LF	04	1	100	\$0.01	\$0.01	\$0.01
607070-103		17	LF	06	1	300	\$1.00	\$1.00	\$1.00
607070-103		17	LF	07	1	40	\$2.00	\$2.00	\$2.00
607070-103		17	LF	10	1	1500	\$2.00	\$2.00	\$2.00
607070-103		17	LF	WV	5	2940	\$0.01	\$1.24	\$2.00
607070-104	CABLE SPLICE	17	EA	03	1	20	\$50.00	\$50.00	\$50.00
607070-104		17	EA	04	1	10	\$1.00	\$1.00	\$1.00
607070-104		17	EA	10	1	24	\$75.00	\$75.00	\$75.00
607070-104		17	EA	WV	3	54	\$1.00	\$52.04	\$75.00
607070-105	DRIVEWAY END POST CAP	17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607070-105		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607070-106	END POST CAP	17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607070-106		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607070-107	5 FT 10 INCH CABLE GUARDRAIL POST	17	EA	03	1	200	\$50.00	\$50.00	\$50.00
607070-107		17	EA	WV	1	200	\$50.00	\$50.00	\$50.00
607070-109	CABLE TENSIONING	17	EA	03	1	10	\$200.00	\$200.00	\$200.00
607070-109		17	EA	04	1	28	\$0.01	\$0.01	\$0.01
607070-109		17	EA	10	1	6	\$2,500.00	\$2,500.00	\$2,500.00
607070-109		17	EA	WV	3	44	\$0.01	\$386.37	\$2,500.00
607070-110	END POST BEARING PLATE	17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607070-110		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00

607070-111	DOUBLE SIDED REFLECTOR UNIT, COMPLETE	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607070-111		17	EA	WV	1	10	\$1.00	\$1.00	\$1.00
607070-112	ANCHOR POST,	17	EA	03	1	5	\$200.00	\$200.00	\$200.00
607070-112		17	EA	WV	1	5	\$200.00	\$200.00	\$200.00
607070-113	ANCHOR POST ADAPTER,	17	EA	03	1	2	\$1.00	\$1.00	\$1.00
607070-113		17	EA	WV	1	2	\$1.00	\$1.00	\$1.00
607070-201	CABLE GUARDRAIL POST COMPLETE WITHOUT BASE, HI	17	EA	03	1	20	\$250.00	\$250.00	\$250.00
607070-201		17	EA	06	1	300	\$60.00	\$60.00	\$60.00
607070-201		17	EA	07	1	200	\$100.00	\$100.00	\$100.00
607070-201		17	EA	10	1	300	\$350.00	\$350.00	\$350.00
607070-201		17	EA	WV	4	820	\$60.00	\$180.49	\$350.00
607070-202	CABLE GUARDRAIL POST BASE COMPLETE, HIGH TENSIO	17	EA	03	1	2	\$500.00	\$500.00	\$500.00
607070-202		17	EA	06	1	300	\$1.00	\$1.00	\$1.00
607070-202		17	EA	10	1	300	\$25.00	\$25.00	\$25.00
607070-202		17	EA	WV	3	602	\$1.00	\$14.62	\$500.00
607070-203	CABLE GUARDRAIL END TERMINAL REPAIR, HIGH TENSI	17	EA	03	1	2	\$2,500.00	\$2,500.00	\$2,500.00
607070-203		17	EA	06	1	12	\$1.00	\$1.00	\$1.00
607070-203		17	EA	10	1	12	\$400.00	\$400.00	\$400.00
607070-203		17	EA	WV	3	26	\$1.00	\$377.38	\$2,500.00
607070-300	SAFENCE C-POST, PART #- D-008 REV A	17	EA	06	1	25	\$1.00	\$1.00	\$1.00
607070-300		17	EA	WV	1	25	\$1.00	\$1.00	\$1.00
607070-304	SAFENCE PRECAST CONCRETE FOOTING, PART # D-012	17	EA	06	1	10	\$1.00	\$1.00	\$1.00
607070-304		17	EA	WV	1	10	\$1.00	\$1.00	\$1.00
607070-305	SAFENCE CONCRETE ANCHORS, PART # D-017	17	EA	06	1	1	\$1.00	\$1.00	\$1.00
607070-305		17	EA	WV	1	1	\$1.00	\$1.00	\$1.00
607070-306	SAFENCE WIRE ANCHOR FITTING, PART # D-018	17	EA	06	1	1	\$1.00	\$1.00	\$1.00
607070-306		17	EA	WV	1	1	\$1.00	\$1.00	\$1.00
607070-308	SAFENCE SWAGE END FITTING, PART # D-023	17	EA	06	1	2	\$100.00	\$100.00	\$100.00
607070-308		17	EA	WV	1	2	\$100.00	\$100.00	\$100.00
607070-309	SAFENCE TENSIONING UNIT, PART # D-024	17	EA	06	1	1	\$300.00	\$300.00	\$300.00
607070-309		17	EA	WV	1	1	\$300.00	\$300.00	\$300.00
607070-310	SAFENCE CHECK ROPES, PART # D-028	17	EA	06	1	3	\$100.00	\$100.00	\$100.00

607070-310		17	EA	WV	1	3	\$100.00	\$100.00	\$100.00
607070-311	SAFENCE POST FOOTING, PART # D-038	17	EA	06	1	1	\$100.00	\$100.00	\$100.00
607070-311		17	EA	WV	1	1	\$100.00	\$100.00	\$100.00
607070-312	SAFENCE C-POST, PART # D-039	17	EA	06	1	75	\$2.00	\$2.00	\$2.00
607070-312		17	EA	WV	1	75	\$2.00	\$2.00	\$2.00
607070-313	SAFENCE FOOTING, PART # D-040	17	EA	06	1	5	\$1.00	\$1.00	\$1.00
607070-313		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607071-001	DOUBLE FACED CABLE GUARDRAIL	17	LF	03	1	25	\$40.00	\$40.00	\$40.00
607071-001		17	LF	WV	1	25	\$40.00	\$40.00	\$40.00
607071-002	DOUBLE FACED CABLE GUARDRAIL, REMOVE AND RESET	17	LF	03	1	50	\$10.00	\$10.00	\$10.00
607071-002		17	LF	06	1	2044	\$75.00	\$75.00	\$75.00
607071-002		17	LF	WV	2	2094	\$10.00	\$73.45	\$75.00
607072-001	CABLE GUARDRAIL ANCHOR UNIT	17	EA	03	1	4	\$1.00	\$1.00	\$1.00
607072-001		17	EA	WV	1	4	\$1.00	\$1.00	\$1.00
607073-001	TCG SOCKET LINE POST SYSTEM	17	LF	03	1	50	\$1.00	\$1.00	\$1.00
607073-001		17	LF	WV	1	50	\$1.00	\$1.00	\$1.00
607074-001	TCG END TERMINAL	17	EA	03	1	5	\$1.00	\$1.00	\$1.00
607074-001		17	EA	WV	1	5	\$1.00	\$1.00	\$1.00
607075-001	TCG DRIVEN LINE POST SYSTEM	17	LF	03	1	20	\$1.00	\$1.00	\$1.00
607075-001		17	LF	WV	1	20	\$1.00	\$1.00	\$1.00
607081-001	TANGENT END TERMINAL REPAIR, SKT 350	17	EA	02	1	5	\$2,000.00	\$2,000.00	\$2,000.00
607081-001		17	EA	03	1	10	\$2,250.00	\$2,250.00	\$2,250.00
607081-001		17	EA	04	1	8	\$1,000.00	\$1,000.00	\$1,000.00
607081-001		17	EA	05	1	2	\$250.00	\$250.00	\$250.00
607081-001		17	EA	06	1	4	\$100.00	\$100.00	\$100.00
607081-001		17	EA	07	1	4	\$500.00	\$500.00	\$500.00
607081-001		17	EA	08	1	10	\$2,000.00	\$2,000.00	\$2,000.00
607081-001		17	EA	WV	7	43	\$100.00	\$1,474.42	\$2,250.00
607081-002	TANGENT END TERMINAL REPAIR, ET-2000	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607081-002		17	EA	05	1	2	\$250.00	\$250.00	\$250.00
607081-002		17	EA	06	1	4	\$1.00	\$1.00	\$1.00
607081-002		17	EA	07	1	4	\$1.00	\$1.00	\$1.00

607081-002		17	EA	WV	4	20	\$1.00	\$25.90	\$250.00
607082-001	FLARED END TERMINAL REPAIR, FLEAT 350	17	EA	02	1	5	\$2,000.00	\$2,000.00	\$2,000.00
607082-001		17	EA	03	1	10	\$1,750.00	\$1,750.00	\$1,750.00
607082-001		17	EA	04	1	8	\$1,000.00	\$1,000.00	\$1,000.00
607082-001		17	EA	05	1	2	\$250.00	\$250.00	\$250.00
607082-001		17	EA	06	1	5	\$500.00	\$500.00	\$500.00
607082-001		17	EA	07	1	4	\$1.00	\$1.00	\$1.00
607082-001		17	EA	08	1	10	\$1,000.00	\$1,000.00	\$1,000.00
607082-001		17	EA	WV	7	44	\$1.00	\$1,102.36	\$2,000.00
607082-002	FLARED END TERMINAL REPAIR, SRT-350	17	EA	02	1	5	\$2,000.00	\$2,000.00	\$2,000.00
607082-002		17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607082-002		17	EA	04	1	8	\$1.00	\$1.00	\$1.00
607082-002		17	EA	05	1	2	\$250.00	\$250.00	\$250.00
607082-002		17	EA	06	1	5	\$1.00	\$1.00	\$1.00
607082-002		17	EA	07	1	4	\$1.00	\$1.00	\$1.00
607082-002		17	EA	08	1	10	\$500.00	\$500.00	\$500.00
607082-002		17	EA	WV	7	44	\$1.00	\$352.89	\$2,000.00
607082-003	FLARED END TERMINAL REPAIR, REGENT	17	EA	03	1	10	\$1.00	\$1.00	\$1.00
607082-003		17	EA	05	1	2	\$1.00	\$1.00	\$1.00
607082-003		17	EA	06	1	5	\$1.00	\$1.00	\$1.00
607082-003		17	EA	08	1	10	\$1.00	\$1.00	\$1.00
607082-003		17	EA	WV	4	27	\$1.00	\$1.00	\$1.00
607083-001	THRIE BEAM GUARDRAIL BRIDGE TRANSITION REPAIR	17	EA	04	1	5	\$1.00	\$1.00	\$1.00
607083-001		17	EA	05	1	5	\$25.00	\$25.00	\$25.00
607083-001		17	EA	WV	2	10	\$1.00	\$13.00	\$25.00
607100-001	STEEL-BACKED TIMBER GUARDRAIL, TYPE	17	LF	10	1	1000	\$25.00	\$25.00	\$25.00
607100-001		17	LF	WV	1	1000	\$25.00	\$25.00	\$25.00
607101-001	TL-2 END TERMINAL FOR STEEL-BACKED TIMBER GUARD	17	EA	10	1	5	\$1,750.00	\$1,750.00	\$1,750.00
607101-001		17	EA	WV	1	5	\$1,750.00	\$1,750.00	\$1,750.00
607200-001	GUARDRAIL RELEASE BOLT	17	EA	06	1	200	\$1.00	\$1.00	\$1.00
607200-001		17	EA	07	1	400	\$3.00	\$3.00	\$3.00
607200-001		17	EA	WV	2	600	\$1.00	\$2.33	\$3.00

608001-002	4 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	03	1	300	\$15.00	\$15.00	\$15.00
608001-002		17	LF	04	1	290	\$120.00	\$120.00	\$120.00
608001-002		17	LF	07	1	50	\$17.00	\$17.00	\$17.00
608001-002		17	LF	10	2	1024	\$13.00	\$13.87	\$50.00
608001-002		17	LF	WV	5	1664	\$13.00	\$32.66	\$120.00
608001-004	5 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	03	2	1620	\$18.00	\$26.15	\$28.00
608001-004		17	LF	04	1	239	\$35.00	\$35.00	\$35.00
608001-004		17	LF	06	1	250	\$20.00	\$20.00	\$20.00
608001-004		17	LF	09	1	200	\$10.50	\$10.50	\$10.50
608001-004		17	LF	10	1	1000	\$23.00	\$23.00	\$23.00
608001-004		17	LF	WV	6	3309	\$10.50	\$24.43	\$35.00
608001-006	6 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	01	1	165	\$140.00	\$140.00	\$140.00
608001-006		17	LF	03	1	100	\$20.00	\$20.00	\$20.00
608001-006		17	LF	04	3	2131	\$14.00	\$36.87	\$150.00
608001-006		17	LF	07	1	100	\$24.00	\$24.00	\$24.00
608001-006		17	LF	10	2	1709	\$33.00	\$309.71	\$700.00
608001-006		17	LF	WV	8	4205	\$14.00	\$151.10	\$700.00
608001-007	7 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	09	1	200	\$14.00	\$14.00	\$14.00
608001-007		17	LF	WV	1	200	\$14.00	\$14.00	\$14.00
608001-008	8 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	04	1	300	\$20.00	\$20.00	\$20.00
608001-008		17	LF	WV	1	300	\$20.00	\$20.00	\$20.00
608001-012	10 FT RIGHT-OF-WAY FENCE, CHAIN LINK	17	LF	09	1	200	\$10.00	\$10.00	\$10.00
608001-012		17	LF	WV	1	200	\$10.00	\$10.00	\$10.00
608002-001	3 FT X 11 IN RIGHT-OF-WAY FENCE, FARM FIELD	17	LF	01	1	5616	\$14.90	\$14.90	\$14.90
608002-001		17	LF	03	1	200	\$13.00	\$13.00	\$13.00
608002-001		17	LF	05	1	522	\$26.00	\$26.00	\$26.00
608002-001		17	LF	07	1	100	\$20.00	\$20.00	\$20.00
608002-001		17	LF	08	1	80	\$84.90	\$84.90	\$84.90
608002-001		17	LF	09	3	23434	\$9.50	\$25.76	\$40.00
608002-001		17	LF	10	1	1000	\$12.00	\$12.00	\$12.00
608002-001		17	LF	WV	9	30952	\$9.50	\$23.40	\$84.90
608003-001	3 FT 11 IN TEMPORARY FENCE	17	LF	03	1	100	\$21.24	\$21.24	\$21.24

608003-001		17	LF	09	1	1000	\$23.50	\$23.50	\$23.50
608003-001		17	LF	WV	2	1100	\$21.24	\$23.29	\$23.50
608003-005	5 FT TEMPORARY FENCE	17	LF	03	1	358	\$8.00	\$8.00	\$8.00
608003-005		17	LF	WV	1	358	\$8.00	\$8.00	\$8.00
608004-001	4 FT PEDESTRIAN GATE, CHAIN LINK	17	EA	09	1	2	\$200.00	\$200.00	\$200.00
608004-001		17	EA	10	1	10	\$1,500.00	\$1,500.00	\$1,500.00
608004-001		17	EA	WV	2	12	\$200.00	\$1,283.33	\$1,500.00
608005-001	VEHICULAR GATE, CHAIN LINK	17	EA	03	1	1	\$2,500.00	\$2,500.00	\$2,500.00
608005-001		17	EA	04	1	3	\$2,400.00	\$2,400.00	\$2,400.00
608005-001		17	EA	09	1	2	\$451.75	\$451.75	\$451.75
608005-001		17	EA	10	1	10	\$2,500.00	\$2,500.00	\$2,500.00
608005-001		17	EA	WV	4	16	\$451.75	\$2,225.22	\$2,500.00
608005-010	VEHICULAR GATE, ROAD CLOSURE	17	EA	09	1	1	\$16,000.00	\$16,000.00	\$16,000.00
608005-010		17	EA	WV	1	1	\$16,000.00	\$16,000.00	\$16,000.00
608006-001	PEDESTRIAN GATE, FARM FIELD,	17	EA	10	1	10	\$1,000.00	\$1,000.00	\$1,000.00
608006-001		17	EA	WV	1	10	\$1,000.00	\$1,000.00	\$1,000.00
608007-001	VEHICULAR GATE, FARM FIELD,	17	EA	10	1	10	\$1,500.00	\$1,500.00	\$1,500.00
608007-001		17	EA	WV	1	10	\$1,500.00	\$1,500.00	\$1,500.00
609001-001	CONCRETE SIDEWALK	17	SY	01	8	6691.5	\$0.01	\$106.68	\$418.00
609001-001		17	SY	02	3	529	\$70.00	\$136.18	\$250.00
609001-001		17	SY	03	3	401	\$109.00	\$166.54	\$445.00
609001-001		17	SY	04	4	786	\$84.00	\$117.81	\$175.00
609001-001		17	SY	05	4	413	\$94.00	\$101.90	\$370.00
609001-001		17	SY	06	8	2648	\$65.00	\$85.67	\$265.00
609001-001		17	SY	07	1	27	\$225.00	\$225.00	\$225.00
609001-001		17	SY	09	1	378	\$85.00	\$85.00	\$85.00
609001-001		17	SY	10	1	176	\$200.00	\$200.00	\$200.00
609001-001		17	SY	WV	33	12049.5	\$0.01	\$106.86	\$445.00
609002-001	BED COURSE MATERIAL	17	CY	01	6	776.5	\$0.01	\$193.54	\$250.00
609002-001		17	CY	02	2	55	\$125.00	\$179.55	\$500.00
609002-001		17	CY	03	3	97	\$114.00	\$161.05	\$390.00
609002-001		17	CY	04	4	130	\$35.00	\$163.54	\$275.00

609002-001		17	CY	05	3	52	\$140.00	\$165.83	\$171.50
609002-001		17	CY	06	6	321	\$115.00	\$211.54	\$325.00
609002-001		17	CY	07	1	3	\$525.00	\$525.00	\$525.00
609002-001		17	CY	09	1	6	\$160.00	\$160.00	\$160.00
609002-001		17	CY	10	1	29	\$200.00	\$200.00	\$200.00
609002-001		17	CY	WV	27	1469.5	\$0.01	\$191.83	\$525.00
609003-001	SIDEWALK,	17	SY	03	3	407	\$79.50	\$106.11	\$170.46
609003-001		17	SY	WV	3	407	\$79.50	\$106.11	\$170.46
609005-001	CURB RAMP	17	EA	01	6	79	\$1,750.00	\$4,698.23	\$5,650.00
609005-001		17	EA	02	3	54	\$4,800.00	\$4,975.93	\$8,500.00
609005-001		17	EA	03	3	28	\$1,618.88	\$1,924.26	\$4,015.00
609005-001		17	EA	04	4	11	\$400.00	\$3,318.18	\$6,500.00
609005-001		17	EA	05	2	14	\$500.00	\$1,207.14	\$1,325.00
609005-001		17	EA	06	4	29	\$950.00	\$1,713.79	\$5,100.00
609005-001		17	EA	07	1	1	\$4,400.00	\$4,400.00	\$4,400.00
609005-001		17	EA	10	1	3	\$3,000.00	\$3,000.00	\$3,000.00
609005-001		17	EA	WV	24	219	\$400.00	\$3,699.72	\$8,500.00
609006-001	DETECTABLE WARNING SURFACE	17	EA	01	6	117	\$100.00	\$240.73	\$433.00
609006-001		17	EA	02	3	81	\$150.00	\$372.84	\$400.00
609006-001		17	EA	03	3	29	\$125.00	\$158.55	\$163.00
609006-001		17	EA	04	3	7	\$200.00	\$245.10	\$275.00
609006-001		17	EA	05	2	18	\$250.00	\$261.11	\$350.00
609006-001		17	EA	06	7	139	\$200.00	\$231.44	\$345.00
609006-001		17	EA	07	1	3	\$200.00	\$200.00	\$200.00
609006-001		17	EA	10	1	3	\$1,000.00	\$1,000.00	\$1,000.00
609006-001		17	EA	WV	26	397	\$100.00	\$264.86	\$1,000.00
609020-001	CONCRETE MOW STRIP	17	SY	07	1	40	\$1.00	\$1.00	\$1.00
609020-001		17	SY	WV	1	40	\$1.00	\$1.00	\$1.00
610001-001	PLAIN CONCRETE CURBING, TYPE I	17	LF	01	5	1502	\$0.01	\$65.02	\$79.00
610001-001		17	LF	02	2	551	\$45.00	\$45.00	\$45.00
610001-001		17	LF	03	1	56	\$49.98	\$49.98	\$49.98
610001-001		17	LF	04	3	840	\$69.00	\$70.12	\$74.00

610001-001		17	LF	06	5	720	\$50.00	\$63.29	\$90.00
610001-001		17	LF	07	2	1968	\$32.00	\$35.88	\$125.00
610001-001		17	LF	10	2	126	\$40.00	\$52.38	\$100.00
610001-001		17	LF	WV	20	5763	\$0.01	\$53.26	\$125.00
610001-002	PLAIN CONCRETE CURBING, TYPE II	17	LF	01	3	8172	\$21.00	\$29.63	\$186.00
610001-002		17	LF	02	1	425	\$60.00	\$60.00	\$60.00
610001-002		17	LF	04	2	890	\$42.50	\$44.37	\$60.00
610001-002		17	LF	05	3	989	\$28.00	\$34.99	\$100.00
610001-002		17	LF	06	2	83	\$75.00	\$82.77	\$90.00
610001-002		17	LF	10	1	188	\$65.00	\$65.00	\$65.00
610001-002		17	LF	WV	12	10747	\$21.00	\$33.57	\$186.00
610001-003	PLAIN CONCRETE CURBING, TYPE III	17	LF	03	1	165	\$90.00	\$90.00	\$90.00
610001-003		17	LF	04	3	1749	\$44.50	\$66.51	\$82.00
610001-003		17	LF	05	1	434	\$28.00	\$28.00	\$28.00
610001-003		17	LF	06	1	61	\$84.00	\$84.00	\$84.00
610001-003		17	LF	08	1	12	\$130.00	\$130.00	\$130.00
610001-003		17	LF	10	1	8	\$130.00	\$130.00	\$130.00
610001-003		17	LF	WV	8	2429	\$28.00	\$62.19	\$130.00
610001-004	PLAIN CONCRETE CURBING, TYPE IV	17	LF	01	1	140	\$48.00	\$48.00	\$48.00
610001-004		17	LF	02	1	62	\$130.00	\$130.00	\$130.00
610001-004		17	LF	03	2	268	\$52.21	\$77.82	\$80.00
610001-004		17	LF	06	3	2151	\$20.00	\$32.72	\$79.00
610001-004		17	LF	07	2	97	\$90.00	\$94.33	\$125.00
610001-004		17	LF	09	1	3243	\$35.00	\$35.00	\$35.00
610001-004		17	LF	WV	10	5961	\$20.00	\$38.36	\$130.00
610003-001	COMBINATION CONCRETE CURB AND GUTTER, TYPE I	17	LF	03	1	237	\$170.38	\$170.38	\$170.38
610003-001		17	LF	05	1	46	\$65.00	\$65.00	\$65.00
610003-001		17	LF	06	1	215	\$100.00	\$100.00	\$100.00
610003-001		17	LF	10	1	831	\$60.00	\$60.00	\$60.00
610003-001		17	LF	WV	4	1329	\$60.00	\$86.33	\$170.38
610003-002	COMBINATION CONCRETE CURB AND GUTTER, TYPE II	17	LF	01	1	4309	\$45.00	\$45.00	\$45.00
610003-002		17	LF	02	1	425	\$80.00	\$80.00	\$80.00

610003-002		17	LF	05	2	4112	\$31.00	\$53.28	\$65.00
610003-002		17	LF	06	2	180	\$74.00	\$84.08	\$85.00
610003-002		17	LF	WV	6	9026	\$31.00	\$51.20	\$85.00
610003-003	COMBINATION CONCRETE CURB AND GUTTER, TYPE III	17	LF	03	2	8031	\$50.00	\$50.51	\$60.00
610003-003		17	LF	WV	2	8031	\$50.00	\$50.51	\$60.00
610003-004	COMBINATION CONCRETE CURB AND GUTTER, TYPE IV	17	LF	01	1	1802	\$45.00	\$45.00	\$45.00
610003-004		17	LF	03	1	625	\$45.00	\$45.00	\$45.00
610003-004		17	LF	WV	2	2427	\$45.00	\$45.00	\$45.00
610005-002	ASPHALT CURB, TYPE II	17	LF	10	1	17	\$450.00	\$450.00	\$450.00
610005-002		17	LF	WV	1	17	\$450.00	\$450.00	\$450.00
610006-010	MEDIAN, TYPE X	17	LF	02	1	400	\$160.00	\$160.00	\$160.00
610006-010		17	LF	08	1	6583	\$130.00	\$130.00	\$130.00
610006-010		17	LF	WV	2	6983	\$130.00	\$131.72	\$160.00
610006-100	MODIFIED MEDIAN, TYPE	17	LF	04	1	12886	\$85.00	\$85.00	\$85.00
610006-100		17	LF	WV	1	12886	\$85.00	\$85.00	\$85.00
610008-001	BED COURSE MATERIAL	17	CY	05	1	20	\$170.00	\$170.00	\$170.00
610008-001		17	CY	WV	1	20	\$170.00	\$170.00	\$170.00
610021-001	SINGLE FACED BARRIER	17	LF	04	3	2794	\$180.00	\$180.00	\$180.00
610021-001		17	LF	10	1	125	\$520.00	\$520.00	\$520.00
610021-001		17	LF	WV	4	2919	\$180.00	\$194.56	\$520.00
613002-040	84 INCH SPRAY APPLIED OR SPIN CAST PIPE LINING	17	LF	01	1	541	\$575.00	\$575.00	\$575.00
613002-040		17	LF	WV	1	541	\$575.00	\$575.00	\$575.00
613002-048	108 INCH SPRAY APPLIED OR SPIN CAST PIPE LINING	17	LF	01	1	521	\$810.00	\$810.00	\$810.00
613002-048		17	LF	WV	1	521	\$810.00	\$810.00	\$810.00
614001-003	HP10X42 STEEL PILE	17	LF	02	4	4518	\$40.00	\$58.36	\$90.00
614001-003		17	LF	03	1	350	\$94.83	\$94.83	\$94.83
614001-003		17	LF	WV	5	4868	\$40.00	\$60.98	\$94.83
614001-004	HP10X57 STEEL PILE	17	LF	03	1	1200	\$80.00	\$80.00	\$80.00
614001-004		17	LF	09	1	5114	\$40.00	\$40.00	\$40.00
614001-004		17	LF	WV	2	6314	\$40.00	\$47.60	\$80.00
614001-006	HP12X53 STEEL PILE	17	LF	01	1	559	\$124.00	\$124.00	\$124.00
614001-006		17	LF	02	1	1033	\$95.00	\$95.00	\$95.00

614001-006		17	LF	04	1	2530	\$180.00	\$180.00	\$180.00
614001-006		17	LF	09	1	4391	\$94.99	\$94.99	\$94.99
614001-006		17	LF	WV	4	8513	\$94.99	\$122.16	\$180.00
614001-008	HP12X74 STEEL PILE	17	LF	03	1	2070	\$96.00	\$96.00	\$96.00
614001-008		17	LF	WV	1	2070	\$96.00	\$96.00	\$96.00
614001-009	HP12X84 STEEL PILE	17	LF	04	1	718	\$240.00	\$240.00	\$240.00
614001-009		17	LF	WV	1	718	\$240.00	\$240.00	\$240.00
614001-016	HP14X73 STEEL PILE	17	LF	09	1	610	\$120.00	\$120.00	\$120.00
614001-016		17	LF	WV	1	610	\$120.00	\$120.00	\$120.00
614001-017	HP14X89 STEEL PILE	17	LF	03	1	1320	\$72.00	\$72.00	\$72.00
614001-017		17	LF	04	1	790	\$120.00	\$120.00	\$120.00
614001-017		17	LF	WV	2	2110	\$72.00	\$89.97	\$120.00
614001-019	HP14X117 STEEL PILE	17	LF	10	1	1046	\$180.00	\$180.00	\$180.00
614001-019		17	LF	WV	1	1046	\$180.00	\$180.00	\$180.00
614001-120	W12X152 STEEL PILE	17	LF	06	1	81	\$3,400.00	\$3,400.00	\$3,400.00
614001-120		17	LF	WV	1	81	\$3,400.00	\$3,400.00	\$3,400.00
614001-219	W18X86 STEEL PILE	17	LF	04	1	1169	\$55.00	\$55.00	\$55.00
614001-219		17	LF	WV	1	1169	\$55.00	\$55.00	\$55.00
614001-224	W18X143 STEEL PILE	17	LF	04	2	3156	\$245.00	\$255.83	\$260.00
614001-224		17	LF	WV	2	3156	\$245.00	\$255.83	\$260.00
614001-278	W24X117 STEEL PILE	17	LF	02	1	5356	\$140.00	\$140.00	\$140.00
614001-278		17	LF	WV	1	5356	\$140.00	\$140.00	\$140.00
614001-525	W36X256 STEEL PILE	17	LF	04	1	129	\$500.00	\$500.00	\$500.00
614001-525		17	LF	WV	1	129	\$500.00	\$500.00	\$500.00
614003-001	CONCRETE LAGGING, THICKNESS	17	SF	01	1	860	\$25.95	\$25.95	\$25.95
614003-001		17	SF	02	6	5324	\$10.00	\$14.65	\$25.00
614003-001		17	SF	03	4	4512	\$10.00	\$12.84	\$18.75
614003-001		17	SF	04	7	13374	\$14.00	\$28.62	\$108.00
614003-001		17	SF	09	3	9698	\$20.55	\$24.17	\$42.50
614003-001		17	SF	10	1	1289	\$100.00	\$100.00	\$100.00
614003-001		17	SF	WV	22	35057	\$10.00	\$25.80	\$108.00
615001-001	STEEL SUPERSTRUCTURE	17	LS	01	7	7	\$45,000.00	\$1,025,542.97	\$3,250,000.00

615001-001		17	LS	02	1	1	\$290,000.00	\$290,000.00	\$290,000.00
615001-001		17	LS	03	1	1	\$347,612.95	\$347,612.95	\$347,612.95
615001-001		17	LS	04	6	6	\$265,000.00	\$3,237,500.00	\$16,500,000.00
615001-001		17	LS	05	1	1	\$652,000.00	\$652,000.00	\$652,000.00
615001-001		17	LS	06	3	3	\$35,000.00	\$1,104,333.33	\$2,245,000.00
615001-001		17	LS	07	1	1	\$455,298.00	\$455,298.00	\$455,298.00
615001-001		17	LS	09	3	3	\$200,000.00	\$353,913.48	\$487,000.00
615001-001		17	LS	10	8	8	\$110,000.00	\$719,957.64	\$1,904,000.00
615001-001		17	LS	WV	31	31	\$35,000.00	\$1,241,390.75	\$16,500,000.00
615002-002	PREFABRICATED STEEL BRIDGE SUPERSTRUCTURE	17	LS	07	1	1	\$302,000.00	\$302,000.00	\$302,000.00
615002-002		17	LS	WV	1	1	\$302,000.00	\$302,000.00	\$302,000.00
615003-001	FABRICATED STRUCTURAL STEEL	17	LS	06	1	1	\$125,000.00	\$125,000.00	\$125,000.00
615003-001		17	LS	WV	1	1	\$125,000.00	\$125,000.00	\$125,000.00
615004-001		17	LB	01	1	3350	\$4.65	\$4.65	\$4.65
615004-001		17	LB	02	1	149130	\$2.50	\$2.50	\$2.50
615004-001		17	LB	05	1	211100	\$5.50	\$5.50	\$5.50
615004-001		17	LB	09	2	4061	\$12.71	\$17.69	\$20.00
615004-001		17	LB	WV	5	367641	\$2.50	\$4.41	\$20.00
615010-003	TEMPORARY FALSEWORK	17	LS	05	1	1	\$650,000.00	\$650,000.00	\$650,000.00
615010-003		17	LS	06	1	1	\$495,999.00	\$495,999.00	\$495,999.00
615010-003		17	LS	08	1	1	\$275,000.00	\$275,000.00	\$275,000.00
615010-003		17	LS	09	1	1	\$165,000.00	\$165,000.00	\$165,000.00
615010-003		17	LS	WV	4	4	\$165,000.00	\$396,499.75	\$650,000.00
615011-001	REMOVE AND REPLACE RIVET OR BOLT	17	EA	06	3	3471	\$150.00	\$164.68	\$960.00
615011-001		17	EA	WV	3	3471	\$150.00	\$164.68	\$960.00
615012-001	RESETTING BRIDGE BEARING	17	EA	04	2	6	\$730.00	\$983.33	\$2,250.00
615012-001		17	EA	05	1	4	\$3,500.00	\$3,500.00	\$3,500.00
615012-001		17	EA	10	1	2	\$1,000.00	\$1,000.00	\$1,000.00
615012-001		17	EA	WV	4	12	\$730.00	\$1,825.00	\$3,500.00
615028-001	GUIDED BEARING,	17	EA	01	4	37	\$2,158.00	\$5,280.97	\$10,000.00
615028-001		17	EA	04	2	28	\$4,000.00	\$4,032.14	\$4,225.00
615028-001		17	EA	05	1	4	\$2,400.00	\$2,400.00	\$2,400.00

615028-001		17	EA	06	1	12	\$2,850.00	\$2,850.00	\$2,850.00
615028-001		17	EA	09	1	57	\$5,000.00	\$5,000.00	\$5,000.00
615028-001		17	EA	10	1	3	\$1,870.00	\$1,870.00	\$1,870.00
615028-001		17	EA	WV	10	141	\$1,870.00	\$4,558.20	\$10,000.00
615029-001	NON-GUIDED BEARING,	17	EA	01	6	51	\$220.00	\$1,554.46	\$3,800.00
615029-001		17	EA	02	1	8	\$500.00	\$500.00	\$500.00
615029-001		17	EA	03	1	8	\$250.00	\$250.00	\$250.00
615029-001		17	EA	04	5	54	\$600.00	\$1,231.85	\$3,300.00
615029-001		17	EA	05	1	8	\$110.00	\$110.00	\$110.00
615029-001		17	EA	06	3	44	\$500.00	\$1,631.82	\$2,250.00
615029-001		17	EA	07	1	3	\$2,500.00	\$2,500.00	\$2,500.00
615029-001		17	EA	08	1	32	\$3,000.00	\$3,000.00	\$3,000.00
615029-001		17	EA	09	3	62	\$452.12	\$2,435.11	\$3,000.00
615029-001		17	EA	10	8	76	\$100.00	\$1,155.77	\$3,400.00
615029-001		17	EA	WV	30	346	\$100.00	\$1,638.13	\$3,800.00
615030-001	FIXED BEARING,	17	EA	01	5	28	\$1,900.00	\$9,085.71	\$18,000.00
615030-001		17	EA	02	2	82	\$60.00	\$1,479.51	\$2,000.00
615030-001		17	EA	04	4	36	\$4,900.00	\$6,105.56	\$7,500.00
615030-001		17	EA	05	1	4	\$2,400.00	\$2,400.00	\$2,400.00
615030-001		17	EA	07	1	3	\$1,730.00	\$1,730.00	\$1,730.00
615030-001		17	EA	09	1	30	\$3,600.00	\$3,600.00	\$3,600.00
615030-001		17	EA	10	3	14	\$1,625.00	\$3,348.21	\$5,400.00
615030-001		17	EA	WV	17	197	\$60.00	\$3,884.19	\$18,000.00
615039-001	JACKING STEEL SUPERSTRUCTURE	17	LS	02	1	1	\$125,000.00	\$125,000.00	\$125,000.00
615039-001		17	LS	04	3	3	\$2,250.00	\$214,750.00	\$622,000.00
615039-001		17	LS	05	1	1	\$100,000.00	\$100,000.00	\$100,000.00
615039-001		17	LS	06	2	2	\$200,000.00	\$633,237.47	\$1,066,474.93
615039-001		17	LS	08	1	1	\$100,000.00	\$100,000.00	\$100,000.00
615039-001		17	LS	09	1	1	\$1,085,040.88	\$1,085,040.88	\$1,085,040.88
615039-001		17	LS	10	1	1	\$20,000.00	\$20,000.00	\$20,000.00
615039-001		17	LS	WV	10	10	\$2,250.00	\$334,076.58	\$1,085,040.88
615075-001	MISCELLANEOUS BRIDGE WORK,	17	LS	04	2	2	\$3,024.00	\$26,512.00	\$50,000.00

615075-001		17	LS	06	8	8	\$47,312.00	\$829,581.93	\$4,265,000.00
615075-001		17	LS	09	3	3	\$2,000.00	\$180,666.67	\$500,000.00
615075-001		17	LS	WV	13	13	\$2,000.00	\$556,283.03	\$4,265,000.00
615075-002		17	EA	01	1	20	\$844.17	\$844.17	\$844.17
615075-002		17	EA	02	1	4	\$2,500.00	\$2,500.00	\$2,500.00
615075-002		17	EA	04	1	6	\$1,000.00	\$1,000.00	\$1,000.00
615075-002		17	EA	06	31	1492	\$600.00	\$2,130.26	\$65,000.00
615075-002		17	EA	09	20	249	\$650.00	\$7,585.34	\$75,000.00
615075-002		17	EA	WV	54	1771	\$600.00	\$2,879.72	\$75,000.00
615075-003		17	LF	05	1	20	\$100.00	\$100.00	\$100.00
615075-003		17	LF	06	4	902	\$25.00	\$164.75	\$23,100.00
615075-003		17	LF	WV	5	922	\$25.00	\$163.34	\$23,100.00
616001-001	STEEL PILING, PREDRILLED AND BACKFILLED WITH CONC	17	LF	01	8	1708	\$172.00	\$265.61	\$445.07
616001-001		17	LF	02	2	361	\$275.00	\$350.83	\$400.00
616001-001		17	LF	04	1	129	\$370.00	\$370.00	\$370.00
616001-001		17	LF	09	1	87	\$890.00	\$890.00	\$890.00
616001-001		17	LF	10	1	234	\$330.00	\$330.00	\$330.00
616001-001		17	LF	WV	13	2519	\$172.00	\$310.72	\$890.00
616004-003	HP10X42 STEEL BEARING PILE, DRIVEN	17	LF	04	1	465	\$68.00	\$68.00	\$68.00
616004-003		17	LF	WV	1	465	\$68.00	\$68.00	\$68.00
616004-008	HP12X74 STEEL BEARING PILE, DRIVEN	17	LF	01	2	1595	\$83.50	\$104.48	\$227.75
616004-008		17	LF	03	2	1033	\$116.56	\$127.73	\$152.62
616004-008		17	LF	WV	4	2628	\$83.50	\$113.62	\$227.75
616004-016	HP14X73 STEEL BEARING PILE, DRIVEN	17	LF	02	1	103	\$600.00	\$600.00	\$600.00
616004-016		17	LF	WV	1	103	\$600.00	\$600.00	\$600.00
616004-019	HP14X117 STEEL BEARING PILE, DRIVEN	17	LF	01	1	355	\$143.00	\$143.00	\$143.00
616004-019		17	LF	04	1	339	\$300.00	\$300.00	\$300.00
616004-019		17	LF	WV	2	694	\$143.00	\$219.69	\$300.00
616005-003	HP10X42 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	07	1	111	\$434.43	\$434.43	\$434.43
616005-003		17	LF	WV	1	111	\$434.43	\$434.43	\$434.43
616005-006	HP12X53 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	01	2	253	\$202.00	\$241.78	\$270.00
616005-006		17	LF	WV	2	253	\$202.00	\$241.78	\$270.00

616005-007	HP12X63 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	10	1	264	\$350.00	\$350.00	\$350.00
616005-007		17	LF	WV	1	264	\$350.00	\$350.00	\$350.00
616005-008	HP12X74 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	01	1	555	\$165.00	\$165.00	\$165.00
616005-008		17	LF	03	8	2400	\$150.00	\$225.72	\$386.41
616005-008		17	LF	WV	9	2955	\$150.00	\$214.31	\$386.41
616005-016	HP14X102 STEEL BEARING PILE, PRE-DRILLED AND DRIV	17	LF	04	1	793	\$130.00	\$130.00	\$130.00
616005-016		17	LF	WV	1	793	\$130.00	\$130.00	\$130.00
616005-017	HP14X89 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	01	1	1548	\$146.00	\$146.00	\$146.00
616005-017		17	LF	03	1	258	\$200.00	\$200.00	\$200.00
616005-017		17	LF	04	2	5630	\$50.00	\$52.85	\$80.00
616005-017		17	LF	05	1	212	\$430.00	\$430.00	\$430.00
616005-017		17	LF	10	3	715	\$200.00	\$270.34	\$349.00
616005-017		17	LF	WV	8	8363	\$50.00	\$102.78	\$430.00
616005-018	HP14X73 STEEL BEARING PILE, PRE-DRILLED AND DRIVE	17	LF	01	2	606	\$165.00	\$184.02	\$208.00
616005-018		17	LF	04	1	651	\$400.00	\$400.00	\$400.00
616005-018		17	LF	07	1	221	\$177.00	\$177.00	\$177.00
616005-018		17	LF	08	1	1244	\$165.00	\$165.00	\$165.00
616005-018		17	LF	09	1	172	\$340.87	\$340.87	\$340.87
616005-018		17	LF	10	3	968	\$180.00	\$255.37	\$750.00
616005-018		17	LF	WV	9	3862	\$165.00	\$238.77	\$750.00
616005-019	HP14X117 STEEL BEARING PILE, PRE-DRILLED AND DRIV	17	LF	01	1	260	\$294.93	\$294.93	\$294.93
616005-019		17	LF	06	1	2375	\$325.00	\$325.00	\$325.00
616005-019		17	LF	WV	2	2635	\$294.93	\$322.03	\$325.00
616006-001	MICROPILE,	17	LF	10	1	2063	\$160.00	\$160.00	\$160.00
616006-001		17	LF	WV	1	2063	\$160.00	\$160.00	\$160.00
616007-001	PILE LOADING TEST,	17	EA	01	1	6	\$1,250.00	\$1,250.00	\$1,250.00
616007-001		17	EA	04	4	18	\$14,400.00	\$15,611.11	\$18,000.00
616007-001		17	EA	08	1	8	\$1,250.00	\$1,250.00	\$1,250.00
616007-001		17	EA	10	2	6	\$8,100.00	\$8,100.00	\$8,100.00
616007-001		17	EA	WV	8	38	\$1,250.00	\$9,134.21	\$18,000.00
616007-002	PILE LOADING TEST, DYNAMIC (RESTRIKE)	17	EA	01	1	1	\$1,250.00	\$1,250.00	\$1,250.00
616007-002		17	EA	08	1	8	\$1,250.00	\$1,250.00	\$1,250.00

616007-002		17	EA	WV	2	9	\$1,250.00	\$1,250.00	\$1,250.00
617001-001	PIPE RAILING	17	LF	01	1	8	\$150.00	\$150.00	\$150.00
617001-001		17	LF	04	1	316	\$140.00	\$140.00	\$140.00
617001-001		17	LF	06	1	30	\$320.00	\$320.00	\$320.00
617001-001		17	LF	WV	3	354	\$140.00	\$155.48	\$320.00
617001-002	PIPE RAILING,	17	LF	10	2	183	\$500.00	\$500.00	\$500.00
617001-002		17	LF	WV	2	183	\$500.00	\$500.00	\$500.00
617002-001	FERROUS METAL RAILING	17	LF	02	1	60	\$75.00	\$75.00	\$75.00
617002-001		17	LF	03	1	153	\$163.00	\$163.00	\$163.00
617002-001		17	LF	WV	2	213	\$75.00	\$138.21	\$163.00
617003-001	ALUMINUM RAILING	17	LF	01	2	1332	\$83.50	\$89.55	\$109.00
617003-001		17	LF	04	1	269	\$170.00	\$170.00	\$170.00
617003-001		17	LF	06	2	173	\$125.00	\$156.56	\$185.00
617003-001		17	LF	07	1	51	\$257.00	\$257.00	\$257.00
617003-001		17	LF	08	1	144	\$175.00	\$175.00	\$175.00
617003-001		17	LF	09	1	3514	\$300.00	\$300.00	\$300.00
617003-001		17	LF	10	3	343	\$48.00	\$107.69	\$400.00
617003-001		17	LF	WV	11	5826	\$48.00	\$226.83	\$400.00
619002-001	MEMBRANE WATERPROOFING WITHOUT PROTECTION	17	SY	01	1	1800	\$0.01	\$0.01	\$0.01
619002-001		17	SY	02	1	215	\$20.00	\$20.00	\$20.00
619002-001		17	SY	WV	2	2015	\$0.01	\$2.14	\$20.00
620003-001	CAST-IN-PLACE REINFORCED CONCRETE CULVERT	17	LF	03	1	37	\$3,500.00	\$3,500.00	\$3,500.00
620003-001		17	LF	WV	1	37	\$3,500.00	\$3,500.00	\$3,500.00
620004-001	WINGWALL FOR CONCRETE CULVERT	17	EA	03	1	4	\$7,000.00	\$7,000.00	\$7,000.00
620004-001		17	EA	WV	1	4	\$7,000.00	\$7,000.00	\$7,000.00
622003-001	CANTILEVER MAILBOX SUPPORT	17	EA	01	1	1	\$187.17	\$187.17	\$187.17
622003-001		17	EA	03	2	67	\$290.00	\$399.85	\$405.00
622003-001		17	EA	05	1	2	\$220.00	\$220.00	\$220.00
622003-001		17	EA	06	1	25	\$50.00	\$50.00	\$50.00
622003-001		17	EA	10	1	2	\$325.00	\$325.00	\$325.00
622003-001		17	EA	WV	6	97	\$50.00	\$302.24	\$405.00
623001-001	SHOTCRETE	17	SY	04	1	2236	\$167.00	\$167.00	\$167.00

623001-001		17	SY	05	1	1	\$1,500.00	\$1,500.00	\$1,500.00
623001-001		17	SY	WV	2	2237	\$167.00	\$167.60	\$1,500.00
625001-010	30 INCH DIAMETER DRILLED SHAFT	17	LF	04	1	751	\$156.00	\$156.00	\$156.00
625001-010		17	LF	WV	1	751	\$156.00	\$156.00	\$156.00
625001-012	36 INCH DIAMETER DRILLED SHAFT	17	LF	01	1	158	\$794.00	\$794.00	\$794.00
625001-012		17	LF	WV	1	158	\$794.00	\$794.00	\$794.00
625001-020	60 INCH DIAMETER DRILLED SHAFT	17	LF	01	1	373	\$1,330.00	\$1,330.00	\$1,330.00
625001-020		17	LF	04	1	15	\$1,500.00	\$1,500.00	\$1,500.00
625001-020		17	LF	WV	2	388	\$1,330.00	\$1,336.57	\$1,500.00
625001-022	66 INCH DIAMETER DRILLED SHAFT	17	LF	01	1	18	\$3,826.00	\$3,826.00	\$3,826.00
625001-022		17	LF	WV	1	18	\$3,826.00	\$3,826.00	\$3,826.00
625001-026	78 INCH DIAMETER DRILLED SHAFT	17	LF	01	1	129	\$1,850.00	\$1,850.00	\$1,850.00
625001-026		17	LF	10	1	39	\$4,100.00	\$4,100.00	\$4,100.00
625001-026		17	LF	WV	2	168	\$1,850.00	\$2,372.32	\$4,100.00
625001-034	102 INCH DIAMETER DRILLED SHAFT	17	LF	01	1	70	\$6,000.00	\$6,000.00	\$6,000.00
625001-034		17	LF	04	1	140	\$2,700.00	\$2,700.00	\$2,700.00
625001-034		17	LF	WV	2	210	\$2,700.00	\$3,800.00	\$6,000.00
625003-012	36 INCH ROCK SOCKET	17	LF	01	2	88	\$695.00	\$1,173.86	\$2,200.00
625003-012		17	LF	WV	2	88	\$695.00	\$1,173.86	\$2,200.00
625003-018	54 INCH ROCK SOCKET	17	LF	01	1	19	\$1,380.00	\$1,380.00	\$1,380.00
625003-018		17	LF	04	1	30	\$1,000.00	\$1,000.00	\$1,000.00
625003-018		17	LF	WV	2	49	\$1,000.00	\$1,147.35	\$1,380.00
625003-020	60 INCH ROCK SOCKET	17	LF	01	1	24	\$1,694.00	\$1,694.00	\$1,694.00
625003-020		17	LF	WV	1	24	\$1,694.00	\$1,694.00	\$1,694.00
625003-024	72 INCH ROCK SOCKET	17	LF	01	1	100	\$2,600.00	\$2,600.00	\$2,600.00
625003-024		17	LF	10	1	26	\$4,100.00	\$4,100.00	\$4,100.00
625003-024		17	LF	WV	2	126	\$2,600.00	\$2,909.52	\$4,100.00
625003-032	96 INCH ROCK SOCKET	17	LF	01	1	31	\$5,700.00	\$5,700.00	\$5,700.00
625003-032		17	LF	04	1	172	\$2,450.00	\$2,450.00	\$2,450.00
625003-032		17	LF	WV	2	203	\$2,450.00	\$2,946.31	\$5,700.00
626001-001	RETAINING WALL, CAST IN PLACE REINFORCED CONCRE	17	SF	02	1	140	\$50.00	\$50.00	\$50.00
626001-001		17	SF	03	1	375	\$72.00	\$72.00	\$72.00

626001-001		17	SF	WV	2	515	\$50.00	\$66.02	\$72.00
626002-002	MSE RETAINING WALL, REINFORCED EARTH	17	SF	01	1	7590	\$88.00	\$88.00	\$88.00
626002-002		17	SF	04	1	5325	\$175.00	\$175.00	\$175.00
626002-002		17	SF	WV	2	12915	\$88.00	\$123.87	\$175.00
626003-001	RETAINING WALL, SEGMENTAL	17	SF	04	1	69	\$90.00	\$90.00	\$90.00
626003-001		17	SF	WV	1	69	\$90.00	\$90.00	\$90.00
626005-001	GRS-IBS MOD. BLOCK RETAINING WALL	17	SF	10	2	15040	\$70.00	\$72.75	\$75.00
626005-001		17	SF	WV	2	15040	\$70.00	\$72.75	\$75.00
627001-002	CABLE STAY REPAIR,	17	LF	06	2	30	\$4,340.00	\$5,220.00	\$6,100.00
627001-002		17	LF	WV	2	30	\$4,340.00	\$5,220.00	\$6,100.00
627001-003	CABLE STAY TAPE	17	LF	06	2	1098	\$610.00	\$625.63	\$641.26
627001-003		17	LF	WV	2	1098	\$610.00	\$625.63	\$641.26
627006-001	GUIDED BEARING, DISC	17	EA	06	1	47	\$26,500.00	\$26,500.00	\$26,500.00
627006-001		17	EA	WV	1	47	\$26,500.00	\$26,500.00	\$26,500.00
627006-002	NON-GUIDED BEARING, DISC	17	EA	06	1	2	\$14,300.00	\$14,300.00	\$14,300.00
627006-002		17	EA	WV	1	2	\$14,300.00	\$14,300.00	\$14,300.00
627006-003	FIXED BEARING, DISC	17	EA	06	1	15	\$41,700.00	\$41,700.00	\$41,700.00
627006-003		17	EA	WV	1	15	\$41,700.00	\$41,700.00	\$41,700.00
627011-002	REMOVE AND REPLACE EXPANSION DEVICE,	17	LF	09	2	533	\$475.00	\$845.73	\$950.00
627011-002		17	LF	WV	2	533	\$475.00	\$845.73	\$950.00
627016-001	REMOVE AND REBUILD EXPANSION JOINT	17	LF	01	1	144	\$538.23	\$538.23	\$538.23
627016-001		17	LF	02	2	270	\$500.00	\$537.04	\$600.00
627016-001		17	LF	04	3	873	\$900.00	\$1,026.30	\$1,400.00
627016-001		17	LF	06	4	1157	\$125.00	\$2,396.16	\$8,430.00
627016-001		17	LF	07	1	90	\$953.60	\$953.60	\$953.60
627016-001		17	LF	08	2	135	\$1,450.00	\$1,472.59	\$1,500.00
627016-001		17	LF	09	1	152	\$865.00	\$865.00	\$865.00
627016-001		17	LF	10	1	38	\$940.00	\$940.00	\$940.00
627016-001		17	LF	WV	15	2859	\$125.00	\$1,518.94	\$8,430.00
627020-001	INSTALL MODULAR EXPANSION JOINT SYSTEM	17	LF	01	1	63	\$1,320.00	\$1,320.00	\$1,320.00
627020-001		17	LF	04	1	261	\$1,440.00	\$1,440.00	\$1,440.00
627020-001		17	LF	09	1	30	\$3,900.00	\$3,900.00	\$3,900.00

627020-001		17	LF	WV	3	354	\$1,320.00	\$1,627.12	\$3,900.00
627021-001	CLEAN AND REPAIR BRIDGE DRAINAGE SYSTEM	17	LS	06	1	1	\$100,000.00	\$100,000.00	\$100,000.00
627021-001		17	LS	WV	1	1	\$100,000.00	\$100,000.00	\$100,000.00
627022-001	REPLACE FINGER DAM DRAIN TROUGH	17	EA	04	1	4	\$50,000.00	\$50,000.00	\$50,000.00
627022-001		17	EA	WV	1	4	\$50,000.00	\$50,000.00	\$50,000.00
627025-001	STRIP SEAL EXPANSION JOINT SYSTEM BEHIND THE APP	17	LF	01	2	203	\$235.00	\$238.45	\$240.00
627025-001		17	LF	04	2	231	\$350.00	\$357.71	\$370.00
627025-001		17	LF	06	1	172	\$400.00	\$400.00	\$400.00
627025-001		17	LF	08	1	144	\$575.00	\$575.00	\$575.00
627025-001		17	LF	WV	6	750	\$235.00	\$376.85	\$575.00
627025-002	EXPANSION JOINT SYSTEM BEHIND THE APPROACH SLA	17	LF	01	5	356.75	\$53.00	\$97.27	\$210.00
627025-002		17	LF	02	3	390	\$50.00	\$56.15	\$60.00
627025-002		17	LF	03	1	68	\$250.00	\$250.00	\$250.00
627025-002		17	LF	04	3	443	\$78.00	\$141.03	\$400.00
627025-002		17	LF	05	2	139	\$90.00	\$237.63	\$360.00
627025-002		17	LF	06	2	221	\$35.00	\$47.22	\$60.00
627025-002		17	LF	07	1	35	\$120.00	\$120.00	\$120.00
627025-002		17	LF	09	2	102	\$100.00	\$102.52	\$103.90
627025-002		17	LF	10	6	400	\$65.00	\$92.26	\$130.00
627025-002		17	LF	WV	25	2154.75	\$35.00	\$107.25	\$400.00
628001-001	DRILLED HOLE,	17	LF	06	1	450	\$50.00	\$50.00	\$50.00
628001-001		17	LF	WV	1	450	\$50.00	\$50.00	\$50.00
628002-001	PRESSURE INJECTED GROUT	17	CF	06	1	40	\$160.00	\$160.00	\$160.00
628002-001		17	CF	WV	1	40	\$160.00	\$160.00	\$160.00
628004-001	EXPLORATORY DRILLING AND SAMPLING,	17	LF	06	1	757	\$70.00	\$70.00	\$70.00
628004-001		17	LF	WV	1	757	\$70.00	\$70.00	\$70.00
628007-001	ROCK ANCHORS, INSTALLED	17	EA	06	1	2	\$62,000.00	\$62,000.00	\$62,000.00
628007-001		17	EA	WV	1	2	\$62,000.00	\$62,000.00	\$62,000.00
628007-002	ROCK ANCHORS PERFORMANCE TEST	17	EA	06	1	2	\$6,000.00	\$6,000.00	\$6,000.00
628007-002		17	EA	WV	1	2	\$6,000.00	\$6,000.00	\$6,000.00
628007-003	ADDITIONAL ANCHOR LENGTH	17	LF	06	1	45	\$145.00	\$145.00	\$145.00
628007-003		17	LF	WV	1	45	\$145.00	\$145.00	\$145.00

630003-002	RESETTING STONE MASONRY	17	SF	06	1	534	\$141.00	\$141.00	\$141.00
630003-002		17	SF	WV	1	534	\$141.00	\$141.00	\$141.00
630004-001	MASONRY REPOINTING	17	LF	06	1	9830	\$25.00	\$25.00	\$25.00
630004-001		17	LF	WV	1	9830	\$25.00	\$25.00	\$25.00
630005-001	MASONRY CLEAN	17	SY	06	1	910	\$34.00	\$34.00	\$34.00
630005-001		17	SY	WV	1	910	\$34.00	\$34.00	\$34.00
630006-001	MASONRY WALL,	17	SF	06	1	982	\$141.00	\$141.00	\$141.00
630006-001		17	SF	WV	1	982	\$141.00	\$141.00	\$141.00
631001-001	ELECTRICAL WORK	17	LS	03	1	1	\$3,218.74	\$3,218.74	\$3,218.74
631001-001		17	LS	06	2	2	\$90,000.00	\$177,500.00	\$265,000.00
631001-001		17	LS	WV	3	3	\$3,218.74	\$119,406.25	\$265,000.00
633001-001	CONCRETE GUTTER	17	SY	01	2	1955	\$100.00	\$102.59	\$178.00
633001-001		17	SY	02	1	36	\$100.00	\$100.00	\$100.00
633001-001		17	SY	04	2	4344	\$138.00	\$138.53	\$175.00
633001-001		17	SY	05	1	1	\$360.00	\$360.00	\$360.00
633001-001		17	SY	06	3	670	\$215.00	\$258.22	\$265.00
633001-001		17	SY	10	2	10	\$350.00	\$713.72	\$2,168.60
633001-001		17	SY	WV	11	7016	\$100.00	\$140.60	\$2,168.60
633003-001	DUMPED ROCK GUTTER	17	CY	01	6	2720	\$30.00	\$62.40	\$280.00
633003-001		17	CY	02	2	56	\$85.00	\$88.75	\$120.00
633003-001		17	CY	03	1	315	\$135.00	\$135.00	\$135.00
633003-001		17	CY	04	2	816	\$95.00	\$95.20	\$100.00
633003-001		17	CY	05	2	8	\$120.00	\$193.76	\$316.70
633003-001		17	CY	06	1	4	\$609.94	\$609.94	\$609.94
633003-001		17	CY	07	1	6	\$210.00	\$210.00	\$210.00
633003-001		17	CY	10	4	92	\$84.54	\$145.90	\$280.00
633003-001		17	CY	WV	19	4017	\$30.00	\$78.06	\$609.94
633004-001	GROUTED DUMPED ROCK GUTTER	17	CY	01	1	2386	\$120.00	\$120.00	\$120.00
633004-001		17	CY	06	1	25	\$165.00	\$165.00	\$165.00
633004-001		17	CY	10	1	43	\$320.00	\$320.00	\$320.00
633004-001		17	CY	WV	3	2454	\$120.00	\$123.96	\$320.00
636001-001	TRAFFIC CONTROL	17	LS	01	3	3	\$45,740.96	\$381,728.66	\$1,045,000.00

636001-001		17	LS	02	5	5	\$2,704.00	\$30,631.78	\$40,454.89
636001-001		17	LS	05	1	1	\$50,000.00	\$50,000.00	\$50,000.00
636001-001		17	LS	08	2	2	\$12,735.00	\$34,837.50	\$56,940.00
636001-001		17	LS	12	3	3	\$45,000.00	\$265,666.67	\$387,500.00
636001-001		17	LS	WV	14	14	\$2,704.00	\$158,215.70	\$1,045,000.00
636002-001	AGGREGATE FOR MAINTAINING TRAFFIC, STONE OR GR	17	TN	01	2	415	\$34.00	\$55.24	\$75.00
636002-001		17	TN	02	3	117	\$33.00	\$56.24	\$100.00
636002-001		17	TN	03	3	4745	\$49.64	\$50.28	\$64.05
636002-001		17	TN	04	1	1451	\$25.00	\$25.00	\$25.00
636002-001		17	TN	05	1	1000	\$40.00	\$40.00	\$40.00
636002-001		17	TN	06	5	362	\$5.00	\$72.11	\$110.62
636002-001		17	TN	07	1	100	\$65.00	\$65.00	\$65.00
636002-001		17	TN	08	4	850	\$25.00	\$36.19	\$38.30
636002-001		17	TN	10	4	574	\$40.00	\$50.40	\$109.00
636002-001		17	TN	WV	24	9614	\$5.00	\$45.42	\$110.62
636005-001	TEMPORARY STRUCTURE FOR MAINTAINING TRAFFIC	17	LS	01	12	12	\$24,000.00	\$101,752.41	\$354,258.82
636005-001		17	LS	02	1	1	\$150,000.00	\$150,000.00	\$150,000.00
636005-001		17	LS	03	9	9	\$30,000.00	\$95,301.12	\$300,000.00
636005-001		17	LS	04	5	5	\$15,000.00	\$32,413.30	\$71,000.00
636005-001		17	LS	05	2	2	\$290,000.00	\$470,000.00	\$650,000.00
636005-001		17	LS	07	3	3	\$1,000.00	\$28,424.47	\$80,373.40
636005-001		17	LS	10	3	3	\$6,900.00	\$150,092.67	\$333,378.00
636005-001		17	LS	WV	35	35	\$1,000.00	\$110,467.34	\$650,000.00
636006-001	PILOT TRUCK AND DRIVER	17	DA	01	4	52	\$66.00	\$561.00	\$900.00
636006-001		17	DA	02	2	23	\$875.00	\$934.78	\$1,000.00
636006-001		17	DA	03	3	120	\$0.01	\$88.68	\$665.00
636006-001		17	DA	05	5	59	\$740.00	\$805.25	\$890.00
636006-001		17	DA	07	5	171	\$0.01	\$438.05	\$565.00
636006-001		17	DA	08	8	106	\$0.01	\$102.43	\$675.00
636006-001		17	DA	09	2	32	\$850.00	\$878.13	\$925.00
636006-001		10	DA	10	1	10	\$0.01	\$0.01	\$0.01
636006-001		17	DA	10	5	58	\$0.01	\$181.04	\$950.00

636006-001		10	DA	WV	1	10	\$0.01	\$0.01	\$0.01
636006-001		17	DA	WV	34	621	\$0.01	\$375.50	\$1,000.00
636007-001	ERADICATION OF PAVEMENT MARKING	17	LF	02	3	7189	\$2.25	\$2.56	\$2.70
636007-001		17	LF	03	1	1000	\$2.00	\$2.00	\$2.00
636007-001		17	LF	08	1	550	\$2.25	\$2.25	\$2.25
636007-001		17	LF	09	2	22618	\$2.50	\$2.50	\$2.50
636007-001		17	LF	10	2	1600	\$2.52	\$2.79	\$3.00
636007-001		17	LF	WV	9	32957	\$2.00	\$2.51	\$3.00
636007-002		17	SF	01	13	51732	\$3.25	\$3.79	\$22.00
636007-002		17	SF	02	1	12858	\$4.50	\$4.50	\$4.50
636007-002		17	SF	03	5	6711	\$3.25	\$3.97	\$17.80
636007-002		17	SF	04	6	199132	\$1.75	\$1.84	\$6.00
636007-002		17	SF	05	5	40341	\$2.20	\$2.54	\$6.10
636007-002		17	SF	06	10	17478	\$1.50	\$2.77	\$10.00
636007-002		17	SF	07	2	1054	\$2.27	\$2.36	\$3.38
636007-002		17	SF	08	5	4277	\$3.00	\$4.52	\$5.75
636007-002		17	SF	09	1	2000	\$4.50	\$4.50	\$4.50
636007-002		17	SF	10	4	10292	\$4.50	\$4.96	\$5.90
636007-002		17	SF	WV	52	345875	\$1.50	\$2.54	\$22.00
636008-002	TEMPORARY PAVEMENT MARKING-PAINT 6 IN	17	LF	01	13	930680	\$0.28	\$0.32	\$0.62
636008-002		17	LF	02	12	275752	\$0.29	\$0.34	\$5.00
636008-002		17	LF	03	11	591455	\$0.20	\$0.25	\$0.46
636008-002		17	LF	04	6	724432	\$0.24	\$0.30	\$0.70
636008-002		17	LF	05	17	414095	\$0.19	\$0.26	\$2.00
636008-002		17	LF	06	4	133853	\$0.25	\$0.28	\$7.50
636008-002		17	LF	07	10	610997	\$0.20	\$0.25	\$0.97
636008-002		17	LF	08	21	597637	\$0.18	\$0.24	\$0.95
636008-002		17	LF	09	6	320704	\$0.28	\$0.35	\$3.50
636008-002		10	LF	10	1	89534	\$0.27	\$0.27	\$0.27
636008-002		17	LF	10	10	845160	\$0.22	\$0.29	\$1.30
636008-002		17	LF	WV	110	5444765	\$0.18	\$0.28	\$7.50
636008-002		10	LF	WV	1	89534	\$0.27	\$0.27	\$0.27

636008-011	TEMPORARY PAVEMENT MARKING-PAINT 8 IN	17	LF	03	2	153	\$2.84	\$5.78	\$7.12
636008-011		17	LF	04	2	16140	\$0.24	\$0.25	\$0.32
636008-011		17	LF	05	4	5575	\$0.39	\$0.40	\$0.40
636008-011		17	LF	06	1	1800	\$0.25	\$0.25	\$0.25
636008-011		17	LF	09	3	167658	\$0.27	\$0.27	\$0.35
636008-011		17	LF	10	3	8448	\$0.25	\$0.29	\$0.36
636008-011		17	LF	WV	15	199774	\$0.24	\$0.28	\$7.12
636008-012	TEMPORARY PAVEMENT MARKING-PAINT 6 IN DASHED	17	LF	02	1	900	\$0.29	\$0.29	\$0.29
636008-012		17	LF	04	1	192210	\$0.25	\$0.25	\$0.25
636008-012		17	LF	WV	2	193110	\$0.25	\$0.25	\$0.29
636009-002	TEMPORARY PAVEMENT MARKING-TAPE 6 IN, TY	17	LF	01	9	11003	\$3.00	\$3.69	\$4.60
636009-002		17	LF	02	6	13848	\$3.50	\$3.83	\$4.15
636009-002		17	LF	04	7	49868	\$2.00	\$2.59	\$3.50
636009-002		17	LF	06	10	32802	\$2.40	\$2.96	\$4.00
636009-002		17	LF	07	1	4000	\$3.00	\$3.00	\$3.00
636009-002		17	LF	08	4	9115	\$2.10	\$2.55	\$3.45
636009-002		17	LF	10	5	8458	\$3.25	\$5.53	\$21.00
636009-002		17	LF	WV	42	129094	\$2.00	\$3.11	\$21.00
636009-011	TEMPORARY PAVEMENT MARKING-TAPE 8 IN, TY	17	LF	02	4	144	\$3.75	\$3.97	\$4.55
636009-011		17	LF	04	1	850	\$3.50	\$3.50	\$3.50
636009-011		17	LF	WV	5	994	\$3.50	\$3.57	\$4.55
636011-001	TRAFFIC CONTROL DEVICE	17	UN	01	35	302798	\$0.01	\$1.40	\$3.50
636011-001		17	UN	02	21	260075	\$0.10	\$1.45	\$3.60
636011-001		17	UN	03	30	458194	\$0.01	\$0.96	\$5.50
636011-001		17	UN	04	19	745925	\$0.01	\$1.84	\$3.98
636011-001		17	UN	05	17	516160	\$0.50	\$1.24	\$2.00
636011-001		17	UN	06	24	540375	\$0.25	\$2.09	\$12.00
636011-001		17	UN	07	14	179260	\$0.20	\$1.01	\$1.35
636011-001		17	UN	08	15	171910	\$0.70	\$1.17	\$1.50
636011-001		17	UN	09	17	378760	\$0.01	\$1.39	\$6.25
636011-001		10	UN	10	1	6960	\$0.60	\$0.60	\$0.60
636011-001		17	UN	10	19	283250	\$0.01	\$0.79	\$2.10

636011-001		10	UN	WV	1	6960	\$0.60	\$0.60	\$0.60
636011-001		17	UN	WV	211	3836707	\$0.01	\$1.44	\$12.00
636012-010	PROJECT TRAFFIC CONTROL DEVICE CLEANING	17	EA	01	17	38	\$0.01	\$689.81	\$1,900.00
636012-010		17	EA	02	3	11	\$500.00	\$590.91	\$1,000.00
636012-010		17	EA	03	2	8	\$750.00	\$812.50	\$1,000.00
636012-010		17	EA	04	7	10	\$500.00	\$950.00	\$1,000.00
636012-010		17	EA	05	4	9	\$500.00	\$1,127.78	\$2,700.00
636012-010		17	EA	06	9	24	\$65.00	\$642.92	\$1,280.00
636012-010		17	EA	07	5	9	\$0.01	\$373.13	\$1,000.00
636012-010		17	EA	08	2	3	\$500.00	\$666.67	\$750.00
636012-010		17	EA	09	4	8	\$35.54	\$908.96	\$1,700.00
636012-010		17	EA	10	9	20	\$1.00	\$686.02	\$1,610.00
636012-010		17	EA	WV	62	140	\$0.01	\$718.88	\$2,700.00
636013-001	INDIVIDUAL TRAFFIC CONTROL DEVICE CLEANING	17	EA	01	18	1600	\$0.01	\$37.72	\$100.00
636013-001		17	EA	02	3	260	\$5.00	\$11.35	\$25.00
636013-001		17	EA	03	2	1550	\$10.00	\$10.48	\$25.00
636013-001		17	EA	04	7	2251	\$5.00	\$12.12	\$25.00
636013-001		17	EA	05	4	1009	\$5.00	\$11.00	\$47.00
636013-001		17	EA	06	9	5757	\$0.50	\$9.61	\$100.00
636013-001		17	EA	07	5	1228	\$0.01	\$9.98	\$25.00
636013-001		17	EA	08	5	552	\$5.00	\$9.95	\$15.00
636013-001		17	EA	09	4	562	\$0.38	\$19.30	\$375.15
636013-001		17	EA	10	9	1203	\$1.00	\$16.11	\$105.00
636013-001		17	EA	WV	66	15972	\$0.01	\$13.85	\$375.15
636014-001	FLAGGER	17	HR	01	32	14557	\$0.01	\$42.46	\$117.00
636014-001		17	HR	02	19	8126	\$0.01	\$34.04	\$80.00
636014-001		17	HR	03	21	7360	\$0.01	\$50.01	\$80.00
636014-001		17	HR	04	15	5564	\$0.01	\$49.76	\$85.00
636014-001		17	HR	05	17	5840	\$1.00	\$54.72	\$75.00
636014-001		17	HR	06	20	10257	\$0.01	\$59.21	\$85.00
636014-001		17	HR	07	13	8500	\$0.01	\$29.20	\$71.00
636014-001		17	HR	08	15	3240	\$0.01	\$48.65	\$75.00

636014-001		17	HR	09	11	7748	\$1.00	\$59.75	\$75.00
636014-001		10	HR	10	1	200	\$0.01	\$0.01	\$0.01
636014-001		17	HR	10	18	8170	\$0.01	\$44.45	\$75.00
636014-001		10	HR	WV	1	200	\$0.01	\$0.01	\$0.01
636014-001		17	HR	WV	181	79362	\$0.01	\$46.60	\$117.00
636014-002	TRAFFIC DIRECTOR	17	HR	01	7	2210	\$50.00	\$59.09	\$69.00
636014-002		17	HR	02	4	4952	\$30.00	\$41.66	\$80.00
636014-002		17	HR	03	3	1190	\$0.01	\$26.05	\$45.00
636014-002		17	HR	04	8	7931	\$50.00	\$59.98	\$75.00
636014-002		17	HR	05	4	5680	\$60.00	\$69.22	\$70.00
636014-002		17	HR	06	13	14746	\$10.00	\$70.03	\$88.00
636014-002		17	HR	07	4	2980	\$10.00	\$61.57	\$72.00
636014-002		17	HR	08	3	1610	\$63.00	\$71.37	\$72.25
636014-002		17	HR	09	5	4738	\$10.00	\$60.64	\$100.00
636014-002		17	HR	10	3	188	\$60.00	\$61.28	\$65.00
636014-002		17	HR	12	1	85	\$60.00	\$60.00	\$60.00
636014-002		17	HR	WV	55	46310	\$0.01	\$62.01	\$100.00
636017-004	TEMPORARY BARRIER, TL-2,	17	LF	01	1	275	\$50.00	\$50.00	\$50.00
636017-004		17	LF	03	1	423	\$19.30	\$19.30	\$19.30
636017-004		17	LF	06	2	1320	\$37.00	\$53.00	\$69.00
636017-004		17	LF	WV	4	2018	\$19.30	\$45.53	\$69.00
636017-005	TEMPORARY BARRIER, TL-3,	17	LF	01	3	9169	\$39.50	\$44.20	\$250.00
636017-005		17	LF	02	1	100	\$60.00	\$60.00	\$60.00
636017-005		17	LF	03	1	2350	\$45.00	\$45.00	\$45.00
636017-005		17	LF	04	7	16668	\$35.00	\$44.27	\$67.25
636017-005		17	LF	05	1	4110	\$75.00	\$75.00	\$75.00
636017-005		17	LF	06	6	12121	\$18.00	\$43.83	\$104.19
636017-005		17	LF	08	1	1060	\$35.00	\$35.00	\$35.00
636017-005		17	LF	09	2	1550	\$40.00	\$69.03	\$100.00
636017-005		17	LF	10	5	1619	\$27.00	\$48.07	\$100.00
636017-005		17	LF	WV	27	48747	\$18.00	\$47.52	\$250.00
636018-003	REMOVE AND RESET TEMPORARY BARRIER	17	LF	01	2	9155	\$6.35	\$8.26	\$92.00

636018-003		17	LF	02	1	60	\$20.00	\$20.00	\$20.00
636018-003		17	LF	03	1	152	\$8.30	\$8.30	\$8.30
636018-003		17	LF	04	5	9973	\$3.00	\$5.84	\$11.00
636018-003		17	LF	05	1	5010	\$9.50	\$9.50	\$9.50
636018-003		17	LF	06	5	7666	\$5.60	\$7.54	\$30.00
636018-003		17	LF	09	2	1920	\$5.00	\$12.50	\$25.00
636018-003		17	LF	10	4	1153	\$16.00	\$28.23	\$45.00
636018-003		17	LF	WV	21	35089	\$3.00	\$8.50	\$92.00
636019-001	TEMPORARY GUARDRAIL BARRIER	17	LF	01	6	1682.5	\$15.91	\$25.72	\$51.11
636019-001		17	LF	02	1	125	\$20.13	\$20.13	\$20.13
636019-001		17	LF	03	2	788	\$13.55	\$18.15	\$109.00
636019-001		17	LF	04	2	312.5	\$26.00	\$34.57	\$47.43
636019-001		17	LF	05	2	1475	\$16.90	\$17.46	\$18.00
636019-001		17	LF	07	1	230	\$21.80	\$21.80	\$21.80
636019-001		17	LF	09	1	80	\$25.00	\$25.00	\$25.00
636019-001		17	LF	10	1	100	\$24.84	\$24.84	\$24.84
636019-001		17	LF	WV	16	4793	\$13.55	\$22.15	\$109.00
636021-001	ELECTRIC ARROW	17	DA	01	10	894	\$0.01	\$29.45	\$35.00
636021-001		17	DA	02	6	1253	\$25.00	\$25.80	\$30.00
636021-001		17	DA	03	10	566	\$0.01	\$18.04	\$30.00
636021-001		17	DA	04	7	4097	\$0.01	\$17.26	\$30.00
636021-001		17	DA	05	7	2871	\$15.00	\$28.24	\$30.00
636021-001		17	DA	06	9	5250	\$1.00	\$14.22	\$30.00
636021-001		17	DA	07	5	936	\$10.00	\$19.26	\$30.00
636021-001		17	DA	08	4	2186	\$15.00	\$17.11	\$24.10
636021-001		17	DA	09	6	1044	\$0.10	\$25.19	\$28.00
636021-001		17	DA	10	5	350	\$25.00	\$29.91	\$40.00
636021-001		17	DA	WV	69	19447	\$0.01	\$19.93	\$40.00
636022-001	CHANGEABLE MESSAGE SIGN	17	DA	01	15	2875	\$50.00	\$72.00	\$85.00
636022-001		17	DA	02	15	1934	\$0.01	\$67.17	\$70.00
636022-001		17	DA	03	3	4006	\$1.00	\$29.47	\$60.00
636022-001		17	DA	04	9	7602	\$25.00	\$38.91	\$72.00

636022-001		17	DA	05	8	3627	\$55.00	\$67.07	\$75.00
636022-001		17	DA	06	18	7153	\$1.00	\$32.32	\$78.00
636022-001		17	DA	07	4	962	\$50.00	\$66.00	\$74.50
636022-001		17	DA	08	5	1979	\$50.00	\$57.80	\$72.25
636022-001		17	DA	09	6	1300	\$65.00	\$69.34	\$77.00
636022-001		17	DA	10	4	717	\$65.00	\$70.30	\$75.00
636022-001		17	DA	12	1	36	\$50.00	\$50.00	\$50.00
636022-001		17	DA	WV	88	32191	\$0.01	\$48.01	\$85.00
636023-001	TEMPORARY TRAFFIC SIGNAL	17	LS	04	1	1	\$6,500.00	\$6,500.00	\$6,500.00
636023-001		17	LS	08	1	1	\$45,000.00	\$45,000.00	\$45,000.00
636023-001		17	LS	WV	2	2	\$6,500.00	\$25,750.00	\$45,000.00
636023-002		17	MO	01	7	57	\$1.10	\$2,322.13	\$4,058.15
636023-002		17	MO	02	19	47.4	\$1.00	\$3,286.53	\$8,400.00
636023-002		17	MO	03	5	13	\$0.01	\$3,351.69	\$12,700.00
636023-002		17	MO	04	2	15.5	\$4,500.00	\$5,919.35	\$6,500.00
636023-002		17	MO	06	13	55	\$2,000.00	\$3,109.45	\$3,500.00
636023-002		17	MO	07	4	22	\$2,444.40	\$3,519.57	\$7,736.30
636023-002		17	MO	08	7	22	\$2,000.00	\$2,000.00	\$2,000.00
636023-002		17	MO	09	6	48	\$1.00	\$1,035.65	\$4,250.00
636023-002		17	MO	10	6	41	\$650.00	\$2,564.39	\$11,000.00
636023-002		17	MO	WV	69	320.9	\$0.01	\$2,713.51	\$12,700.00
636024-001	TEMPORARY PIPE FOR MAINTAINING TRAFFIC	17	LF	10	1	500	\$1.00	\$1.00	\$1.00
636024-001		17	LF	WV	1	500	\$1.00	\$1.00	\$1.00
636025-001	WARNING LIGHTS, TYPE	17	DA	01	30	56436	\$0.01	\$2.35	\$4.00
636025-001		17	DA	02	19	28715	\$0.01	\$2.72	\$4.00
636025-001		17	DA	03	29	223163	\$0.01	\$2.24	\$3.50
636025-001		17	DA	04	21	122044	\$0.01	\$1.89	\$3.00
636025-001		17	DA	05	7	19130	\$2.05	\$2.66	\$3.70
636025-001		17	DA	06	13	91720	\$0.25	\$2.25	\$3.00
636025-001		17	DA	07	8	13619	\$0.50	\$1.88	\$3.00
636025-001		17	DA	08	7	19865	\$1.50	\$2.31	\$2.50
636025-001		17	DA	09	10	33374	\$0.10	\$2.58	\$9.38

636025-001		10	DA	10	1	60	\$2.00	\$2.00	\$2.00
636025-001		17	DA	10	18	23071	\$1.37	\$2.72	\$3.25
636025-001		10	DA	WV	1	60	\$2.00	\$2.00	\$2.00
636025-001		17	DA	WV	162	631137	\$0.01	\$2.25	\$9.38
636026-001	TEMPORARY LIGHTING	17	LS	01	1	1	\$50,000.00	\$50,000.00	\$50,000.00
636026-001		17	LS	02	4	4	\$1,000.00	\$18,250.00	\$25,000.00
636026-001		17	LS	04	4	4	\$0.01	\$3,580.00	\$10,000.00
636026-001		17	LS	06	1	1	\$200,000.00	\$200,000.00	\$200,000.00
636026-001		17	LS	07	1	1	\$3,385.70	\$3,385.70	\$3,385.70
636026-001		17	LS	08	1	1	\$130,000.00	\$130,000.00	\$130,000.00
636026-001		17	LS	09	1	1	\$18,000.00	\$18,000.00	\$18,000.00
636026-001		17	LS	10	2	2	\$4,500.00	\$4,750.00	\$5,000.00
636026-001		17	LS	WV	15	15	\$0.01	\$33,213.71	\$200,000.00
636027-001	TRAFFIC CONTROL,	17	SI	04	2	830	\$1.00	\$1.00	\$1.00
636027-001		17	SI	05	2	175	\$500.00	\$514.29	\$600.00
636027-001		17	SI	06	2	201	\$600.00	\$611.94	\$3,000.00
636027-001		17	SI	07	3	202	\$400.00	\$467.82	\$12,000.00
636027-001		17	SI	10	2	501	\$500.00	\$503.64	\$2,321.31
636027-001		17	SI	WV	11	1909	\$1.00	\$293.69	\$12,000.00
636028-002	SHADOW VEHICLE	17	MO	01	5	37	\$250.00	\$2,954.05	\$6,000.00
636028-002		17	MO	02	3	6	\$3,600.00	\$3,958.33	\$4,250.00
636028-002		17	MO	03	2	34	\$100.00	\$3,291.18	\$3,600.00
636028-002		17	MO	04	5	64	\$1,500.00	\$2,670.00	\$5,500.00
636028-002		17	MO	05	2	30	\$300.00	\$2,940.00	\$3,600.00
636028-002		17	MO	06	8	59.25	\$50.00	\$2,814.51	\$5,000.00
636028-002		17	MO	07	4	16	\$500.00	\$3,571.24	\$5,400.00
636028-002		17	MO	08	3	13.5	\$3,600.00	\$4,620.84	\$5,100.65
636028-002		17	MO	09	3	11	\$3,600.00	\$3,654.55	\$3,900.00
636028-002		17	MO	10	3	6	\$200.00	\$4,050.00	\$5,000.00
636028-002		17	MO	12	1	5	\$600.00	\$600.00	\$600.00
636028-002		17	MO	WV	39	281.75	\$50.00	\$3,044.58	\$6,000.00
636029-001	ROADSIDE ASSISTANCE SERVICE	17	DA	01	1	400	\$395.00	\$395.00	\$395.00

636029-001		17	DA	04	2	1438	\$1,000.00	\$1,435.36	\$1,536.00
636029-001		17	DA	WV	3	1838	\$395.00	\$1,208.95	\$1,536.00
636030-001	SPEED MONITORING TRAILER	17	DA	01	4	966	\$37.00	\$43.84	\$45.00
636030-001		17	DA	02	3	1104	\$38.00	\$38.79	\$45.00
636030-001		17	DA	03	3	5648	\$0.01	\$19.49	\$20.00
636030-001		17	DA	04	5	3302	\$16.00	\$23.32	\$42.00
636030-001		17	DA	05	3	2860	\$33.30	\$37.80	\$40.00
636030-001		17	DA	06	6	3410	\$1.00	\$22.11	\$45.40
636030-001		17	DA	07	2	362	\$39.00	\$42.65	\$50.00
636030-001		17	DA	08	3	1166	\$15.00	\$23.86	\$42.15
636030-001		17	DA	09	4	763	\$18.75	\$33.88	\$42.00
636030-001		17	DA	10	2	970	\$41.00	\$44.43	\$50.00
636030-001		17	DA	WV	35	20551	\$0.01	\$27.64	\$50.00
636035-001	TEMPORARY CCTV	17	MO	01	1	15	\$3,490.00	\$3,490.00	\$3,490.00
636035-001		17	MO	04	1	55	\$750.00	\$750.00	\$750.00
636035-001		17	MO	05	1	80	\$1,554.00	\$1,554.00	\$1,554.00
636035-001		17	MO	WV	3	150	\$750.00	\$1,452.80	\$3,490.00
636050-001	ROLLING ROADBLOCK	17	HR	04	1	140	\$140.00	\$140.00	\$140.00
636050-001		17	HR	05	1	110	\$180.00	\$180.00	\$180.00
636050-001		17	HR	WV	2	250	\$140.00	\$157.60	\$180.00
636060-001	TEMPORARY IMPACT ATTENUATING DEVICE	17	EA	02	1	2	\$6,000.00	\$6,000.00	\$6,000.00
636060-001		17	EA	06	2	6	\$2,300.00	\$2,600.00	\$3,200.00
636060-001		17	EA	09	1	2	\$4,000.00	\$4,000.00	\$4,000.00
636060-001		17	EA	10	1	2	\$6,000.00	\$6,000.00	\$6,000.00
636060-001		17	EA	WV	5	12	\$2,300.00	\$3,966.67	\$6,000.00
636060-002	REMOVE AND RESET ATTENUATOR DEVICE	17	EA	01	2	4	\$2,500.00	\$2,700.00	\$2,900.00
636060-002		17	EA	02	1	2	\$2,500.00	\$2,500.00	\$2,500.00
636060-002		17	EA	04	4	19	\$985.00	\$1,801.84	\$4,200.00
636060-002		17	EA	05	1	8	\$1,500.00	\$1,500.00	\$1,500.00
636060-002		17	EA	06	3	8	\$1,500.00	\$2,137.69	\$3,750.74
636060-002		17	EA	09	1	4	\$2,000.00	\$2,000.00	\$2,000.00
636060-002		17	EA	10	3	6	\$2,500.00	\$2,626.67	\$2,700.00

636060-002		17	EA	WV	15	51	\$985.00	\$2,017.58	\$4,200.00
636060-020	TEMPORARY IMPACT ATTENUATING DEVICE, C-1, TL-3	17	EA	01	3	6	\$6,000.00	\$6,366.67	\$7,100.00
636060-020		17	EA	02	1	2	\$6,000.00	\$6,000.00	\$6,000.00
636060-020		17	EA	03	1	12	\$6,000.00	\$6,000.00	\$6,000.00
636060-020		17	EA	04	6	34	\$1,800.00	\$4,888.24	\$6,500.00
636060-020		17	EA	06	2	6	\$3,025.00	\$4,608.58	\$7,775.74
636060-020		17	EA	08	1	1	\$5,600.00	\$5,600.00	\$5,600.00
636060-020		17	EA	10	1	4	\$5,350.00	\$5,350.00	\$5,350.00
636060-020		17	EA	WV	15	65	\$1,800.00	\$5,277.72	\$7,775.74
636060-021	TEMPORARY IMPACT ATTENUATING DEVICE, C-3, TL-2	17	EA	05	1	8	\$5,550.00	\$5,550.00	\$5,550.00
636060-021		17	EA	10	1	2	\$6,000.00	\$6,000.00	\$6,000.00
636060-021		17	EA	WV	2	10	\$5,550.00	\$5,640.00	\$6,000.00
636060-025	TEMPORARY IMPACT ATTENUATING DEVICE, C-3, TL-3	17	EA	10	1	2	\$6,700.00	\$6,700.00	\$6,700.00
636060-025		17	EA	WV	1	2	\$6,700.00	\$6,700.00	\$6,700.00
637001-001	WATER FOR DUST PALLIATIVE	17	MG	01	8	902	\$0.01	\$64.73	\$250.00
637001-001		17	MG	04	3	274	\$90.00	\$186.06	\$200.00
637001-001		17	MG	05	2	36	\$100.00	\$225.00	\$850.00
637001-001		17	MG	08	1	171	\$250.00	\$250.00	\$250.00
637001-001		17	MG	10	2	17	\$1.00	\$106.00	\$120.00
637001-001		17	MG	WV	16	1400	\$0.01	\$115.73	\$850.00
638002-001	RIGHT OF WAY MARKER	17	EA	01	14	255	\$0.01	\$82.96	\$236.00
638002-001		17	EA	02	3	32	\$50.00	\$147.66	\$300.00
638002-001		17	EA	03	13	292	\$4.42	\$47.73	\$157.12
638002-001		17	EA	04	5	51	\$50.00	\$269.73	\$1,200.00
638002-001		17	EA	05	3	54	\$78.00	\$123.74	\$130.00
638002-001		17	EA	06	1	8	\$287.50	\$287.50	\$287.50
638002-001		17	EA	07	2	21	\$54.16	\$99.52	\$160.00
638002-001		17	EA	09	1	19	\$54.28	\$54.28	\$54.28
638002-001		17	EA	10	5	48	\$16.00	\$106.29	\$400.00
638002-001		17	EA	WV	47	780	\$0.01	\$90.74	\$1,200.00
638003-001	SURVEY MARKER	17	EA	01	1	17	\$50.00	\$50.00	\$50.00
638003-001		17	EA	03	4	8	\$25.23	\$291.53	\$517.94

638003-001		17	EA	04	1	16	\$450.00	\$450.00	\$450.00
638003-001		17	EA	10	2	8	\$145.00	\$181.25	\$290.00
638003-001		17	EA	WV	8	49	\$25.23	\$241.47	\$517.94
638004-001	OUTLET MARKER	17	EA	01	5	16	\$37.10	\$129.84	\$166.00
638004-001		17	EA	03	2	22	\$60.00	\$89.09	\$700.00
638004-001		17	EA	04	1	14	\$1,200.00	\$1,200.00	\$1,200.00
638004-001		17	EA	05	3	4	\$78.00	\$280.50	\$600.00
638004-001		17	EA	10	2	4	\$80.00	\$110.00	\$120.00
638004-001		17	EA	WV	13	60	\$37.10	\$373.33	\$1,200.00
639001-001	CONSTRUCTION LAYOUT STAKE	17	LS	01	52	52	\$1,200.00	\$26,209.22	\$600,000.00
639001-001		17	LS	02	11	11	\$3,450.00	\$43,268.18	\$300,000.00
639001-001		17	LS	03	24	24	\$500.00	\$26,850.32	\$443,366.77
639001-001		17	LS	04	30	30	\$1,750.00	\$42,281.07	\$500,000.00
639001-001		17	LS	05	14	14	\$1,000.00	\$15,367.86	\$50,000.00
639001-001		17	LS	06	20	20	\$1,500.00	\$11,645.00	\$75,000.00
639001-001		17	LS	07	8	8	\$1,000.00	\$6,090.46	\$10,000.00
639001-001		17	LS	08	5	5	\$10,000.00	\$86,880.00	\$325,000.00
639001-001		17	LS	09	13	13	\$4,739.20	\$18,224.95	\$50,000.00
639001-001		17	LS	10	21	21	\$2,000.00	\$26,730.70	\$137,500.00
639001-001		17	LS	WV	198	198	\$500.00	\$27,682.38	\$600,000.00
639003-001	AS-BUILT UTILITY SURVEY	17	LS	02	1	1	\$10,000.00	\$10,000.00	\$10,000.00
639003-001		17	LS	04	1	1	\$15,000.00	\$15,000.00	\$15,000.00
639003-001		17	LS	05	1	1	\$15,000.00	\$15,000.00	\$15,000.00
639003-001		17	LS	WV	3	3	\$10,000.00	\$13,333.33	\$15,000.00
640001-001	STANDARD FIELD OFFICE AND STORAGE BUILDING	17	MO	01	2	27	\$1,500.00	\$3,351.85	\$4,000.00
640001-001		17	MO	02	1	9	\$2,000.00	\$2,000.00	\$2,000.00
640001-001		17	MO	04	4	45	\$1,000.00	\$1,797.78	\$3,000.00
640001-001		17	MO	05	4	71	\$2,000.00	\$2,418.31	\$3,200.00
640001-001		17	MO	06	3	37	\$1,500.00	\$2,100.95	\$2,500.00
640001-001		17	MO	07	1	14	\$1,250.00	\$1,250.00	\$1,250.00
640001-001		17	MO	10	1	8	\$1,000.00	\$1,000.00	\$1,000.00
640001-001		17	MO	WV	16	211	\$1,000.00	\$2,200.64	\$4,000.00

640002-001	LARGE FIELD OFFICE AND STORAGE BUILDING	17	MO	01	2	45	\$2,200.00	\$2,260.00	\$2,500.00
640002-001		17	MO	03	1	31	\$2,500.00	\$2,500.00	\$2,500.00
640002-001		17	MO	04	1	44	\$3,100.00	\$3,100.00	\$3,100.00
640002-001		17	MO	06	2	38	\$4,000.00	\$4,315.79	\$4,600.00
640002-001		17	MO	08	1	24	\$2,250.00	\$2,250.00	\$2,250.00
640002-001		17	MO	09	1	20	\$2,750.00	\$2,750.00	\$2,750.00
640002-001		17	MO	10	1	18	\$2,200.00	\$2,200.00	\$2,200.00
640002-001		17	MO	WV	9	220	\$2,200.00	\$2,855.45	\$4,600.00
640003-001	BUILDING EQUIPMENT	17	LS	01	14	14	\$0.01	\$2,640.59	\$7,500.00
640003-001		17	LS	02	3	3	\$1,000.00	\$4,000.00	\$10,000.00
640003-001		17	LS	03	3	3	\$0.01	\$4,940.07	\$13,000.00
640003-001		17	LS	04	5	5	\$1,000.00	\$4,840.00	\$12,000.00
640003-001		17	LS	05	5	5	\$1,000.00	\$7,820.00	\$19,000.00
640003-001		17	LS	06	7	7	\$1,000.00	\$4,657.14	\$10,000.00
640003-001		17	LS	07	3	3	\$2,467.25	\$4,322.42	\$7,500.00
640003-001		17	LS	08	2	2	\$1,200.00	\$3,350.00	\$5,500.00
640003-001		17	LS	09	3	3	\$2,100.00	\$2,408.27	\$2,624.80
640003-001		17	LS	10	9	9	\$1,130.00	\$3,339.86	\$8,500.00
640003-001		17	LS	WV	54	54	\$0.01	\$4,011.84	\$19,000.00
640005-001	MINIMAL FIELD OFFICE	17	MO	01	7	39	\$1,053.90	\$1,623.57	\$2,700.00
640005-001		17	MO	03	11	66	\$500.00	\$1,172.24	\$2,373.80
640005-001		17	MO	04	2	12	\$1,150.00	\$1,436.40	\$1,722.79
640005-001		17	MO	07	1	3	\$1,550.00	\$1,550.00	\$1,550.00
640005-001		17	MO	WV	21	120	\$500.00	\$1,354.78	\$2,700.00
640006-001	SMALL FIELD OFFICE	17	MO	01	8	72	\$1.00	\$1,447.33	\$3,500.00
640006-001		17	MO	02	2	22	\$2,500.00	\$2,500.00	\$2,500.00
640006-001		17	MO	03	2	18	\$1,636.33	\$1,818.17	\$2,000.00
640006-001		17	MO	04	4	27	\$1,000.00	\$2,183.70	\$5,180.00
640006-001		17	MO	05	1	6	\$8,250.00	\$8,250.00	\$8,250.00
640006-001		17	MO	06	3	22	\$500.00	\$1,222.73	\$1,600.00
640006-001		17	MO	07	2	18	\$1,075.47	\$1,487.74	\$1,900.00
640006-001		17	MO	08	1	13	\$2,500.00	\$2,500.00	\$2,500.00

640006-001		17	MO	09	4	43	\$500.00	\$1,180.93	\$2,100.00
640006-001		17	MO	10	7	69	\$978.50	\$2,049.85	\$3,500.00
640006-001		17	MO	WV	34	310	\$1.00	\$1,867.08	\$8,250.00
640008-001	STORAGE BUILDING	17	MO	01	4	22	\$20.95	\$150.53	\$330.00
640008-001		17	MO	WV	4	22	\$20.95	\$150.53	\$330.00
642001-001	TEMPORARY BERM	17	LF	01	1	1388	\$1.00	\$1.00	\$1.00
642001-001		17	LF	03	1	21942	\$1.00	\$1.00	\$1.00
642001-001		17	LF	10	1	3300	\$1.00	\$1.00	\$1.00
642001-001		17	LF	WV	3	26630	\$1.00	\$1.00	\$1.00
642002-001	SLOPE DRAIN	17	LF	01	2	1110	\$18.00	\$19.39	\$20.00
642002-001		17	LF	03	1	1300	\$30.00	\$30.00	\$30.00
642002-001		17	LF	10	1	31	\$18.00	\$18.00	\$18.00
642002-001		17	LF	WV	4	2441	\$18.00	\$25.02	\$30.00
642004-001	SEED MIXTURE, TEMPORARY	17	LB	01	14	18412	\$0.01	\$0.56	\$100.00
642004-001		17	LB	02	1	11.4	\$25.00	\$25.00	\$25.00
642004-001		17	LB	03	12	3082	\$0.01	\$1.09	\$17.00
642004-001		17	LB	04	5	3850	\$0.01	\$0.12	\$3.80
642004-001		17	LB	05	4	688	\$1.10	\$6.22	\$25.00
642004-001		17	LB	06	6	1269	\$0.45	\$1.60	\$60.00
642004-001		17	LB	07	3	69.8	\$0.13	\$23.41	\$150.00
642004-001		17	LB	08	1	11824	\$0.60	\$0.60	\$0.60
642004-001		17	LB	09	3	51	\$1.26	\$58.99	\$122.50
642004-001		17	LB	10	6	480	\$0.10	\$4.48	\$72.00
642004-001		17	LB	WV	55	39737.2	\$0.01	\$0.87	\$150.00
642004-002	SEED MIXTURE, B	17	LB	01	9	2146	\$0.01	\$11.29	\$80.00
642004-002		17	LB	02	1	92	\$5.76	\$5.76	\$5.76
642004-002		17	LB	03	3	4152	\$2.00	\$3.89	\$5.50
642004-002		17	LB	04	3	50.9	\$8.00	\$78.73	\$100.00
642004-002		17	LB	05	4	232	\$11.90	\$13.79	\$38.50
642004-002		17	LB	06	7	833.02	\$4.50	\$7.94	\$53.00
642004-002		17	LB	07	1	3.23	\$0.01	\$0.01	\$0.01
642004-002		17	LB	08	1	7245	\$5.75	\$5.75	\$5.75

642004-002		17	LB	09	1	19	\$1.26	\$1.26	\$1.26
642004-002		17	LB	10	3	175	\$6.25	\$12.59	\$50.00
642004-002		17	LB	WV	33	14948.15	\$0.01	\$6.60	\$100.00
642004-003	SEED MIXTURE, D	17	LB	01	10	3140	\$0.01	\$11.36	\$95.00
642004-003		17	LB	02	3	350.76	\$10.00	\$16.42	\$40.00
642004-003		17	LB	03	2	2909	\$8.50	\$11.32	\$11.50
642004-003		17	LB	04	2	182.6	\$8.00	\$24.27	\$24.50
642004-003		17	LB	05	3	255	\$2.20	\$18.69	\$66.00
642004-003		17	LB	06	1	2	\$10.00	\$10.00	\$10.00
642004-003		17	LB	07	2	50.6	\$15.00	\$31.72	\$250.00
642004-003		17	LB	08	1	151	\$61.00	\$61.00	\$61.00
642004-003		17	LB	09	1	14	\$1.26	\$1.26	\$1.26
642004-003		17	LB	10	3	227.9	\$16.00	\$26.11	\$78.00
642004-003		17	LB	WV	28	7282.86	\$0.01	\$13.78	\$250.00
642004-004	SEED MIXTURE, L	17	LB	03	10	1020	\$0.01	\$4.72	\$29.67
642004-004		17	LB	WV	10	1020	\$0.01	\$4.72	\$29.67
642005-001	MULCH, STRAW OR HAY	17	TN	01	18	166.62	\$0.01	\$561.62	\$5,400.00
642005-001		17	TN	02	5	13.29	\$418.00	\$591.65	\$2,000.00
642005-001		17	TN	03	13	105.4	\$0.01	\$491.77	\$2,000.00
642005-001		17	TN	04	6	123.4	\$0.10	\$189.34	\$1,250.00
642005-001		17	TN	05	8	16.95	\$465.00	\$808.50	\$2,500.00
642005-001		17	TN	06	12	52.77	\$100.00	\$305.47	\$1,750.00
642005-001		17	TN	07	4	3.81	\$0.01	\$321.29	\$700.00
642005-001		17	TN	08	1	394	\$220.00	\$220.00	\$220.00
642005-001		17	TN	09	3	2	\$1.26	\$1,636.25	\$2,750.00
642005-001		17	TN	10	8	17.47	\$1.25	\$689.52	\$2,575.00
642005-001		17	TN	WV	78	895.71	\$0.01	\$345.74	\$5,400.00
642005-002	MULCH, WOOD CELLULOSE FIBER	17	TN	01	6	10.78	\$850.00	\$960.44	\$2,000.00
642005-002		17	TN	03	1	1.8	\$475.00	\$475.00	\$475.00
642005-002		17	TN	04	3	2.4	\$1,400.00	\$1,541.67	\$2,500.00
642005-002		17	TN	09	1	0.15	\$1.26	\$1.26	\$1.26
642005-002		17	TN	10	1	0.2	\$925.00	\$925.00	\$925.00

642005-002		17	TN	WV	12	15.33	\$1.26	\$984.59	\$2,500.00
642005-003	MULCH,	17	TN	05	1	0.2	\$7,800.00	\$7,800.00	\$7,800.00
642005-003		17	TN	WV	1	0.2	\$7,800.00	\$7,800.00	\$7,800.00
642006-001	FERTILIZER	17	TN	01	19	41.8	\$0.13	\$1,102.30	\$11,000.00
642006-001		17	TN	02	5	3.09	\$500.00	\$968.89	\$2,000.00
642006-001		17	TN	03	13	26	\$0.01	\$789.89	\$6,450.00
642006-001		17	TN	04	8	15.56	\$0.10	\$2,439.04	\$2,925.00
642006-001		17	TN	05	8	3.42	\$1,831.50	\$3,189.97	\$6,100.00
642006-001		17	TN	06	12	13.03	\$210.00	\$561.20	\$5,750.00
642006-001		17	TN	07	4	1.88	\$0.01	\$349.47	\$1,600.00
642006-001		17	TN	08	1	79	\$625.00	\$625.00	\$625.00
642006-001		17	TN	09	3	1.3	\$1.26	\$921.25	\$1,300.00
642006-001		17	TN	10	8	3.87	\$1.25	\$1,803.78	\$57,500.00
642006-001		17	TN	WV	81	188.95	\$0.01	\$973.76	\$57,500.00
642007-001	FIBER MATTING	17	SY	01	2	1593	\$1.80	\$2.19	\$8.90
642007-001		17	SY	03	10	3755	\$0.01	\$2.08	\$5.00
642007-001		17	SY	04	1	15448	\$1.20	\$1.20	\$1.20
642007-001		17	SY	05	4	2310	\$1.75	\$1.76	\$1.80
642007-001		17	SY	06	1	400	\$1.25	\$1.25	\$1.25
642007-001		17	SY	10	1	2999	\$1.75	\$1.75	\$1.75
642007-001		17	SY	WV	19	26505	\$0.01	\$1.50	\$8.90
642008-001	TEMPORARY PIPE	17	LF	02	1	200	\$125.00	\$125.00	\$125.00
642008-001		17	LF	03	4	258	\$3.15	\$71.12	\$110.00
642008-001		17	LF	05	2	127	\$95.00	\$111.02	\$150.00
642008-001		17	LF	06	1	60	\$35.00	\$35.00	\$35.00
642008-001		17	LF	07	1	172	\$5.00	\$5.00	\$5.00
642008-001		17	LF	09	2	601	\$94.65	\$106.50	\$120.00
642008-001		17	LF	10	4	1987	\$0.01	\$57.60	\$85.00
642008-001		17	LF	WV	15	3405	\$0.01	\$70.15	\$150.00
642009-001	CONTOUR DITCH	17	LF	01	3	3144	\$1.00	\$2.22	\$16.00
642009-001		17	LF	03	1	60430	\$2.50	\$2.50	\$2.50
642009-001		17	LF	10	2	7525.4	\$1.00	\$1.17	\$5.00

642009-001		17	LF	WV	6	71099.4	\$1.00	\$2.35	\$16.00
642010-001	AGRICULTURAL LIMESTONE	17	TN	01	16	112.95	\$0.13	\$148.39	\$2,000.00
642010-001		17	TN	02	5	10.27	\$120.00	\$493.04	\$1,675.00
642010-001		17	TN	03	5	34	\$0.13	\$23.59	\$100.00
642010-001		17	TN	04	4	53.1	\$1.00	\$109.21	\$1,400.00
642010-001		17	TN	05	7	8.03	\$33.00	\$549.13	\$1,235.00
642010-001		17	TN	06	6	24.5	\$1.00	\$16.59	\$1,150.00
642010-001		17	TN	07	2	0.85	\$0.13	\$150.05	\$250.00
642010-001		17	TN	08	1	148	\$62.00	\$62.00	\$62.00
642010-001		17	TN	09	3	1.65	\$1.26	\$324.36	\$870.00
642010-001		17	TN	10	8	6.92	\$1.25	\$375.66	\$3,590.00
642010-001		17	TN	WV	57	400.27	\$0.13	\$114.12	\$3,590.00
642012-001	SILT FENCE	17	LF	01	15	19244	\$0.01	\$2.65	\$8.50
642012-001		17	LF	02	5	7030	\$2.50	\$2.86	\$5.28
642012-001		17	LF	03	11	6021	\$0.01	\$3.18	\$12.00
642012-001		17	LF	04	8	13754	\$0.01	\$3.77	\$6.00
642012-001		17	LF	05	2	2100	\$5.10	\$5.14	\$6.00
642012-001		17	LF	06	5	5288	\$3.50	\$3.73	\$5.58
642012-001		17	LF	07	1	2476	\$2.50	\$2.50	\$2.50
642012-001		17	LF	08	1	460	\$3.50	\$3.50	\$3.50
642012-001		17	LF	09	6	12769	\$2.43	\$3.68	\$6.00
642012-001		17	LF	10	4	8046	\$3.50	\$4.23	\$10.00
642012-001		17	LF	WV	58	77188	\$0.01	\$3.39	\$12.00
642015-001	SUPER SILT FENCE	17	LF	01	7	56472	\$2.50	\$7.77	\$10.00
642015-001		17	LF	03	2	5214	\$7.00	\$9.84	\$14.00
642015-001		17	LF	04	3	7480	\$10.79	\$12.49	\$13.27
642015-001		17	LF	05	6	16568	\$5.00	\$7.07	\$14.00
642015-001		17	LF	06	2	327	\$15.00	\$24.17	\$30.00
642015-001		17	LF	07	2	1394	\$4.00	\$5.85	\$8.00
642015-001		17	LF	08	1	90083	\$7.25	\$7.25	\$7.25
642015-001		17	LF	09	1	541	\$29.00	\$29.00	\$29.00
642015-001		17	LF	10	6	3165	\$6.55	\$13.07	\$19.00

642015-001		17	LF	WV	30	181244	\$2.50	\$7.87	\$30.00
642016-001	COMPOST FILTER SOCK, 8 IN	17	LF	08	1	4240	\$8.00	\$8.00	\$8.00
642016-001		17	LF	WV	1	4240	\$8.00	\$8.00	\$8.00
642016-002	COMPOST FILTER SOCK, 12 IN	17	LF	01	1	1000	\$5.00	\$5.00	\$5.00
642016-002		17	LF	03	1	30724	\$3.00	\$3.00	\$3.00
642016-002		17	LF	04	1	400	\$8.00	\$8.00	\$8.00
642016-002		17	LF	05	1	4860	\$5.00	\$5.00	\$5.00
642016-002		17	LF	08	1	9008	\$9.00	\$9.00	\$9.00
642016-002		17	LF	WV	5	45992	\$3.00	\$4.47	\$9.00
642016-003	COMPOST FILTER SOCK, 18 IN	17	LF	01	3	4793	\$7.00	\$9.33	\$10.00
642016-003		17	LF	03	1	3100	\$5.75	\$5.75	\$5.75
642016-003		17	LF	04	1	2140	\$4.50	\$4.50	\$4.50
642016-003		17	LF	06	1	4830	\$5.75	\$5.75	\$5.75
642016-003		17	LF	10	1	1115	\$16.00	\$16.00	\$16.00
642016-003		17	LF	WV	7	15978	\$4.50	\$7.37	\$16.00
642016-004	COMPOST FILTER SOCK, 24 IN	17	LF	01	2	6617	\$10.00	\$11.37	\$12.00
642016-004		17	LF	03	1	1100	\$8.75	\$8.75	\$8.75
642016-004		17	LF	WV	3	7717	\$8.75	\$10.99	\$12.00
642031-001	ROCK CHECK DAM	17	EA	01	12	796	\$18.72	\$144.09	\$600.00
642031-001		17	EA	02	3	47	\$80.00	\$94.47	\$200.00
642031-001		17	EA	03	12	457	\$12.61	\$94.97	\$310.86
642031-001		17	EA	04	7	592	\$85.00	\$445.91	\$500.00
642031-001		17	EA	05	5	50	\$106.00	\$117.98	\$130.00
642031-001		17	EA	06	11	241	\$75.00	\$506.72	\$1,200.00
642031-001		17	EA	07	6	40	\$43.00	\$364.78	\$1,475.00
642031-001		17	EA	08	1	100	\$275.00	\$275.00	\$275.00
642031-001		17	EA	09	4	51	\$10.05	\$242.85	\$500.00
642031-001		17	EA	10	3	39	\$165.00	\$212.31	\$290.00
642031-001		17	EA	WV	64	2413	\$10.05	\$255.82	\$1,475.00
642033-001	SEDIMENT TRAP	17	CY	01	5	6673	\$7.00	\$32.06	\$500.00
642033-001		17	CY	03	1	6045	\$20.00	\$20.00	\$20.00
642033-001		17	CY	04	1	1860	\$25.00	\$25.00	\$25.00

642033-001		17	CY	05	1	283	\$28.00	\$28.00	\$28.00
642033-001		17	CY	08	1	13128	\$12.70	\$12.70	\$12.70
642033-001		17	CY	10	3	704	\$4.00	\$16.66	\$58.00
642033-001		17	CY	WV	12	28693	\$4.00	\$19.79	\$500.00
642035-001	RISER	17	EA	01	2	4	\$10,000.00	\$11,500.00	\$12,000.00
642035-001		17	EA	05	1	1	\$7,325.00	\$7,325.00	\$7,325.00
642035-001		17	EA	WV	3	5	\$7,325.00	\$10,665.00	\$12,000.00
642035-002	SKIMMER	17	EA	01	2	4	\$1,500.00	\$1,725.00	\$1,800.00
642035-002		17	EA	WV	2	4	\$1,500.00	\$1,725.00	\$1,800.00
642036-001	SEDIMENT REMOVAL	17	CY	01	5	14257	\$6.00	\$8.44	\$200.00
642036-001		17	CY	03	2	6109	\$5.00	\$5.16	\$20.00
642036-001		17	CY	04	1	1860	\$25.00	\$25.00	\$25.00
642036-001		17	CY	05	1	100	\$28.00	\$28.00	\$28.00
642036-001		17	CY	08	1	26257	\$12.75	\$12.75	\$12.75
642036-001		17	CY	10	3	1206	\$4.00	\$12.77	\$57.00
642036-001		17	CY	WV	13	49789	\$4.00	\$11.07	\$200.00
642037-001	SEDIMENT POND	17	CY	01	1	24000	\$6.00	\$6.00	\$6.00
642037-001		17	CY	WV	1	24000	\$6.00	\$6.00	\$6.00
642040-001	INLET PROTECTION	17	EA	01	5	264	\$115.00	\$189.51	\$300.00
642040-001		17	EA	02	1	8	\$160.00	\$160.00	\$160.00
642040-001		17	EA	03	4	86	\$77.67	\$329.27	\$350.00
642040-001		17	EA	04	3	132	\$130.00	\$414.17	\$500.00
642040-001		17	EA	05	6	16	\$225.00	\$255.94	\$300.00
642040-001		17	EA	06	6	190	\$50.00	\$238.29	\$575.00
642040-001		17	EA	07	2	11	\$350.00	\$390.91	\$400.00
642040-001		17	EA	08	1	1	\$295.00	\$295.00	\$295.00
642040-001		17	EA	09	2	9	\$140.00	\$395.56	\$600.00
642040-001		17	EA	10	2	8	\$125.00	\$393.75	\$1,200.00
642040-001		17	EA	WV	32	725	\$50.00	\$268.93	\$1,200.00
642042-001	FLOCCULANT BLOCK	17	EA	01	3	17	\$150.00	\$193.53	\$335.00
642042-001		17	EA	03	1	42	\$150.00	\$150.00	\$150.00
642042-001		17	EA	04	2	81	\$125.00	\$361.11	\$500.00

642042-001		17	EA	08	1	200	\$200.00	\$200.00	\$200.00
642042-001		17	EA	10	2	26	\$50.00	\$123.85	\$130.00
642042-001		17	EA	WV	9	366	\$50.00	\$224.21	\$500.00
642043-001	PREMANUFACTURED DITCH CHECK	17	EA	01	1	29	\$75.00	\$75.00	\$75.00
642043-001		17	EA	05	1	14	\$100.00	\$100.00	\$100.00
642043-001		17	EA	08	1	6	\$60.00	\$60.00	\$60.00
642043-001		17	EA	WV	3	49	\$60.00	\$80.31	\$100.00
642050-001	DEWATERING DEVICE	17	EA	01	4	22	\$500.00	\$1,365.03	\$1,600.00
642050-001		17	EA	02	1	2	\$1,000.00	\$1,000.00	\$1,000.00
642050-001		17	EA	03	1	2	\$7,200.00	\$7,200.00	\$7,200.00
642050-001		17	EA	05	1	4	\$1,400.00	\$1,400.00	\$1,400.00
642050-001		17	EA	06	3	6	\$500.00	\$904.87	\$2,429.23
642050-001		17	EA	07	1	8	\$945.97	\$945.97	\$945.97
642050-001		17	EA	09	2	8	\$1,400.00	\$1,877.91	\$3,311.63
642050-001		17	EA	10	2	8	\$225.00	\$1,112.50	\$2,000.00
642050-001		17	EA	WV	15	60	\$225.00	\$1,482.51	\$7,200.00
642055-001	EROSION CONTROL MATTING	17	SY	01	2	118293	\$1.70	\$1.74	\$1.75
642055-001		17	SY	04	1	5518	\$1.25	\$1.25	\$1.25
642055-001		17	SY	09	1	411	\$3.50	\$3.50	\$3.50
642055-001		17	SY	WV	4	124222	\$1.25	\$1.72	\$3.50
645001-001	PRIMARY REINFORCEMENT,	17	SY	01	8	13628	\$10.75	\$18.22	\$30.00
645001-001		17	SY	02	2	3298	\$20.00	\$20.00	\$20.00
645001-001		17	SY	03	1	1426	\$15.00	\$15.00	\$15.00
645001-001		17	SY	04	6	28103	\$5.00	\$7.21	\$16.40
645001-001		17	SY	05	2	3705	\$15.00	\$17.46	\$23.00
645001-001		17	SY	06	4	18567	\$4.79	\$5.30	\$8.00
645001-001		17	SY	07	2	2536	\$13.05	\$21.95	\$25.00
645001-001		17	SY	08	1	5408	\$15.00	\$15.00	\$15.00
645001-001		17	SY	09	3	2874	\$15.41	\$20.43	\$26.00
645001-001		17	SY	10	8	11933	\$8.00	\$17.97	\$25.00
645001-001		17	SY	WV	37	91478	\$4.79	\$12.15	\$30.00
651001-001	FURNISHING AND PLACING TOPSOIL	17	CY	01	1	117	\$110.00	\$110.00	\$110.00

651001-001		17	CY	02	2	73	\$150.00	\$152.47	\$240.00
651001-001		17	CY	04	1	416	\$65.00	\$65.00	\$65.00
651001-001		17	CY	05	2	170	\$71.00	\$114.29	\$135.00
651001-001		17	CY	06	3	2010	\$51.00	\$75.87	\$150.00
651001-001		17	CY	09	1	2	\$100.00	\$100.00	\$100.00
651001-001		17	CY	WV	10	2788	\$51.00	\$80.05	\$240.00
651002-001	PLACING STOCKPILED TOPSOIL	17	CY	02	1	575	\$15.00	\$15.00	\$15.00
651002-001		17	CY	WV	1	575	\$15.00	\$15.00	\$15.00
652001-001	AGRICULTURAL LIMESTONE	17	TN	01	21	114.08	\$0.13	\$111.66	\$20,000.00
652001-001		17	TN	02	8	6.81	\$120.00	\$464.39	\$30,000.00
652001-001		17	TN	03	8	40.13	\$0.10	\$29.99	\$1,931.24
652001-001		17	TN	04	8	50.24	\$1.00	\$144.53	\$8,970.00
652001-001		17	TN	05	8	5.23	\$30.00	\$155.01	\$1,235.00
652001-001		17	TN	06	7	12.8	\$1.00	\$80.81	\$5,750.00
652001-001		17	TN	07	3	0.91	\$0.01	\$90.73	\$250.00
652001-001		17	TN	08	2	117	\$62.00	\$62.97	\$100.00
652001-001		17	TN	09	5	2.77	\$1.26	\$217.63	\$870.00
652001-001		17	TN	10	9	5.61	\$1.25	\$366.18	\$11,500.00
652001-001		17	TN	WV	79	355.58	\$0.01	\$102.14	\$30,000.00
652002-001	FERTILIZER, 10-20-10	17	TN	01	21	43.31	\$0.12	\$1,070.94	\$20,000.00
652002-001		17	TN	02	8	2.971	\$818.00	\$1,452.32	\$40,000.00
652002-001		17	TN	03	8	11.97	\$0.10	\$661.43	\$1,600.00
652002-001		17	TN	04	9	15.44	\$350.00	\$1,969.94	\$9,540.00
652002-001		17	TN	05	8	3.4	\$1,200.00	\$2,391.18	\$6,050.00
652002-001		17	TN	06	15	9.26	\$300.00	\$738.98	\$11,500.00
652002-001		17	TN	07	3	0.36	\$0.01	\$755.62	\$1,600.00
652002-001		17	TN	08	2	38.5	\$625.00	\$630.97	\$1,200.00
652002-001		17	TN	09	5	1.57	\$1.26	\$1,047.21	\$5,000.00
652002-001		17	TN	10	9	2.25	\$1.25	\$2,328.07	\$23,000.00
652002-001		17	TN	WV	88	129.031	\$0.01	\$1,049.75	\$40,000.00
652002-002	FERTILIZER, UREA FORMALDEHYDE	17	TN	01	11	5.227	\$0.13	\$1,045.67	\$11,000.00
652002-002		17	TN	02	6	1.281	\$950.00	\$1,197.89	\$5,200.00

652002-002		17	TN	03	5	6.1	\$0.13	\$1,187.71	\$4,250.00
652002-002		17	TN	04	1	1.1	\$500.00	\$500.00	\$500.00
652002-002		17	TN	05	5	0.61	\$2,000.00	\$3,403.28	\$4,100.00
652002-002		17	TN	06	6	1.35	\$400.00	\$1,440.00	\$11,500.00
652002-002		17	TN	07	3	0.11	\$0.01	\$727.33	\$1,600.00
652002-002		17	TN	08	2	12.32	\$1,375.00	\$1,376.22	\$1,500.00
652002-002		17	TN	09	4	0.2	\$1.26	\$2,266.06	\$8,000.00
652002-002		17	TN	10	4	1.07	\$1,200.00	\$2,411.21	\$40,000.00
652002-002		17	TN	WV	47	29.368	\$0.01	\$1,324.01	\$40,000.00
652003-001	SEED MIXTURES, B, C-1, OR C-2	17	LB	01	17	3559.9	\$0.01	\$6.34	\$160.00
652003-001		17	LB	02	7	266.98	\$10.00	\$17.86	\$115.00
652003-001		17	LB	03	5	1153	\$5.50	\$11.26	\$39.00
652003-001		17	LB	04	5	2261	\$0.10	\$2.06	\$100.00
652003-001		17	LB	05	7	422	\$8.25	\$12.64	\$99.00
652003-001		17	LB	06	14	1447.02	\$2.65	\$21.21	\$150.00
652003-001		17	LB	07	2	37.14	\$0.01	\$0.12	\$0.13
652003-001		17	LB	08	1	5584	\$5.10	\$5.10	\$5.10
652003-001		17	LB	09	3	74.2	\$10.50	\$61.39	\$500.00
652003-001		17	LB	10	7	199.9	\$1.25	\$28.32	\$155.00
652003-001		17	LB	WV	68	15005.14	\$0.01	\$7.98	\$500.00
652003-002	SEED MIXTURE, D	17	LB	01	13	2106.7	\$0.01	\$16.23	\$215.00
652003-002		17	LB	02	2	243	\$12.00	\$15.15	\$21.00
652003-002		17	LB	03	4	776	\$0.01	\$13.52	\$15.00
652003-002		17	LB	04	7	1440.7	\$3.50	\$9.73	\$155.00
652003-002		17	LB	05	3	91	\$17.40	\$45.32	\$82.50
652003-002		17	LB	06	2	5.2	\$10.00	\$126.92	\$200.00
652003-002		17	LB	07	1	22	\$15.00	\$15.00	\$15.00
652003-002		17	LB	08	2	1712	\$12.00	\$30.45	\$31.00
652003-002		17	LB	09	2	27	\$1.26	\$9.45	\$16.00
652003-002		17	LB	10	5	152	\$1.25	\$28.14	\$100.00
652003-002		17	LB	WV	41	6575.6	\$0.01	\$18.88	\$215.00
652003-006	SEED MIXTURE,	17	LB	04	1	50	\$28.00	\$28.00	\$28.00

652003-006		17	LB	05	1	1	\$255.00	\$255.00	\$255.00
652003-006		17	LB	10	1	10	\$350.00	\$350.00	\$350.00
652003-006		17	LB	WV	3	61	\$28.00	\$84.51	\$350.00
652004-001	STRAW OR HAY MULCH	17	TN	01	21	112.71	\$0.10	\$650.32	\$14,000.00
652004-001		17	TN	02	8	8.92	\$200.00	\$707.57	\$33,000.00
652004-001		17	TN	03	8	55	\$0.01	\$343.68	\$8,600.00
652004-001		17	TN	04	8	57.5	\$200.00	\$318.35	\$2,060.00
652004-001		17	TN	05	6	10.66	\$375.00	\$766.60	\$2,500.00
652004-001		17	TN	06	14	36.17	\$100.00	\$303.23	\$12,650.00
652004-001		17	TN	07	3	1.42	\$0.01	\$325.41	\$700.00
652004-001		17	TN	08	2	191.7	\$215.00	\$216.45	\$400.00
652004-001		17	TN	09	4	1.71	\$1.26	\$2,120.03	\$6,500.00
652004-001		17	TN	10	8	8.22	\$1.25	\$790.88	\$11,500.00
652004-001		17	TN	WV	82	484.01	\$0.01	\$388.50	\$33,000.00
652004-002	WOOD CELLULOSE FIBER MULCH	17	TN	01	6	6.34	\$600.00	\$925.20	\$1,500.00
652004-002		17	TN	03	2	1	\$500.00	\$550.00	\$1,000.00
652004-002		17	TN	04	2	0.4	\$2,000.00	\$2,750.00	\$3,500.00
652004-002		17	TN	05	2	1.05	\$500.00	\$1,300.00	\$3,300.00
652004-002		17	TN	06	1	0.1	\$5,450.00	\$5,450.00	\$5,450.00
652004-002		17	TN	09	2	0.51	\$1.26	\$1,363.85	\$1,830.00
652004-002		17	TN	10	1	0.09	\$925.00	\$925.00	\$925.00
652004-002		17	TN	WV	16	9.49	\$1.26	\$1,075.30	\$5,450.00
654004-001	SHRUB, EVERGREEN,	17	EA	05	2	333	\$55.00	\$70.44	\$120.10
654004-001		17	EA	WV	2	333	\$55.00	\$70.44	\$120.10
655001-001	MATTING	17	SY	04	1	3563	\$1.25	\$1.25	\$1.25
655001-001		17	SY	WV	1	3563	\$1.25	\$1.25	\$1.25
655002-001	PERMANENT EROSION MATTING, TYPE	17	SY	01	3	422	\$4.00	\$4.12	\$5.00
655002-001		17	SY	03	3	2047	\$3.95	\$4.07	\$17.52
655002-001		17	SY	04	4	4995	\$3.50	\$3.74	\$6.00
655002-001		17	SY	05	1	4379	\$4.70	\$4.70	\$4.70
655002-001		17	SY	06	1	173	\$6.00	\$6.00	\$6.00
655002-001		17	SY	09	1	27	\$6.00	\$6.00	\$6.00

655002-001		17	SY	10	1	126	\$3.75	\$3.75	\$3.75
655002-001		17	SY	WV	14	12169	\$3.50	\$4.19	\$17.52
655002-002	TIED CONCRETE BLOCK MATTRESS	17	SY	04	1	803	\$99.00	\$99.00	\$99.00
655002-002		17	SY	WV	1	803	\$99.00	\$99.00	\$99.00
657006-001	S4X7.7, STEEL BEAM SUPPORT	17	LF	01	3	394	\$45.00	\$47.36	\$63.30
657006-001		17	LF	03	1	511	\$35.00	\$35.00	\$35.00
657006-001		17	LF	04	3	6115	\$26.00	\$27.05	\$45.00
657006-001		17	LF	05	1	216	\$49.95	\$49.95	\$49.95
657006-001		17	LF	06	1	39	\$135.00	\$135.00	\$135.00
657006-001		17	LF	08	1	288	\$32.00	\$32.00	\$32.00
657006-001		17	LF	09	1	31	\$50.00	\$50.00	\$50.00
657006-001		17	LF	10	1	5554	\$50.00	\$50.00	\$50.00
657006-001		17	LF	WV	12	13148	\$26.00	\$38.52	\$135.00
657006-005	W6X12, STEEL BEAM SUPPORT	17	LF	01	1	97	\$50.00	\$50.00	\$50.00
657006-005		17	LF	03	1	429	\$45.00	\$45.00	\$45.00
657006-005		17	LF	04	3	1566	\$34.00	\$35.47	\$55.00
657006-005		17	LF	05	1	231	\$57.72	\$57.72	\$57.72
657006-005		17	LF	08	1	191	\$40.00	\$40.00	\$40.00
657006-005		17	LF	10	2	1432	\$30.50	\$56.03	\$59.00
657006-005		17	LF	WV	9	3946	\$30.50	\$45.85	\$59.00
657006-010	W8X18, STEEL BEAM SUPPORT	17	LF	01	2	444	\$55.00	\$66.19	\$109.00
657006-010		17	LF	03	1	120	\$65.00	\$65.00	\$65.00
657006-010		17	LF	04	3	2659	\$41.00	\$43.51	\$75.00
657006-010		17	LF	05	1	93	\$83.25	\$83.25	\$83.25
657006-010		17	LF	09	2	193	\$75.00	\$75.00	\$75.00
657006-010		17	LF	10	2	1060	\$37.50	\$74.00	\$76.00
657006-010		17	LF	WV	11	4569	\$37.50	\$55.49	\$109.00
657006-015	W10X22, STEEL BEAM SUPPORT	17	LF	04	2	1095	\$47.50	\$48.14	\$54.00
657006-015		17	LF	WV	2	1095	\$47.50	\$48.14	\$54.00
657008-001	2.00 LB CHANNEL POST	17	LF	01	9	840	\$10.00	\$14.15	\$26.50
657008-001		17	LF	02	1	50	\$11.11	\$11.11	\$11.11
657008-001		17	LF	03	1	60	\$14.00	\$14.00	\$14.00

657008-001		17	LF	04	4	5755	\$8.50	\$9.60	\$21.30
657008-001		17	LF	05	4	29302	\$7.50	\$7.71	\$18.00
657008-001		17	LF	06	1	27	\$5.00	\$5.00	\$5.00
657008-001		17	LF	07	2	150	\$10.00	\$10.49	\$13.18
657008-001		17	LF	08	2	532	\$9.25	\$9.32	\$10.15
657008-001		17	LF	09	1	72	\$11.00	\$11.00	\$11.00
657008-001		17	LF	10	7	4656	\$6.00	\$8.87	\$22.11
657008-001		17	LF	WV	32	41444	\$5.00	\$8.28	\$26.50
657010-001	3.00 LB CHANNEL POST	17	LF	01	6	1932	\$8.78	\$14.00	\$25.00
657010-001		17	LF	02	2	64	\$12.34	\$26.69	\$30.00
657010-001		17	LF	03	3	1403	\$14.00	\$14.02	\$15.00
657010-001		17	LF	04	5	13200.5	\$10.00	\$11.16	\$23.76
657010-001		17	LF	05	5	18271	\$8.50	\$9.24	\$25.00
657010-001		17	LF	06	3	1152	\$7.00	\$24.52	\$25.00
657010-001		17	LF	07	2	58.5	\$14.00	\$15.15	\$18.63
657010-001		17	LF	08	1	1829	\$11.50	\$11.50	\$11.50
657010-001		17	LF	09	2	128	\$13.00	\$42.53	\$58.00
657010-001		17	LF	10	6	11354	\$9.00	\$10.59	\$26.76
657010-001		17	LF	WV	35	49392	\$7.00	\$10.94	\$58.00
657012-001	4.00 LB BACK TO BACK CHANNEL POST	17	LF	01	1	159	\$15.00	\$15.00	\$15.00
657012-001		17	LF	04	2	63	\$22.50	\$25.59	\$26.64
657012-001		17	LF	05	1	37	\$33.30	\$33.30	\$33.30
657012-001		17	LF	WV	4	259	\$15.00	\$20.19	\$33.30
657014-001	6.00 LB BACK TO BACK CHANNEL POST	17	LF	01	1	41	\$49.44	\$49.44	\$49.44
657014-001		17	LF	08	3	4344	\$16.50	\$17.93	\$23.00
657014-001		17	LF	WV	4	4385	\$16.50	\$18.23	\$49.44
657016-001	CLASS B CONCRETE FOOTING, PLAIN, ROADSIDE	17	CY	04	1	0.4	\$750.00	\$750.00	\$750.00
657016-001		17	CY	05	1	1	\$1,942.50	\$1,942.50	\$1,942.50
657016-001		17	CY	06	1	0.6	\$3,500.00	\$3,500.00	\$3,500.00
657016-001		17	CY	WV	3	2	\$750.00	\$2,171.25	\$3,500.00
657017-001	CLASS B CONCRETE FOOTING, REINFORCED, ROADSIDE	17	CY	01	4	40.4	\$0.01	\$3,057.39	\$5,031.00
657017-001		17	CY	03	1	47.4	\$2,200.00	\$2,200.00	\$2,200.00

657017-001		17	CY	04	3	346.8	\$2,150.00	\$2,561.65	\$3,800.00
657017-001		17	CY	05	1	23	\$2,719.50	\$2,719.50	\$2,719.50
657017-001		17	CY	06	1	1.3	\$3,500.00	\$3,500.00	\$3,500.00
657017-001		17	CY	08	1	213	\$2,250.00	\$2,250.00	\$2,250.00
657017-001		17	CY	09	2	11	\$1,000.00	\$1,790.91	\$2,500.00
657017-001		17	CY	10	2	207	\$1,900.00	\$1,919.32	\$2,400.00
657017-001		17	CY	WV	15	889.9	\$0.01	\$2,336.81	\$5,031.00
657018-001	SUPPORT OR BRACKET REMOVAL	17	EA	01	9	120	\$25.00	\$61.78	\$280.00
657018-001		17	EA	02	1	2	\$500.00	\$500.00	\$500.00
657018-001		17	EA	03	3	111	\$28.96	\$58.94	\$60.00
657018-001		17	EA	04	5	1591	\$1.00	\$52.16	\$150.00
657018-001		17	EA	05	4	1283	\$25.00	\$34.58	\$166.50
657018-001		17	EA	06	4	23	\$50.00	\$189.57	\$665.00
657018-001		17	EA	07	3	21	\$58.98	\$212.94	\$1,000.00
657018-001		17	EA	08	2	68	\$25.00	\$73.00	\$76.00
657018-001		17	EA	09	4	16	\$71.00	\$280.25	\$1,000.00
657018-001		17	EA	10	6	1246	\$21.00	\$57.12	\$220.00
657018-001		17	EA	WV	41	4481	\$1.00	\$51.72	\$1,000.00
657019-001	PIPE POST	17	EA	06	1	1	\$5,000.00	\$5,000.00	\$5,000.00
657019-001		17	EA	WV	1	1	\$5,000.00	\$5,000.00	\$5,000.00
657035-001	SQUARE TUBE SUPPORT, 2.00X14GA	17	LF	04	2	148	\$20.00	\$48.11	\$100.00
657035-001		17	LF	08	1	36	\$15.00	\$15.00	\$15.00
657035-001		17	LF	WV	3	184	\$15.00	\$41.63	\$100.00
657040-001	OMNI-DIRECTINAL BREAKAWAY DEVICE	17	EA	01	2	6	\$100.00	\$366.67	\$500.00
657040-001		17	EA	04	2	24	\$90.00	\$141.25	\$500.00
657040-001		17	EA	05	1	14	\$277.50	\$277.50	\$277.50
657040-001		17	EA	10	1	5	\$100.00	\$100.00	\$100.00
657040-001		17	EA	WV	6	49	\$90.00	\$203.57	\$500.00
657042-001	SURFACE MOUNT BREAKAWAY DEVICE	17	EA	01	1	9	\$1,100.00	\$1,100.00	\$1,100.00
657042-001		17	EA	04	2	39	\$500.00	\$1,020.51	\$1,225.00
657042-001		17	EA	06	1	2	\$1,000.00	\$1,000.00	\$1,000.00
657042-001		17	EA	WV	4	50	\$500.00	\$1,034.00	\$1,225.00

657050-001	BRIDGE OR RETAINING WALL BRACKET, TYPE	17	EA	01	2	3	\$193.91	\$448.94	\$959.00
657050-001		17	EA	10	1	1	\$2,500.00	\$2,500.00	\$2,500.00
657050-001		17	EA	WV	3	4	\$193.91	\$961.71	\$2,500.00
657060-001	BARRIER WALL BRACKET, TYPE	17	EA	04	4	27	\$350.00	\$1,096.30	\$3,650.00
657060-001		17	EA	08	2	17	\$300.00	\$741.18	\$1,050.00
657060-001		17	EA	WV	6	44	\$300.00	\$959.09	\$3,650.00
658001-001	CLASS B CONCRETE FOOTING, REINFORCED, OVERHEAD	17	CY	01	2	24.3	\$2,100.00	\$2,525.93	\$3,250.00
658001-001		17	CY	03	1	53.7	\$2,400.00	\$2,400.00	\$2,400.00
658001-001		17	CY	04	4	587.1	\$800.00	\$1,401.65	\$4,800.00
658001-001		17	CY	05	1	140	\$2,775.00	\$2,775.00	\$2,775.00
658001-001		17	CY	06	2	16.9	\$2,500.00	\$2,665.68	\$3,500.00
658001-001		17	CY	07	1	42.6	\$1,500.00	\$1,500.00	\$1,500.00
658001-001		17	CY	09	2	49.6	\$0.01	\$851.62	\$2,400.00
658001-001		17	CY	10	1	44	\$2,100.00	\$2,100.00	\$2,100.00
658001-001		17	CY	WV	14	958.2	\$0.01	\$1,717.03	\$4,800.00
658007-001	OVERHEAD SIGN, DOUBLE ARM CANTILEVER	17	EA	01	3	3	\$67,500.00	\$87,500.00	\$110,000.00
658007-001		17	EA	04	9	9	\$51,000.00	\$64,333.33	\$88,000.00
658007-001		17	EA	05	4	4	\$79,920.00	\$99,067.50	\$105,450.00
658007-001		17	EA	06	3	3	\$30,000.00	\$73,333.33	\$145,000.00
658007-001		17	EA	07	1	1	\$90,000.00	\$90,000.00	\$90,000.00
658007-001		17	EA	09	2	2	\$41,250.00	\$41,625.00	\$42,000.00
658007-001		17	EA	WV	22	22	\$30,000.00	\$74,137.27	\$145,000.00
658008-001	OVERHEAD SIGN, BUTTERFLY CANTILEVER	17	EA	09	1	1	\$35,950.00	\$35,950.00	\$35,950.00
658008-001		17	EA	WV	1	1	\$35,950.00	\$35,950.00	\$35,950.00
658009-001	OVERHEAD SIGN, SINGLE ARM CANTILEVER, HEAVY	17	EA	03	2	2	\$91,500.00	\$92,000.00	\$92,500.00
658009-001		17	EA	05	1	1	\$123,765.00	\$123,765.00	\$123,765.00
658009-001		17	EA	WV	3	3	\$91,500.00	\$102,588.33	\$123,765.00
658010-001	OVERHEAD SIGN, SINGLE ARM CANTILEVER, LIGHT	17	EA	03	9	9	\$33,500.00	\$33,500.00	\$33,500.00
658010-001		17	EA	05	1	1	\$41,070.00	\$41,070.00	\$41,070.00
658010-001		17	EA	06	1	1	\$38,300.00	\$38,300.00	\$38,300.00
658010-001		17	EA	10	1	1	\$43,000.00	\$43,000.00	\$43,000.00
658010-001		17	EA	WV	12	12	\$33,500.00	\$35,322.50	\$43,000.00

658011-001	OVERHEAD SIGN, STEEL BOX TRUSS SPAN	17	EA	04	5	5	\$78,500.00	\$81,000.00	\$90,000.00
658011-001		17	EA	06	2	6	\$3,000.00	\$5,030.00	\$7,060.00
658011-001		17	EA	WV	7	11	\$3,000.00	\$39,561.82	\$90,000.00
658012-001	OVERHEAD SIGN, ALUMINUM BOX TRUSS SPAN	17	EA	04	7	7	\$78,000.00	\$93,857.14	\$111,000.00
658012-001		17	EA	05	5	5	\$227,550.00	\$229,770.00	\$235,320.00
658012-001		17	EA	07	2	2	\$143,000.00	\$143,000.00	\$143,000.00
658012-001		17	EA	10	3	3	\$108,000.00	\$111,000.00	\$113,000.00
658012-001		17	EA	WV	17	17	\$78,000.00	\$142,638.24	\$235,320.00
659001-001	SIGN LIGHTING, TYPE 3	17	LS	01	3	3	\$10,000.00	\$33,166.67	\$79,500.00
659001-001		17	LS	04	43	43	\$7,650.00	\$16,675.00	\$52,100.00
659001-001		17	LS	05	10	10	\$9,990.00	\$37,629.00	\$69,930.00
659001-001		17	LS	07	5	5	\$18,000.00	\$18,000.00	\$18,000.00
659001-001		17	LS	09	3	3	\$8,400.00	\$8,850.00	\$9,750.00
659001-001		17	LS	10	9	9	\$17,000.00	\$35,222.22	\$88,000.00
659001-001		17	LS	WV	73	73	\$7,650.00	\$22,278.97	\$88,000.00
659002-001	SIGN LIGHTING REPLACEMENT	17	EA	02	1	4	\$1,000.00	\$1,000.00	\$1,000.00
659002-001		17	EA	05	18	18	\$10,000.00	\$10,000.00	\$10,000.00
659002-001		17	EA	WV	19	22	\$1,000.00	\$8,363.64	\$10,000.00
660001-001	SIGNAL CONTROLLER	17	LS	01	16	16	\$12,000.00	\$14,480.31	\$19,000.00
660001-001		17	LS	02	11	11	\$12,000.00	\$13,090.91	\$15,000.00
660001-001		17	LS	03	6	6	\$12,000.00	\$14,666.67	\$18,000.00
660001-001		17	LS	04	1	1	\$12,500.00	\$12,500.00	\$12,500.00
660001-001		17	LS	05	12	12	\$12,500.00	\$20,286.67	\$24,420.00
660001-001		17	LS	10	1	1	\$14,000.00	\$14,000.00	\$14,000.00
660001-001		17	LS	WV	47	47	\$12,000.00	\$15,609.04	\$24,420.00
660002-005	TRAFFIC DETECTOR, LPS-C	17	EA	07	1	1	\$2,700.00	\$2,700.00	\$2,700.00
660002-005		17	EA	WV	1	1	\$2,700.00	\$2,700.00	\$2,700.00
660002-010	TRAFFIC DETECTOR, LPS-SD	17	EA	07	1	4	\$4,100.00	\$4,100.00	\$4,100.00
660002-010		17	EA	WV	1	4	\$4,100.00	\$4,100.00	\$4,100.00
660002-025	TRAFFIC DETECTOR, PAS	17	EA	02	1	2	\$10,000.00	\$10,000.00	\$10,000.00
660002-025		17	EA	04	3	4	\$11,900.00	\$13,450.00	\$15,000.00
660002-025		17	EA	05	1	6	\$12,500.00	\$12,500.00	\$12,500.00

660002-025		17	EA	07	1	2	\$10,000.00	\$10,000.00	\$10,000.00
660002-025		17	EA	WV	6	14	\$10,000.00	\$12,057.14	\$15,000.00
660002-030	TRAFFIC DETECTOR, RADD	17	LS	01	14	14	\$18,750.00	\$28,500.00	\$42,000.00
660002-030		17	LS	02	11	11	\$21,000.00	\$28,454.55	\$40,000.00
660002-030		17	LS	03	6	6	\$22,000.00	\$26,166.67	\$37,000.00
660002-030		17	LS	04	2	2	\$25,400.00	\$25,575.00	\$25,750.00
660002-030		17	LS	05	10	10	\$25,500.00	\$35,740.35	\$38,850.00
660002-030		17	LS	10	1	1	\$28,500.00	\$28,500.00	\$28,500.00
660002-030		17	LS	WV	44	44	\$18,750.00	\$29,683.03	\$42,000.00
660003-001	SIGNAL SECTION, G-16	17	EA	01	2	33	\$466.00	\$754.18	\$1,100.00
660003-001		17	EA	02	1	64	\$1,100.00	\$1,100.00	\$1,100.00
660003-001		17	EA	05	1	2	\$500.00	\$500.00	\$500.00
660003-001		17	EA	06	1	6	\$1,000.00	\$1,000.00	\$1,000.00
660003-001		17	EA	WV	5	105	\$466.00	\$974.17	\$1,100.00
660003-006	SIGNAL SECTION, V-12	17	EA	01	3	313	\$180.00	\$231.66	\$295.00
660003-006		17	EA	02	1	270	\$350.00	\$350.00	\$350.00
660003-006		17	EA	03	3	157	\$295.00	\$349.39	\$450.00
660003-006		17	EA	04	2	24	\$295.00	\$445.83	\$1,200.00
660003-006		17	EA	05	3	245	\$300.00	\$565.54	\$610.50
660003-006		17	EA	06	1	6	\$300.00	\$300.00	\$300.00
660003-006		17	EA	08	1	2	\$250.00	\$250.00	\$250.00
660003-006		17	EA	10	1	38	\$250.00	\$250.00	\$250.00
660003-006		17	EA	WV	15	1055	\$180.00	\$362.96	\$1,200.00
660004-025	SIGNAL SUPPORT, A1	17	EA	01	1	5	\$26,730.00	\$26,730.00	\$26,730.00
660004-025		17	EA	02	2	11	\$18,000.00	\$19,272.73	\$20,000.00
660004-025		17	EA	05	1	4	\$23,000.00	\$23,000.00	\$23,000.00
660004-025		17	EA	WV	4	20	\$18,000.00	\$21,882.50	\$26,730.00
660004-030	SIGNAL SUPPORT, A1L	17	EA	02	1	5	\$22,000.00	\$22,000.00	\$22,000.00
660004-030		17	EA	WV	1	5	\$22,000.00	\$22,000.00	\$22,000.00
660004-040	SIGNAL SUPPORT, C1	17	EA	01	3	3	\$8,925.00	\$12,280.83	\$15,480.00
660004-040		17	EA	02	1	4	\$20,000.00	\$20,000.00	\$20,000.00
660004-040		17	EA	03	1	2	\$20,000.00	\$20,000.00	\$20,000.00

660004-040		17	EA	05	1	4	\$26,640.00	\$26,640.00	\$26,640.00
660004-040		17	EA	WV	6	13	\$8,925.00	\$20,261.73	\$26,640.00
660004-041	SIGNAL SUPPORT, INSTALLATION ONLY, C1	17	EA	01	3	27	\$2,550.00	\$8,381.85	\$9,500.00
660004-041		17	EA	03	2	19	\$9,500.00	\$9,684.21	\$10,000.00
660004-041		17	EA	05	1	3	\$9,500.00	\$9,500.00	\$9,500.00
660004-041		17	EA	WV	6	49	\$2,550.00	\$8,955.31	\$10,000.00
660004-042	SIGNAL SUPPORT, C1L	17	EA	01	1	2	\$17,055.00	\$17,055.00	\$17,055.00
660004-042		17	EA	03	1	2	\$20,000.00	\$20,000.00	\$20,000.00
660004-042		17	EA	04	2	3	\$10,000.00	\$12,666.67	\$18,000.00
660004-042		17	EA	05	1	14	\$27,750.00	\$27,750.00	\$27,750.00
660004-042		17	EA	10	1	4	\$15,500.00	\$15,500.00	\$15,500.00
660004-042		17	EA	WV	6	25	\$10,000.00	\$22,504.40	\$27,750.00
660004-050	SIGNAL SUPPORT, E1	17	EA	01	2	20	\$1,570.00	\$2,728.00	\$3,500.00
660004-050		17	EA	02	2	12	\$2,500.00	\$2,833.33	\$3,000.00
660004-050		17	EA	WV	4	32	\$1,570.00	\$2,767.50	\$3,500.00
660005-010	JUNCTION BOX, TYPE H	17	EA	01	4	25	\$1,500.00	\$1,995.60	\$2,820.00
660005-010		17	EA	02	3	27	\$1,400.00	\$1,674.07	\$2,000.00
660005-010		17	EA	04	1	2	\$2,400.00	\$2,400.00	\$2,400.00
660005-010		17	EA	05	2	15	\$1,500.00	\$2,109.40	\$2,331.00
660005-010		17	EA	06	1	12	\$2,000.00	\$2,000.00	\$2,000.00
660005-010		17	EA	WV	11	81	\$1,400.00	\$1,920.14	\$2,820.00
660006-001	SIGNAL INTERCONNECT	17	LS	02	1	1	\$7,500.00	\$7,500.00	\$7,500.00
660006-001		17	LS	WV	1	1	\$7,500.00	\$7,500.00	\$7,500.00
660007-001	MISCELLANEOUS SIGNAL	17	LS	01	17	17	\$5,000.00	\$17,732.94	\$28,310.00
660007-001		17	LS	02	14	14	\$5,000.00	\$5,214.29	\$6,000.00
660007-001		17	LS	03	9	9	\$7,035.00	\$13,796.11	\$25,130.00
660007-001		17	LS	04	4	4	\$7,500.00	\$12,000.00	\$24,000.00
660007-001		17	LS	05	13	13	\$2,500.00	\$11,022.46	\$24,500.00
660007-001		17	LS	06	12	12	\$2,000.00	\$12,458.33	\$94,000.00
660007-001		17	LS	08	1	1	\$3,200.00	\$3,200.00	\$3,200.00
660007-001		17	LS	09	4	4	\$6,000.00	\$6,000.00	\$6,000.00
660007-001		17	LS	10	10	10	\$11,000.00	\$16,600.00	\$23,000.00

660007-001		17	LS	WV	84	84	\$2,000.00	\$12,293.06	\$94,000.00
660010-001	PRIORITY CONTROL SYSTEM DETECTOR	17	EA	01	7	11	\$2,280.00	\$4,126.91	\$6,000.00
660010-001		17	EA	02	4	11	\$1,500.00	\$3,818.18	\$7,000.00
660010-001		17	EA	03	4	6	\$3,000.00	\$4,541.67	\$7,250.00
660010-001		17	EA	04	1	1	\$4,500.00	\$4,500.00	\$4,500.00
660010-001		17	EA	05	5	8	\$4,440.00	\$5,558.75	\$10,000.00
660010-001		17	EA	10	1	1	\$4,350.00	\$4,350.00	\$4,350.00
660010-001		17	EA	WV	22	38	\$1,500.00	\$4,420.16	\$10,000.00
660010-010	PRIORITY CONTROL SYSTEM EMITTER	17	EA	01	3	5	\$750.00	\$1,307.00	\$2,000.00
660010-010		17	EA	02	1	2	\$1,500.00	\$1,500.00	\$1,500.00
660010-010		17	EA	03	3	3	\$750.00	\$1,083.33	\$1,500.00
660010-010		17	EA	04	1	1	\$750.00	\$750.00	\$750.00
660010-010		17	EA	05	2	2	\$2,220.00	\$2,360.00	\$2,500.00
660010-010		17	EA	10	1	1	\$1,000.00	\$1,000.00	\$1,000.00
660010-010		17	EA	WV	11	14	\$750.00	\$1,375.36	\$2,500.00
660060-001	MISCELLANEOUS RADIO INSTALLATION	17	LS	01	16	16	\$250.00	\$1,563.00	\$2,500.00
660060-001		17	LS	02	11	11	\$2,300.00	\$2,300.00	\$2,300.00
660060-001		17	LS	03	6	6	\$250.00	\$2,125.00	\$5,000.00
660060-001		17	LS	04	1	1	\$250.00	\$250.00	\$250.00
660060-001		17	LS	05	13	13	\$500.00	\$5,383.85	\$8,600.00
660060-001		17	LS	06	2	2	\$5,000.00	\$5,000.00	\$5,000.00
660060-001		17	LS	10	1	1	\$4,000.00	\$4,000.00	\$4,000.00
660060-001		17	LS	WV	50	50	\$250.00	\$2,945.96	\$8,600.00
660060-002	SPREAD SPECTRUM RADIO TRANSCEIVER	17	EA	10	1	4	\$2,700.00	\$2,700.00	\$2,700.00
660060-002		17	EA	WV	1	4	\$2,700.00	\$2,700.00	\$2,700.00
660060-003	ETHERNET RADIO TRANSCEIVER AND ANTENNA	17	EA	01	4	16	\$500.00	\$1,931.00	\$6,500.00
660060-003		17	EA	02	1	11	\$500.00	\$500.00	\$500.00
660060-003		17	EA	03	3	6	\$1,500.00	\$4,083.33	\$6,500.00
660060-003		17	EA	04	1	1	\$2,500.00	\$2,500.00	\$2,500.00
660060-003		17	EA	05	2	5	\$2,500.00	\$2,500.00	\$2,500.00
660060-003		17	EA	06	1	2	\$1,500.00	\$1,500.00	\$1,500.00
660060-003		17	EA	WV	12	41	\$500.00	\$1,924.29	\$6,500.00

660060-004	ETHERNET SWITCH	17	EA	01	3	13	\$1,010.00	\$1,211.85	\$1,500.00
660060-004		17	EA	02	1	11	\$150.00	\$150.00	\$150.00
660060-004		17	EA	03	2	3	\$500.00	\$833.33	\$1,000.00
660060-004		17	EA	05	1	4	\$1,000.00	\$1,000.00	\$1,000.00
660060-004		17	EA	06	1	2	\$750.00	\$750.00	\$750.00
660060-004		17	EA	WV	8	33	\$150.00	\$769.82	\$1,500.00
661001-001	0.080 IN FLAT SHEET SIGN	17	SF	01	12	1948	\$17.80	\$30.26	\$170.00
661001-001		17	SF	02	3	103	\$19.65	\$39.15	\$45.00
661001-001		17	SF	03	3	1605	\$25.00	\$25.51	\$45.00
661001-001		17	SF	04	6	13026.5	\$14.00	\$15.97	\$45.00
661001-001		17	SF	05	7	20743	\$15.00	\$16.24	\$55.00
661001-001		17	SF	06	3	1304	\$20.00	\$37.76	\$40.00
661001-001		17	SF	07	2	100.75	\$25.32	\$37.78	\$43.00
661001-001		17	SF	08	3	3459	\$19.50	\$24.02	\$36.00
661001-001		17	SF	09	2	102	\$25.00	\$28.53	\$33.00
661001-001		17	SF	10	8	12678	\$18.00	\$18.64	\$53.27
661001-001		17	SF	WV	49	55069.25	\$14.00	\$18.60	\$170.00
661002-001	EXTRUDED PANEL SIGN	17	SF	01	4	2444	\$30.00	\$31.15	\$54.20
661002-001		17	SF	03	1	1171	\$28.00	\$28.00	\$28.00
661002-001		17	SF	04	3	46842	\$17.50	\$19.34	\$38.00
661002-001		17	SF	05	1	4034	\$32.75	\$32.75	\$32.75
661002-001		17	SF	06	1	483	\$30.00	\$30.00	\$30.00
661002-001		17	SF	07	1	207	\$35.00	\$35.00	\$35.00
661002-001		17	SF	08	2	424	\$29.00	\$30.38	\$33.00
661002-001		17	SF	09	3	597	\$30.00	\$48.42	\$56.00
661002-001		17	SF	10	1	13051	\$27.00	\$27.00	\$27.00
661002-001		17	SF	WV	17	69253	\$17.50	\$22.57	\$56.00
661003-001	REFLECTIVE SIGN SUPPORT STRIP	17	EA	01	3	67	\$33.83	\$58.93	\$85.00
661003-001		17	EA	03	1	29	\$47.50	\$47.50	\$47.50
661003-001		17	EA	04	4	429	\$40.00	\$48.32	\$50.00
661003-001		17	EA	05	3	3632	\$24.00	\$24.42	\$55.50
661003-001		17	EA	08	1	181	\$30.00	\$30.00	\$30.00

661003-001		17	EA	10	3	568	\$23.00	\$35.25	\$50.00
661003-001		17	EA	WV	15	4906	\$23.00	\$28.58	\$85.00
661011-001	INSTALLATION OF REUSABLE SIGN	17	EA	01	4	40	\$100.00	\$270.00	\$750.00
661011-001		17	EA	03	3	16	\$30.99	\$104.44	\$239.00
661011-001		17	EA	04	2	22	\$100.00	\$361.36	\$1,250.00
661011-001		17	EA	05	2	4	\$275.00	\$360.13	\$388.50
661011-001		17	EA	06	3	8	\$505.00	\$1,708.75	\$5,000.00
661011-001		17	EA	07	1	4	\$1,000.00	\$1,000.00	\$1,000.00
661011-001		17	EA	08	1	2	\$525.00	\$525.00	\$525.00
661011-001		17	EA	09	2	17	\$250.00	\$426.47	\$450.00
661011-001		17	EA	10	3	20	\$250.00	\$345.50	\$500.00
661011-001		17	EA	WV	21	133	\$30.99	\$411.59	\$5,000.00
661014-001	SURFACE MOUNTED FLEXIBLE TUBULAR MARKER	17	EA	01	1	42	\$74.00	\$74.00	\$74.00
661014-001		17	EA	02	2	29	\$60.00	\$66.21	\$70.00
661014-001		17	EA	03	3	66	\$54.00	\$54.39	\$55.00
661014-001		17	EA	09	2	519	\$50.00	\$50.00	\$50.00
661014-001		17	EA	WV	8	656	\$50.00	\$52.70	\$74.00
661015-001	SOIL ANCHORED FLEXIBLE DELINEATOR POST	17	EA	01	3	53	\$74.00	\$74.00	\$74.00
661015-001		17	EA	02	2	153	\$60.00	\$60.00	\$60.00
661015-001		17	EA	03	10	578	\$54.00	\$71.06	\$95.00
661015-001		17	EA	04	11	2424	\$40.00	\$67.65	\$85.00
661015-001		17	EA	05	3	59	\$53.00	\$67.92	\$75.00
661015-001		17	EA	07	2	200	\$57.00	\$57.00	\$57.00
661015-001		17	EA	08	3	262	\$30.00	\$44.08	\$48.00
661015-001		17	EA	09	1	19	\$55.00	\$55.00	\$55.00
661015-001		17	EA	10	4	1751	\$48.00	\$66.54	\$68.00
661015-001		17	EA	WV	39	5499	\$30.00	\$65.95	\$95.00
661016-001	GUARDRAIL MOUNTED DELINEATOR POST	17	EA	01	4	57	\$44.00	\$44.00	\$44.00
661016-001		17	EA	02	2	142	\$60.00	\$60.00	\$60.00
661016-001		17	EA	03	11	821	\$25.00	\$65.82	\$95.00
661016-001		17	EA	04	8	2000	\$15.00	\$63.70	\$70.00
661016-001		17	EA	05	1	80	\$22.50	\$22.50	\$22.50

661016-001		17	EA	06	2	51	\$20.00	\$24.51	\$25.00
661016-001		17	EA	07	2	168	\$57.00	\$57.00	\$57.00
661016-001		17	EA	08	3	211	\$12.50	\$14.63	\$50.00
661016-001		17	EA	09	2	47	\$25.00	\$29.79	\$50.00
661016-001		17	EA	10	3	888	\$32.00	\$65.36	\$68.00
661016-001		17	EA	WV	38	4465	\$12.50	\$59.94	\$95.00
661017-001	XS-1 DELINEATOR	17	EA	03	1	5	\$55.00	\$55.00	\$55.00
661017-001		17	EA	08	1	6	\$150.00	\$150.00	\$150.00
661017-001		17	EA	WV	2	11	\$55.00	\$106.82	\$150.00
661020-001	DELINEATOR, TYPE B-1	17	EA	01	2	32	\$49.00	\$49.00	\$49.00
661020-001		17	EA	02	3	48	\$30.00	\$34.58	\$35.00
661020-001		17	EA	04	7	231	\$10.00	\$31.42	\$42.00
661020-001		17	EA	08	1	89	\$31.00	\$31.00	\$31.00
661020-001		17	EA	10	2	53	\$68.00	\$68.00	\$68.00
661020-001		17	EA	WV	15	453	\$10.00	\$37.19	\$68.00
661050-001	HIGH INTENSITY ADHESIVE BACKED TAPE	17	EA	06	6	364	\$35.00	\$50.38	\$125.00
661050-001		17	EA	WV	6	364	\$35.00	\$50.38	\$125.00
662002-001	GALVANIZED STEEL CONDUIT	17	LS	01	5	5	\$21,100.00	\$23,141.80	\$24,200.00
662002-001		17	LS	02	10	10	\$9,500.00	\$9,700.00	\$10,000.00
662002-001		17	LS	04	9	9	\$7,000.00	\$73,655.56	\$170,000.00
662002-001		17	LS	05	24	24	\$13,200.00	\$22,840.00	\$25,000.00
662002-001		17	LS	06	4	4	\$3,000.00	\$7,625.00	\$13,500.00
662002-001		17	LS	07	2	2	\$8,000.00	\$81,500.00	\$155,000.00
662002-001		17	LS	09	4	4	\$7,550.00	\$12,237.50	\$19,000.00
662002-001		17	LS	WV	58	58	\$3,000.00	\$28,727.91	\$170,000.00
662003-001	POLYVINYLCHLORIDE CONDUIT,	17	LS	01	11	11	\$499.11	\$23,831.74	\$73,000.00
662003-001		17	LS	02	5	5	\$4,000.00	\$12,800.00	\$15,000.00
662003-001		17	LS	03	2	2	\$5,000.00	\$8,381.50	\$11,763.00
662003-001		17	LS	04	11	11	\$1,500.00	\$98,236.36	\$240,000.00
662003-001		17	LS	05	25	25	\$9,600.00	\$52,532.00	\$60,000.00
662003-001		17	LS	06	7	7	\$1,500.00	\$25,642.86	\$46,000.00
662003-001		17	LS	07	4	4	\$7,500.00	\$103,187.50	\$305,000.00

662003-001		17	LS	09	4	4	\$1,674.00	\$29,543.50	\$69,500.00
662003-001		17	LS	10	6	6	\$2,500.00	\$11,166.67	\$31,000.00
662003-001		17	LS	WV	75	75	\$499.11	\$46,856.48	\$305,000.00
662004-002	HIGH DENSITY POLYETHYLENE CONDUIT	17	LS	09	1	1	\$20,000.00	\$20,000.00	\$20,000.00
662004-002		17	LS	WV	1	1	\$20,000.00	\$20,000.00	\$20,000.00
662006-001	JUNCTION BOX, TYPE	17	EA	01	8	61	\$900.00	\$1,959.02	\$3,000.00
662006-001		17	EA	02	2	61	\$2,500.00	\$2,532.79	\$3,000.00
662006-001		17	EA	03	1	7	\$1,150.00	\$1,150.00	\$1,150.00
662006-001		17	EA	04	11	434	\$800.00	\$1,804.08	\$2,900.00
662006-001		17	EA	05	8	439	\$2,200.00	\$2,655.01	\$3,850.00
662006-001		17	EA	06	4	51	\$2,000.00	\$2,078.43	\$2,500.00
662006-001		17	EA	07	4	67	\$1,000.00	\$1,576.12	\$2,000.00
662006-001		17	EA	09	3	60	\$1,200.00	\$1,825.00	\$3,500.00
662006-001		17	EA	10	1	8	\$1,500.00	\$1,500.00	\$1,500.00
662006-001		17	EA	WV	42	1188	\$800.00	\$2,157.97	\$3,850.00
662007-001	LUMINAIRE,	17	EA	01	8	76	\$425.00	\$1,341.86	\$5,000.00
662007-001		17	EA	02	4	117	\$1,000.00	\$1,225.64	\$2,500.00
662007-001		17	EA	03	3	9	\$750.00	\$1,500.00	\$3,500.00
662007-001		17	EA	04	12	563	\$550.00	\$1,296.40	\$1,800.00
662007-001		17	EA	05	10	832	\$500.00	\$1,260.76	\$7,500.00
662007-001		17	EA	06	10	7887	\$325.00	\$411.87	\$2,200.00
662007-001		17	EA	07	5	99	\$1,000.00	\$1,520.20	\$2,000.00
662007-001		17	EA	09	10	47	\$600.00	\$1,412.34	\$9,500.00
662007-001		17	EA	10	2	20	\$725.00	\$825.00	\$850.00
662007-001		17	EA	WV	64	9650	\$325.00	\$571.97	\$9,500.00
662008-001	CABLE	17	LS	01	4	4	\$8,750.00	\$21,687.50	\$29,000.00
662008-001		17	LS	02	4	4	\$40,000.00	\$50,000.00	\$60,000.00
662008-001		17	LS	03	1	1	\$6,535.00	\$6,535.00	\$6,535.00
662008-001		17	LS	04	9	9	\$14,000.00	\$75,031.67	\$130,425.00
662008-001		17	LS	05	22	22	\$11,000.00	\$43,454.55	\$45,000.00
662008-001		17	LS	06	3	3	\$20,000.00	\$47,333.33	\$80,000.00
662008-001		17	LS	07	2	2	\$30,000.00	\$97,500.00	\$165,000.00

662008-001		17	LS	09	2	2	\$42,000.00	\$46,000.00	\$50,000.00
662008-001		17	LS	10	1	1	\$10,000.00	\$10,000.00	\$10,000.00
662008-001		17	LS	WV	48	48	\$6,535.00	\$49,241.04	\$165,000.00
662010-001	LIGHTING SUPPORT, TYPE I,	17	EA	01	2	27	\$7,250.00	\$7,694.44	\$7,750.00
662010-001		17	EA	04	4	61	\$5,690.00	\$6,377.87	\$9,000.00
662010-001		17	EA	05	6	59	\$5,000.00	\$5,949.15	\$7,500.00
662010-001		17	EA	07	1	10	\$13,000.00	\$13,000.00	\$13,000.00
662010-001		17	EA	09	2	19	\$4,375.00	\$4,896.05	\$6,850.00
662010-001		17	EA	WV	15	176	\$4,375.00	\$6,652.41	\$13,000.00
662010-002	LIGHTING SUPPORT, TYPE II,	17	EA	04	3	21	\$5,530.00	\$7,487.62	\$9,500.00
662010-002		17	EA	05	3	8	\$5,500.00	\$5,706.25	\$6,050.00
662010-002		17	EA	09	1	2	\$7,000.00	\$7,000.00	\$7,000.00
662010-002		17	EA	WV	7	31	\$5,500.00	\$6,996.45	\$9,500.00
662010-005	LIGHTING SUPPORT, TYPE V,	17	EA	01	1	6	\$5,420.00	\$5,420.00	\$5,420.00
662010-005		17	EA	06	2	27	\$2,000.00	\$4,592.59	\$9,000.00
662010-005		17	EA	WV	3	33	\$2,000.00	\$4,743.03	\$9,000.00
662010-007	LIGHTING SUPPORT, TYPE VII,	17	EA	05	1	4	\$10,000.00	\$10,000.00	\$10,000.00
662010-007		17	EA	10	1	8	\$6,000.00	\$6,000.00	\$6,000.00
662010-007		17	EA	WV	2	12	\$6,000.00	\$7,333.33	\$10,000.00
662010-010	LIGHTING SUPPORT, TYPE X,	17	EA	02	1	16	\$47,217.50	\$47,217.50	\$47,217.50
662010-010		17	EA	04	5	58	\$40,000.00	\$43,251.38	\$50,880.00
662010-010		17	EA	05	4	118	\$50,000.00	\$55,237.29	\$60,000.00
662010-010		17	EA	07	2	12	\$42,000.00	\$42,000.00	\$42,000.00
662010-010		17	EA	09	1	3	\$62,155.00	\$62,155.00	\$62,155.00
662010-010		17	EA	WV	13	207	\$40,000.00	\$50,591.91	\$62,155.00
662012-000	HIGH MAST FOUNDATION	17	CY	02	1	185	\$150.00	\$150.00	\$150.00
662012-000		17	CY	04	1	456	\$1,500.00	\$1,500.00	\$1,500.00
662012-000		17	CY	05	1	1625	\$150.00	\$150.00	\$150.00
662012-000		17	CY	07	1	104.4	\$1,800.00	\$1,800.00	\$1,800.00
662012-000		17	CY	WV	4	2370.4	\$150.00	\$482.37	\$1,800.00
662012-001	HIGH MAST MAINTENANCE PLATFORM, TYPE	17	EA	02	1	5	\$10,000.00	\$10,000.00	\$10,000.00
662012-001		17	EA	04	4	15	\$8,500.00	\$9,566.67	\$11,000.00

662012-001		17	EA	05	4	35	\$15,000.00	\$15,000.00	\$15,000.00
662012-001		17	EA	07	3	6	\$10,000.00	\$10,000.00	\$10,000.00
662012-001		17	EA	WV	12	61	\$8,500.00	\$12,762.30	\$15,000.00
662012-002	HIGH MAST CONCRETE PAD	17	EA	02	1	12	\$9,000.00	\$9,000.00	\$9,000.00
662012-002		17	EA	04	1	25	\$4,500.00	\$4,500.00	\$4,500.00
662012-002		17	EA	05	1	78	\$12,000.00	\$12,000.00	\$12,000.00
662012-002		17	EA	07	1	6	\$4,200.00	\$4,200.00	\$4,200.00
662012-002		17	EA	WV	4	121	\$4,200.00	\$9,766.12	\$12,000.00
662013-001	SERVICE AND CONTROL STATION,	17	LS	01	2	2	\$20,000.00	\$20,000.00	\$20,000.00
662013-001		17	LS	02	4	4	\$14,750.00	\$14,750.00	\$14,750.00
662013-001		17	LS	04	8	8	\$12,000.00	\$15,093.75	\$20,250.00
662013-001		17	LS	05	20	20	\$17,100.00	\$19,855.00	\$20,000.00
662013-001		17	LS	06	4	4	\$15,000.00	\$55,000.00	\$95,000.00
662013-001		17	LS	07	2	2	\$15,000.00	\$15,000.00	\$15,000.00
662013-001		17	LS	09	2	2	\$19,000.00	\$24,500.00	\$30,000.00
662013-001		17	LS	10	1	1	\$11,000.00	\$11,000.00	\$11,000.00
662013-001		17	LS	WV	43	43	\$11,000.00	\$21,554.65	\$95,000.00
662014-001	INCIDENTAL ELECTRICAL WORK	17	LS	01	8	8	\$1,500.00	\$15,004.50	\$52,760.00
662014-001		17	LS	02	5	5	\$3,000.00	\$14,200.00	\$17,000.00
662014-001		17	LS	03	4	4	\$1,500.00	\$3,875.00	\$7,500.00
662014-001		17	LS	04	11	11	\$750.00	\$31,562.09	\$67,575.00
662014-001		17	LS	05	23	23	\$2,220.00	\$55,835.65	\$60,000.00
662014-001		17	LS	06	5	5	\$5,000.00	\$49,000.00	\$70,000.00
662014-001		17	LS	07	2	2	\$15,000.00	\$15,000.00	\$15,000.00
662014-001		17	LS	09	2	2	\$64,000.00	\$66,000.00	\$68,000.00
662014-001		17	LS	10	2	2	\$12,000.00	\$13,250.00	\$14,500.00
662014-001		17	LS	WV	62	62	\$750.00	\$36,636.11	\$70,000.00
662015-001	ELECTRICAL TEST,	17	LS	01	4	4	\$1,145.00	\$3,411.25	\$5,000.00
662015-001		17	LS	02	4	4	\$3,000.00	\$3,000.00	\$3,000.00
662015-001		17	LS	04	10	10	\$2,500.00	\$3,050.00	\$5,000.00
662015-001		17	LS	05	22	22	\$5,000.00	\$5,022.73	\$5,500.00
662015-001		17	LS	06	4	4	\$1,000.00	\$3,037.50	\$5,000.00

662015-001		17	LS	07	3	3	\$400.00	\$2,133.33	\$3,000.00
662015-001		17	LS	09	2	2	\$1,500.00	\$1,500.00	\$1,500.00
662015-001		17	LS	10	1	1	\$2,000.00	\$2,000.00	\$2,000.00
662015-001		17	LS	WV	50	50	\$400.00	\$3,803.90	\$5,500.00
662020-001	NAVIGATION LIGHTING SYSTEM,	17	LS	06	1	1	\$47,000.00	\$47,000.00	\$47,000.00
662020-001		17	LS	09	1	1	\$42,000.00	\$42,000.00	\$42,000.00
662020-001		17	LS	WV	2	2	\$42,000.00	\$44,500.00	\$47,000.00
662041-001	ROAD WEATHER INFORMATION SYSTEM	17	LS	02	1	1	\$68,920.00	\$68,920.00	\$68,920.00
662041-001		17	LS	04	2	2	\$70,000.00	\$77,700.00	\$85,400.00
662041-001		17	LS	05	1	1	\$75,000.00	\$75,000.00	\$75,000.00
662041-001		17	LS	07	1	1	\$75,000.00	\$75,000.00	\$75,000.00
662041-001		17	LS	WV	5	5	\$68,920.00	\$74,864.00	\$85,400.00
663001-010	EDGE LINE, TYPE V	17	LF	05	2	2910	\$5.45	\$5.45	\$5.45
663001-010		17	LF	WV	2	2910	\$5.45	\$5.45	\$5.45
663001-026	EDGE LINE, TYPE II - 6 IN	17	LF	01	21	202816	\$0.28	\$0.38	\$1.75
663001-026		17	LF	02	15	60662	\$0.30	\$0.37	\$6.00
663001-026		17	LF	03	6	128332	\$0.20	\$0.22	\$0.58
663001-026		17	LF	04	8	20242	\$0.22	\$0.43	\$3.85
663001-026		17	LF	05	10	149858	\$0.18	\$0.22	\$1.00
663001-026		17	LF	06	29	241924	\$0.22	\$0.29	\$2.50
663001-026		17	LF	07	9	183100	\$0.18	\$0.21	\$0.97
663001-026		17	LF	08	12	227003	\$0.17	\$0.21	\$0.95
663001-026		17	LF	09	9	130995	\$0.25	\$0.30	\$0.50
663001-026		10	LF	10	1	44734	\$0.27	\$0.27	\$0.27
663001-026		17	LF	10	19	286743	\$0.22	\$0.31	\$2.10
663001-026		17	LF	WV	138	1631675	\$0.17	\$0.28	\$6.00
663001-026		10	LF	WV	1	44734	\$0.27	\$0.27	\$0.27
663001-027		17	MI	01	4	1620	\$330.00	\$341.20	\$495.00
663001-027		17	MI	02	4	2030	\$325.00	\$334.21	\$495.00
663001-027		17	MI	03	4	1645	\$200.00	\$354.73	\$450.00
663001-027		17	MI	04	4	1851	\$200.00	\$351.80	\$450.00
663001-027		17	MI	05	6	1824.9	\$350.00	\$392.75	\$1,025.00

663001-027		17	MI	06	4	1320	\$200.00	\$402.12	\$450.00
663001-027		17	MI	07	4	1797	\$200.00	\$390.23	\$450.00
663001-027		17	MI	08	4	1520	\$315.00	\$381.41	\$635.00
663001-027		17	MI	09	4	1736	\$408.18	\$413.22	\$500.00
663001-027		17	MI	10	4	1870	\$375.00	\$398.42	\$630.00
663001-027		17	MI	WV	42	17213.9	\$200.00	\$375.09	\$1,025.00
663001-028	EDGE LINE, TYPE IX - 6 IN	17	LF	01	12	192780	\$0.32	\$0.39	\$1.00
663001-028		17	LF	02	2	24030	\$0.45	\$0.45	\$0.45
663001-028		17	LF	03	10	267720	\$0.30	\$0.33	\$0.35
663001-028		17	LF	04	8	285341	\$0.30	\$0.31	\$0.50
663001-028		17	LF	05	10	36974	\$0.33	\$0.40	\$0.40
663001-028		17	LF	06	8	95544	\$0.45	\$0.49	\$1.20
663001-028		17	LF	07	2	99453	\$0.34	\$0.34	\$0.34
663001-028		17	LF	08	8	289348	\$0.29	\$0.32	\$0.90
663001-028		17	LF	09	2	142700	\$0.90	\$0.90	\$0.90
663001-028		17	LF	WV	62	1433890	\$0.29	\$0.41	\$1.20
663001-029		17	MI	12	4	4400	\$791.00	\$838.25	\$870.00
663001-029		17	MI	WV	4	4400	\$791.00	\$838.25	\$870.00
663001-030	EDGE LINE, TYPE X - 6 IN	17	LF	05	1	408160	\$0.27	\$0.27	\$0.27
663001-030		17	LF	WV	1	408160	\$0.27	\$0.27	\$0.27
663001-034	EDGE LINE, TYPE II - 8 IN	17	LF	01	2	2000	\$0.15	\$0.23	\$0.30
663001-034		17	LF	02	2	2000	\$0.15	\$0.23	\$0.30
663001-034		17	LF	03	2	2000	\$0.45	\$0.48	\$0.50
663001-034		17	LF	04	2	2000	\$0.50	\$0.53	\$0.55
663001-034		17	LF	05	3	2485	\$0.20	\$0.39	\$0.55
663001-034		17	LF	06	3	3015	\$0.15	\$0.30	\$0.50
663001-034		17	LF	07	2	2000	\$0.10	\$0.30	\$0.50
663001-034		17	LF	08	2	2000	\$0.18	\$0.19	\$0.20
663001-034		17	LF	09	5	6479	\$0.10	\$0.31	\$0.50
663001-034		17	LF	10	3	3382	\$0.20	\$0.30	\$0.40
663001-034		17	LF	WV	26	27361	\$0.10	\$0.32	\$0.55
663001-035	EDGE LINE, TYPE IX - 8 IN	17	LF	01	1	2733	\$0.40	\$0.40	\$0.40

663001-035		17	LF	02	2	44000	\$0.48	\$0.48	\$0.48
663001-035		17	LF	03	2	3397	\$0.35	\$0.35	\$0.35
663001-035		17	LF	04	5	18892	\$0.32	\$0.34	\$0.50
663001-035		17	LF	05	1	4310	\$0.40	\$0.40	\$0.40
663001-035		17	LF	06	3	8580	\$0.45	\$0.47	\$1.20
663001-035		17	LF	07	1	3514	\$0.34	\$0.34	\$0.34
663001-035		17	LF	08	1	892	\$0.50	\$0.50	\$0.50
663001-035		17	LF	12	2	795000	\$0.80	\$0.83	\$0.85
663001-035		17	LF	WV	18	881318	\$0.32	\$0.80	\$1.20
663002-010	LANE LINE, TYPE V	17	LF	01	1	37	\$40.00	\$40.00	\$40.00
663002-010		17	LF	WV	1	37	\$40.00	\$40.00	\$40.00
663002-026	LANE LINE, TYPE II - 6 IN	17	LF	01	2	1702	\$0.28	\$0.97	\$1.00
663002-026		17	LF	02	3	11754	\$0.32	\$0.41	\$0.45
663002-026		17	LF	03	4	50447	\$0.22	\$0.24	\$0.25
663002-026		17	LF	04	3	8182	\$0.22	\$0.39	\$0.40
663002-026		17	LF	05	1	4020	\$0.33	\$0.33	\$0.33
663002-026		17	LF	06	4	15114	\$0.22	\$0.24	\$0.24
663002-026		17	LF	07	3	923	\$0.18	\$0.19	\$0.32
663002-026		17	LF	08	8	183633	\$0.17	\$0.20	\$0.26
663002-026		17	LF	09	4	13320	\$0.25	\$0.30	\$0.32
663002-026		17	LF	10	5	20824	\$0.22	\$0.26	\$0.29
663002-026		17	LF	WV	37	309919	\$0.17	\$0.24	\$1.00
663002-027		17	MI	01	2	15	\$330.00	\$385.00	\$495.00
663002-027		17	MI	02	2	15	\$325.00	\$381.67	\$495.00
663002-027		17	MI	03	2	20	\$200.00	\$350.00	\$400.00
663002-027		17	MI	04	2	20	\$200.00	\$350.00	\$400.00
663002-027		17	MI	05	2	15	\$315.00	\$371.67	\$400.00
663002-027		17	MI	06	2	20	\$200.00	\$361.25	\$415.00
663002-027		17	MI	07	2	20	\$200.00	\$340.79	\$387.72
663002-027		17	MI	08	2	20	\$315.00	\$348.75	\$360.00
663002-027		17	MI	09	2	20	\$408.18	\$429.89	\$495.00
663002-027		17	MI	10	2	25	\$380.00	\$430.00	\$630.00

663002-027		17	MI	WV	20	190	\$200.00	\$375.99	\$630.00
663002-028	LANE LINE, TYPE IX - 6 IN	17	LF	01	6	84531	\$0.32	\$0.40	\$1.00
663002-028		17	LF	02	1	1250	\$0.45	\$0.45	\$0.45
663002-028		17	LF	03	5	55399	\$0.30	\$0.32	\$0.35
663002-028		17	LF	04	4	44293	\$0.30	\$0.32	\$0.50
663002-028		17	LF	05	4	1304	\$0.39	\$0.39	\$0.40
663002-028		17	LF	06	3	12915	\$0.45	\$0.46	\$0.50
663002-028		17	LF	07	1	11090	\$0.34	\$0.34	\$0.34
663002-028		17	LF	08	6	67588	\$0.29	\$0.34	\$0.90
663002-028		17	LF	09	1	21600	\$0.90	\$0.90	\$0.90
663002-028		17	LF	WV	31	299970	\$0.29	\$0.39	\$1.00
663002-029		17	MI	12	2	670	\$822.00	\$907.15	\$985.00
663002-029		17	MI	WV	2	670	\$822.00	\$907.15	\$985.00
663002-040	CENTERLINE, TYPE II - 6 IN	17	LF	01	16	164724	\$0.28	\$0.34	\$1.40
663002-040		17	LF	02	12	52942	\$0.30	\$0.36	\$6.00
663002-040		17	LF	03	4	89883	\$0.20	\$0.22	\$0.94
663002-040		17	LF	04	6	12729	\$0.22	\$0.39	\$1.20
663002-040		17	LF	05	8	144429	\$0.18	\$0.21	\$1.00
663002-040		17	LF	06	25	264251.5	\$0.22	\$0.26	\$2.50
663002-040		17	LF	07	8	205369	\$0.18	\$0.21	\$0.97
663002-040		17	LF	08	4	2609	\$0.50	\$0.80	\$0.95
663002-040		17	LF	09	4	32336	\$0.25	\$0.32	\$1.00
663002-040		17	LF	10	15	154511	\$0.22	\$0.34	\$2.10
663002-040		10	LF	10	1	44800	\$0.27	\$0.27	\$0.27
663002-040		17	LF	WV	102	#####	\$0.18	\$0.27	\$6.00
663002-040		10	LF	WV	1	44800	\$0.27	\$0.27	\$0.27
663002-041		17	MI	01	2	2050	\$330.00	\$342.07	\$495.00
663002-041		17	MI	02	2	2350	\$325.00	\$335.85	\$495.00
663002-041		17	MI	03	2	1900	\$360.00	\$375.00	\$550.00
663002-041		17	MI	04	2	2650	\$357.00	\$367.92	\$550.00
663002-041		17	MI	05	3	2504.65	\$383.00	\$415.15	\$1,025.00
663002-041		17	MI	06	2	1625	\$408.00	\$421.11	\$550.00

663002-041		17	MI	07	2	1750	\$402.88	\$415.49	\$550.00
663002-041		17	MI	08	2	1550	\$378.00	\$402.87	\$635.00
663002-041		17	MI	09	2	1891	\$423.34	\$431.40	\$525.00
663002-041		17	MI	10	2	2100	\$401.00	\$417.36	\$630.00
663002-041		17	MI	WV	21	20370.65	\$325.00	\$390.07	\$1,025.00
663002-042	CENTERLINE, TYPE V	17	LF	05	1	388	\$5.45	\$5.45	\$5.45
663002-042		17	LF	WV	1	388	\$5.45	\$5.45	\$5.45
663002-045	CENTERLINE, TYPE IX - 6 IN	17	LF	01	1	190	\$0.45	\$0.45	\$0.45
663002-045		17	LF	03	1	26	\$0.35	\$0.35	\$0.35
663002-045		17	LF	04	2	1977	\$0.30	\$0.37	\$0.50
663002-045		17	LF	05	1	130	\$0.39	\$0.39	\$0.39
663002-045		17	LF	06	1	68	\$0.45	\$0.45	\$0.45
663002-045		17	LF	08	1	9543	\$0.29	\$0.29	\$0.29
663002-045		17	LF	WV	7	11934	\$0.29	\$0.31	\$0.50
663002-046		17	MI	12	1	20	\$1,075.00	\$1,075.00	\$1,075.00
663002-046		17	MI	WV	1	20	\$1,075.00	\$1,075.00	\$1,075.00
663002-063	LANE LINE, TYPE II - 8 IN	17	LF	01	2	82000	\$0.15	\$0.17	\$0.30
663002-063		17	LF	02	2	62000	\$0.15	\$0.18	\$0.30
663002-063		17	LF	03	2	97000	\$0.25	\$0.27	\$0.45
663002-063		17	LF	04	2	124000	\$0.25	\$0.27	\$0.45
663002-063		17	LF	05	2	97000	\$0.20	\$0.24	\$0.25
663002-063		17	LF	06	3	62188	\$0.24	\$0.33	\$0.45
663002-063		17	LF	07	2	62000	\$0.20	\$0.25	\$0.45
663002-063		17	LF	08	2	62000	\$0.20	\$0.24	\$0.25
663002-063		17	LF	09	5	62798	\$0.20	\$0.26	\$0.50
663002-063		17	LF	10	2	66000	\$0.30	\$0.32	\$0.40
663002-063		17	LF	WV	24	776986	\$0.15	\$0.25	\$0.50
663002-065	LANE LINE, TYPE IX - 8 IN	17	LF	01	1	275	\$0.40	\$0.40	\$0.40
663002-065		17	LF	02	1	5500	\$0.48	\$0.48	\$0.48
663002-065		17	LF	03	1	2835	\$0.35	\$0.35	\$0.35
663002-065		17	LF	04	3	4573	\$0.32	\$0.41	\$0.50
663002-065		17	LF	06	1	369	\$0.45	\$0.45	\$0.45

663002-065		17	LF	07	1	2547	\$0.34	\$0.34	\$0.34
663002-065		17	LF	WV	8	16099	\$0.32	\$0.41	\$0.50
663002-082	LANE LINE, TY IX - 6 IN BLACK CONTRAST	17	LF	01	1	2202	\$0.95	\$0.95	\$0.95
663002-082		17	LF	08	2	5515	\$0.50	\$0.56	\$1.00
663002-082		17	LF	12	2	403000	\$0.70	\$0.70	\$0.70
663002-082		17	LF	WV	5	410717	\$0.50	\$0.70	\$1.00
663004-003	CHANNELIZING LINE, TYPE I - 8 IN	17	LF	03	1	1943	\$0.25	\$0.25	\$0.25
663004-003		17	LF	WV	1	1943	\$0.25	\$0.25	\$0.25
663004-011	CHANNELIZING LINE, TYPE V - 8 IN	17	LF	01	5	6423	\$8.00	\$9.91	\$11.50
663004-011		17	LF	02	3	2510	\$8.00	\$8.80	\$10.00
663004-011		17	LF	03	5	7362	\$8.00	\$8.53	\$11.00
663004-011		17	LF	04	2	5611	\$8.00	\$8.73	\$9.00
663004-011		17	LF	05	8	10494	\$5.25	\$7.90	\$10.50
663004-011		17	LF	06	7	5450	\$0.98	\$8.83	\$11.00
663004-011		17	LF	07	4	2921	\$8.00	\$8.23	\$8.60
663004-011		17	LF	08	8	7745	\$6.25	\$8.36	\$22.00
663004-011		17	LF	09	2	1760	\$8.00	\$8.37	\$10.50
663004-011		17	LF	10	6	8224	\$8.00	\$9.25	\$10.00
663004-011		17	LF	12	2	31971	\$9.50	\$9.81	\$12.00
663004-011		17	LF	WV	52	90471	\$0.98	\$9.08	\$22.00
663004-019	CHANNELIZING LINE, TYPE IX	17	LF	08	1	925	\$3.50	\$3.50	\$3.50
663004-019		17	LF	WV	1	925	\$3.50	\$3.50	\$3.50
663005-010	STOP LINE, TYPE V - 12 IN	17	LF	01	4	493	\$13.00	\$13.84	\$29.00
663005-010		17	LF	02	2	440	\$13.00	\$13.31	\$22.00
663005-010		17	LF	03	2	466	\$10.00	\$10.70	\$18.00
663005-010		17	LF	04	2	686	\$10.00	\$10.95	\$12.50
663005-010		17	LF	05	2	480	\$9.00	\$9.46	\$13.00
663005-010		17	LF	06	1	425	\$10.00	\$10.00	\$10.00
663005-010		17	LF	07	3	652	\$10.00	\$10.47	\$12.00
663005-010		17	LF	08	1	425	\$9.00	\$9.00	\$9.00
663005-010		17	LF	09	2	453	\$12.00	\$12.37	\$18.00
663005-010		17	LF	10	3	478	\$13.00	\$14.14	\$16.00

663005-010		17	LF	WV	22	4998	\$9.00	\$11.40	\$29.00
663005-011	STOP LINE, TYPE V - 24 IN	17	LF	01	14	1892	\$25.00	\$28.55	\$31.00
663005-011		17	LF	02	6	1248	\$22.00	\$28.03	\$29.50
663005-011		17	LF	03	8	1341	\$18.50	\$21.88	\$55.08
663005-011		17	LF	04	7	805	\$1.60	\$20.43	\$32.00
663005-011		17	LF	05	6	1968.5	\$19.50	\$21.15	\$24.00
663005-011		17	LF	06	9	1200	\$19.50	\$22.76	\$38.00
663005-011		17	LF	07	8	486	\$21.06	\$23.53	\$27.00
663005-011		17	LF	08	9	1056	\$19.50	\$21.82	\$43.90
663005-011		17	LF	10	10	756	\$22.50	\$26.64	\$64.00
663005-011		17	LF	12	3	10370	\$30.00	\$34.73	\$40.00
663005-011		17	LF	WV	80	21122.5	\$1.60	\$29.28	\$64.00
663006-010	CROSSWALK LINE, TYPE V - 12 IN X 6 FT	17	LF	01	8	4493	\$13.00	\$15.40	\$20.00
663006-010		17	LF	02	3	3727	\$13.00	\$15.07	\$15.34
663006-010		17	LF	03	1	400	\$10.00	\$10.00	\$10.00
663006-010		17	LF	04	3	443	\$10.00	\$11.22	\$28.00
663006-010		17	LF	05	2	646	\$8.50	\$10.29	\$13.20
663006-010		17	LF	06	5	2302	\$10.00	\$12.74	\$20.00
663006-010		17	LF	07	3	1706	\$10.00	\$11.30	\$12.45
663006-010		17	LF	08	2	454	\$8.50	\$9.55	\$17.35
663006-010		17	LF	09	1	400	\$12.00	\$12.00	\$12.00
663006-010		17	LF	10	1	400	\$14.00	\$14.00	\$14.00
663006-010		17	LF	12	2	851	\$20.00	\$20.04	\$50.00
663006-010		17	LF	WV	31	15822	\$8.50	\$13.99	\$50.00
663007-005	STRIPE, TYPE V - 6 IN	17	LF	01	1	165	\$13.00	\$13.00	\$13.00
663007-005		17	LF	12	2	4200	\$10.00	\$10.48	\$12.00
663007-005		17	LF	WV	3	4365	\$10.00	\$10.57	\$13.00
663007-010	STRIPE, TYPE V - 12 IN	17	LF	01	5	3723	\$12.25	\$16.37	\$18.50
663007-010		17	LF	02	5	6272	\$13.00	\$14.15	\$15.00
663007-010		17	LF	03	7	5817	\$10.00	\$11.28	\$13.00
663007-010		17	LF	04	8	10938	\$9.75	\$10.94	\$12.00
663007-010		17	LF	05	8	4645	\$8.00	\$10.46	\$13.20

663007-010		17	LF	06	9	3905	\$10.00	\$12.85	\$15.00
663007-010		17	LF	07	9	2041	\$10.00	\$11.05	\$12.45
663007-010		17	LF	08	8	3489	\$8.50	\$9.93	\$11.90
663007-010		17	LF	09	5	3808	\$10.00	\$13.26	\$15.90
663007-010		17	LF	10	10	6094	\$12.00	\$13.39	\$17.00
663007-010		17	LF	12	4	45150	\$12.00	\$13.32	\$14.00
663007-010		17	LF	WV	78	95882	\$8.00	\$12.77	\$18.50
663008-005	YIELD TRIANGLE, TYPE V	17	EA	01	4	50	\$45.00	\$55.36	\$95.00
663008-005		17	EA	02	3	29	\$44.00	\$45.12	\$47.50
663008-005		17	EA	03	5	72	\$40.00	\$65.50	\$108.00
663008-005		17	EA	04	3	40	\$40.00	\$64.13	\$90.00
663008-005		17	EA	05	5	60	\$20.00	\$37.07	\$50.00
663008-005		17	EA	06	2	41	\$40.00	\$63.46	\$77.00
663008-005		17	EA	07	1	15	\$40.00	\$40.00	\$40.00
663008-005		17	EA	08	4	35	\$20.00	\$55.27	\$118.65
663008-005		17	EA	09	2	26	\$65.00	\$67.88	\$70.00
663008-005		17	EA	10	4	46	\$37.00	\$44.89	\$55.00
663008-005		17	EA	12	2	245	\$60.00	\$60.00	\$60.00
663008-005		17	EA	WV	35	659	\$20.00	\$56.52	\$118.65
663009-001	PARKING STRIPE - 4 IN,	17	LF	12	1	950	\$4.00	\$4.00	\$4.00
663009-001		17	LF	WV	1	950	\$4.00	\$4.00	\$4.00
663009-015	HANDICAPPED SYMBOL, TYPE V	17	EA	01	1	1	\$280.00	\$280.00	\$280.00
663009-015		17	EA	12	1	2	\$350.00	\$350.00	\$350.00
663009-015		17	EA	WV	2	3	\$280.00	\$326.67	\$350.00
663010-010	ONE DIRECTION LANE ASSIGNMENT ARROW, TY V	17	EA	01	9	160	\$290.00	\$344.06	\$390.00
663010-010		17	EA	02	4	40	\$290.00	\$305.08	\$330.00
663010-010		17	EA	03	8	222	\$200.00	\$269.81	\$324.00
663010-010		17	EA	04	3	60	\$200.00	\$254.00	\$300.00
663010-010		17	EA	05	9	130	\$185.00	\$241.58	\$305.00
663010-010		17	EA	06	8	114	\$200.00	\$293.82	\$355.00
663010-010		17	EA	07	4	114	\$200.00	\$247.61	\$265.00
663010-010		17	EA	08	8	78	\$185.00	\$248.09	\$315.00

663010-010		17	EA	09	1	20	\$350.00	\$350.00	\$350.00
663010-010		17	EA	10	5	117	\$265.00	\$294.23	\$350.00
663010-010		17	EA	12	2	800	\$290.00	\$351.25	\$360.00
663010-010		17	EA	WV	61	1855	\$185.00	\$311.21	\$390.00
663010-011	MULTI DIRECTIONAL LANE ASSIGNMENT ARROW, TY V	17	EA	01	5	18	\$300.00	\$449.56	\$550.00
663010-011		17	EA	02	3	6	\$300.00	\$320.43	\$336.30
663010-011		17	EA	03	4	10	\$250.00	\$480.50	\$630.00
663010-011		17	EA	04	1	2	\$250.00	\$250.00	\$250.00
663010-011		17	EA	05	3	5	\$295.00	\$383.00	\$505.00
663010-011		17	EA	06	5	19	\$250.00	\$500.79	\$575.00
663010-011		17	EA	07	3	10	\$250.00	\$434.96	\$514.80
663010-011		17	EA	08	1	2	\$275.00	\$275.00	\$275.00
663010-011		17	EA	09	1	2	\$450.00	\$450.00	\$450.00
663010-011		17	EA	10	2	4	\$295.00	\$305.00	\$315.00
663010-011		17	EA	12	2	34	\$350.00	\$395.88	\$480.00
663010-011		17	EA	WV	30	112	\$250.00	\$421.69	\$630.00
663010-012	RAMP WRONG WAY ARROW, TY V	17	EA	01	2	6	\$600.00	\$633.33	\$650.00
663010-012		17	EA	02	1	2	\$600.00	\$600.00	\$600.00
663010-012		17	EA	03	4	9	\$300.00	\$370.00	\$405.00
663010-012		17	EA	04	3	7	\$300.00	\$327.14	\$380.00
663010-012		17	EA	05	2	6	\$45.00	\$71.67	\$125.00
663010-012		17	EA	06	2	5	\$300.00	\$339.00	\$365.00
663010-012		17	EA	07	2	10	\$300.00	\$332.00	\$340.00
663010-012		17	EA	08	1	2	\$110.00	\$110.00	\$110.00
663010-012		17	EA	09	2	6	\$475.00	\$528.33	\$555.00
663010-012		17	EA	10	1	2	\$615.00	\$615.00	\$615.00
663010-012		17	EA	12	2	91	\$275.00	\$304.67	\$350.00
663010-012		17	EA	WV	22	146	\$45.00	\$331.58	\$650.00
663010-013	LANE DROP ARROW, TY V	17	EA	01	1	2	\$725.00	\$725.00	\$725.00
663010-013		17	EA	02	1	2	\$725.00	\$725.00	\$725.00
663010-013		17	EA	03	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	04	2	4	\$300.00	\$425.00	\$550.00

663010-013		17	EA	05	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	06	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	07	1	2	\$300.00	\$300.00	\$300.00
663010-013		17	EA	08	2	4	\$300.00	\$450.00	\$600.00
663010-013		17	EA	09	2	4	\$625.00	\$687.50	\$750.00
663010-013		17	EA	10	2	4	\$750.00	\$750.00	\$750.00
663010-013		17	EA	12	2	12	\$475.00	\$491.67	\$675.00
663010-013		17	EA	WV	16	40	\$300.00	\$511.25	\$750.00
663010-015	ROUNDAABOUT ARROW WITH MULTIPLE ARROWS, TY V	17	EA	05	1	4	\$605.00	\$605.00	\$605.00
663010-015		17	EA	WV	1	4	\$605.00	\$605.00	\$605.00
663011-010	LANE LETTER, TYPE V	17	EA	01	6	145	\$85.00	\$120.97	\$160.00
663011-010		17	EA	02	3	33	\$85.00	\$88.64	\$100.00
663011-010		17	EA	03	7	161	\$60.00	\$123.18	\$150.00
663011-010		17	EA	04	3	101	\$60.00	\$109.90	\$150.00
663011-010		17	EA	05	9	217	\$50.00	\$91.35	\$125.00
663011-010		17	EA	06	6	97	\$60.00	\$135.46	\$175.00
663011-010		17	EA	07	4	61	\$60.00	\$83.21	\$101.00
663011-010		17	EA	08	5	93	\$50.00	\$81.45	\$178.00
663011-010		17	EA	09	1	25	\$80.00	\$80.00	\$80.00
663011-010		17	EA	10	3	73	\$85.00	\$89.45	\$110.00
663011-010		17	EA	12	2	453	\$120.00	\$123.09	\$130.00
663011-010		17	EA	WV	49	1459	\$50.00	\$110.56	\$178.00
663012-116	RAISED PAVEMENT MARKER, TYPE R-4	17	EA	01	1	164	\$29.00	\$29.00	\$29.00
663012-116		17	EA	09	1	1038	\$18.00	\$18.00	\$18.00
663012-116		17	EA	WV	2	1202	\$18.00	\$19.50	\$29.00
663012-208	RAISED PAVEMENT MARKER, TYPE P-2	17	EA	01	7	1400	\$38.00	\$41.64	\$124.68
663012-208		17	EA	02	7	1854	\$36.00	\$43.11	\$49.00
663012-208		17	EA	03	12	4794	\$30.25	\$33.22	\$40.00
663012-208		17	EA	04	4	2885	\$24.00	\$27.80	\$70.00
663012-208		17	EA	05	7	6419	\$28.00	\$29.98	\$35.00
663012-208		17	EA	06	4	1040	\$25.00	\$40.99	\$65.00
663012-208		17	EA	07	1	662	\$34.00	\$34.00	\$34.00

663012-208		17	EA	08	1	1076	\$35.00	\$35.00	\$35.00
663012-208		17	EA	09	5	2239	\$38.00	\$46.15	\$50.00
663012-208		17	EA	10	4	1288	\$32.00	\$33.87	\$38.50
663012-208		17	EA	WV	52	23657	\$24.00	\$34.65	\$124.68
663012-300	RAISED PAVEMENT MARKER, TYPE P-2, Asphalt + Materi	17	EA	12	1	5344	\$28.00	\$28.00	\$28.00
663012-300		17	EA	WV	1	5344	\$28.00	\$28.00	\$28.00
663012-301	RAISED PAVEMENT MARKER, TYPE P-2, concrete + Mate	17	EA	12	1	674	\$45.00	\$45.00	\$45.00
663012-301		17	EA	WV	1	674	\$45.00	\$45.00	\$45.00
663012-308	RPM, TYPE P-2 & S, LENS REPLACEMENT + MATERIALS	17	EA	12	1	72240	\$7.00	\$7.00	\$7.00
663012-308		17	EA	WV	1	72240	\$7.00	\$7.00	\$7.00
663013-004	SLOTTED MARKER, TYPE S	17	EA	08	3	1733	\$33.00	\$40.05	\$42.90
663013-004		17	EA	12	1	359	\$38.00	\$38.00	\$38.00
663013-004		17	EA	WV	4	2092	\$33.00	\$39.70	\$42.90
663015-005	RAILROAD CROSSING MARKING, TYPE V	17	EA	01	3	3	\$900.00	\$950.00	\$975.00
663015-005		17	EA	02	2	2	\$850.00	\$872.50	\$895.00
663015-005		17	EA	05	1	6	\$749.25	\$749.25	\$749.25
663015-005		17	EA	06	1	2	\$875.00	\$875.00	\$875.00
663015-005		17	EA	07	4	11	\$555.75	\$663.32	\$840.00
663015-005		17	EA	10	1	3	\$955.00	\$955.00	\$955.00
663015-005		17	EA	12	1	254	\$980.00	\$980.00	\$980.00
663015-005		17	EA	WV	13	281	\$555.75	\$960.58	\$980.00
663040-001	EDGE LINE RUMBLE STRIP, ASPHALT	17	LF	01	2	70269	\$0.19	\$0.39	\$1.25
663040-001		17	LF	02	1	44000	\$0.24	\$0.24	\$0.24
663040-001		17	LF	03	5	250857	\$0.11	\$0.17	\$0.25
663040-001		17	LF	04	4	257664	\$0.11	\$0.15	\$2.48
663040-001		17	LF	05	2	24762	\$0.90	\$1.09	\$3.85
663040-001		17	LF	06	2	18732	\$0.82	\$1.33	\$2.00
663040-001		17	LF	07	1	97016	\$0.22	\$0.22	\$0.22
663040-001		17	LF	08	3	234763	\$0.20	\$0.24	\$0.55
663040-001		17	LF	10	1	85553	\$0.08	\$0.08	\$0.08
663040-001		17	LF	WV	21	1083616	\$0.08	\$0.24	\$3.85
663040-002	EDGE LINE RUMBLE STRIP, CONCRETE	17	LF	06	1	983	\$5.96	\$5.96	\$5.96

663040-002		17	LF	WV	1	983	\$5.96	\$5.96	\$5.96
663041-001	CENTERLINE RUMBLE STRIP, ASPHALT	17	LF	04	1	209	\$2.25	\$2.25	\$2.25
663041-001		17	LF	08	1	14986	\$0.50	\$0.50	\$0.50
663041-001		17	LF	WV	2	15195	\$0.50	\$0.52	\$2.25
664001-004	IMPACT ATTENUATING DEVICE, TYPE II	17	EA	05	1	2	\$20,000.00	\$20,000.00	\$20,000.00
664001-004		17	EA	09	1	1	\$2,500.00	\$2,500.00	\$2,500.00
664001-004		17	EA	10	1	5	\$3,000.00	\$3,000.00	\$3,000.00
664001-004		17	EA	WV	3	8	\$2,500.00	\$7,187.50	\$20,000.00
664001-006	IMPACT ATTENUATING DEVICE, TYPE III	17	EA	03	1	1	\$4,700.90	\$4,700.90	\$4,700.90
664001-006		17	EA	WV	1	1	\$4,700.90	\$4,700.90	\$4,700.90
664001-009	REMOVE AND RESET ATTENUATOR DEVICE	17	EA	03	1	1	\$1,810.37	\$1,810.37	\$1,810.37
664001-009		17	EA	09	1	1	\$3,500.00	\$3,500.00	\$3,500.00
664001-009		17	EA	WV	2	2	\$1,810.37	\$2,655.19	\$3,500.00
664001-012	IMPACT ATTENUATING DEVICE, TYPE VI	17	EA	02	1	5	\$4,000.00	\$4,000.00	\$4,000.00
664001-012		17	EA	04	1	2	\$1.00	\$1.00	\$1.00
664001-012		17	EA	05	1	2	\$3,000.00	\$3,000.00	\$3,000.00
664001-012		17	EA	WV	3	9	\$1.00	\$2,889.11	\$4,000.00
664001-016	IMPACT ATTENUATING DEVICE, TYPE VIII	17	EA	02	1	10	\$25,000.00	\$25,000.00	\$25,000.00
664001-016		17	EA	09	2	3	\$5,000.00	\$23,333.33	\$32,500.00
664001-016		17	EA	WV	3	13	\$5,000.00	\$24,615.38	\$32,500.00
664002-001	EDGE LINE RUMBLE STRIP, ASPHALT	17	LF	01	2	85800	\$0.22	\$0.29	\$29.47
664002-001		17	LF	06	1	13717	\$0.37	\$0.37	\$0.37
664002-001		17	LF	08	1	41980	\$0.20	\$0.20	\$0.20
664002-001		17	LF	09	1	34994	\$0.25	\$0.25	\$0.25
664002-001		17	LF	10	1	43507	\$0.25	\$0.25	\$0.25
664002-001		17	LF	WV	6	219998	\$0.20	\$0.26	\$29.47
664006-010	GLARE BARRIER, TYPE V	17	LF	04	1	4440	\$15.00	\$15.00	\$15.00
664006-010		17	LF	WV	1	4440	\$15.00	\$15.00	\$15.00
664015-001	IMPACT ATTENUATING DEVICE, C-1, TL-2,	17	EA	06	1	1	\$28,500.00	\$28,500.00	\$28,500.00
664015-001		17	EA	WV	1	1	\$28,500.00	\$28,500.00	\$28,500.00
664016-001	IMPACT ATTENUATING DEVICE, C-1, TL-2, 36"+	17	EA	06	1	5	\$1,000.00	\$1,000.00	\$1,000.00
664016-001		17	EA	WV	1	5	\$1,000.00	\$1,000.00	\$1,000.00

664020-001	IMPACT ATTENUATING DEVICE, C-1, TL-3,	17	EA	06	1	2	\$40,000.00	\$40,000.00	\$40,000.00
664020-001		17	EA	07	1	1	\$32,500.00	\$32,500.00	\$32,500.00
664020-001		17	EA	08	1	6	\$35,000.00	\$35,000.00	\$35,000.00
664020-001		17	EA	WV	3	9	\$32,500.00	\$35,833.33	\$40,000.00
664021-001	IMPACT ATTENUATING DEVICE, C-1, TL-3, 36"+	17	EA	06	1	5	\$1,000.00	\$1,000.00	\$1,000.00
664021-001		17	EA	WV	1	5	\$1,000.00	\$1,000.00	\$1,000.00
664025-001	IMPACT ATTENUATING DEVICE, C-2, TL-3, 24"	17	EA	06	1	5	\$10,000.00	\$10,000.00	\$10,000.00
664025-001		17	EA	WV	1	5	\$10,000.00	\$10,000.00	\$10,000.00
670004-201	6 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	02	1	140	\$250.00	\$250.00	\$250.00
670004-201		17	LF	WV	1	140	\$250.00	\$250.00	\$250.00
670004-221	8 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	02	1	245	\$100.00	\$100.00	\$100.00
670004-221		17	LF	06	1	173	\$385.00	\$385.00	\$385.00
670004-221		17	LF	WV	2	418	\$100.00	\$217.95	\$385.00
670004-261	12 INCH DUCTILE IRON PIPE, TYPE I, CLASS	17	LF	05	1	459	\$177.00	\$177.00	\$177.00
670004-261		17	LF	WV	1	459	\$177.00	\$177.00	\$177.00
670004-262	12 INCH DUCTILE IRON PIPE, TYPE II, CLASS	17	LF	04	1	24	\$250.00	\$250.00	\$250.00
670004-262		17	LF	WV	1	24	\$250.00	\$250.00	\$250.00
670007-004	3/4 INCH PLASTIC PIPE, CLASS	17	LF	03	1	1400	\$35.00	\$35.00	\$35.00
670007-004		17	LF	04	1	50	\$45.00	\$45.00	\$45.00
670007-004		17	LF	06	1	10	\$198.15	\$198.15	\$198.15
670007-004		17	LF	WV	3	1460	\$35.00	\$36.46	\$198.15
670007-006	1 INCH PLASTIC PIPE, CLASS	17	LF	03	1	75	\$45.00	\$45.00	\$45.00
670007-006		17	LF	06	1	115	\$104.38	\$104.38	\$104.38
670007-006		17	LF	WV	2	190	\$45.00	\$80.94	\$104.38
670007-012	2 INCH PLASTIC PIPE, CLASS	17	LF	03	1	146	\$35.00	\$35.00	\$35.00
670007-012		17	LF	04	1	1160	\$40.00	\$40.00	\$40.00
670007-012		17	LF	07	1	10	\$75.00	\$75.00	\$75.00
670007-012		17	LF	WV	3	1316	\$35.00	\$39.71	\$75.00
670007-018	4 INCH PLASTIC PIPE, CLASS	17	LF	03	1	1083	\$47.00	\$47.00	\$47.00
670007-018		17	LF	WV	1	1083	\$47.00	\$47.00	\$47.00
670007-020	6 INCH PLASTIC PIPE, CLASS	17	LF	01	1	200	\$58.00	\$58.00	\$58.00
670007-020		17	LF	03	1	9040	\$51.00	\$51.00	\$51.00

670007-020		17	LF	07	1	143	\$165.00	\$165.00	\$165.00
670007-020		17	LF	WV	3	9383	\$51.00	\$52.89	\$165.00
670007-022	8 INCH PLASTIC PIPE, CLASS	17	LF	01	2	611	\$144.00	\$148.77	\$157.82
670007-022		17	LF	04	1	437	\$104.00	\$104.00	\$104.00
670007-022		17	LF	05	2	474	\$84.00	\$89.74	\$96.60
670007-022		17	LF	06	1	213	\$180.00	\$180.00	\$180.00
670007-022		17	LF	10	1	144	\$100.00	\$100.00	\$100.00
670007-022		17	LF	WV	7	1879	\$84.00	\$123.27	\$180.00
670007-024	10 INCH PLASTIC PIPE, CLASS	17	LF	03	1	827	\$96.00	\$96.00	\$96.00
670007-024		17	LF	04	1	40	\$100.00	\$100.00	\$100.00
670007-024		17	LF	WV	2	867	\$96.00	\$96.18	\$100.00
670007-122	8 INCH SDR9 POLYETHYLENE TUBING, CLASS	17	LF	04	2	429.06	\$475.00	\$480.42	\$500.00
670007-122		17	LF	WV	2	429.06	\$475.00	\$480.42	\$500.00
670008-040	3/4 INCH COPPER SERVICE PIPE	17	LF	02	1	47	\$30.00	\$30.00	\$30.00
670008-040		17	LF	04	1	57	\$125.00	\$125.00	\$125.00
670008-040		17	LF	WV	2	104	\$30.00	\$82.07	\$125.00
670009-060	1 INCH GATE VALVE AND VALVE BOX	17	EA	06	1	1	\$2,062.88	\$2,062.88	\$2,062.88
670009-060		17	EA	WV	1	1	\$2,062.88	\$2,062.88	\$2,062.88
670009-120	2 INCH GATE VALVE AND VALVE BOX	17	EA	03	1	1	\$1,140.00	\$1,140.00	\$1,140.00
670009-120		17	EA	07	1	1	\$1,500.00	\$1,500.00	\$1,500.00
670009-120		17	EA	WV	2	2	\$1,140.00	\$1,320.00	\$1,500.00
670009-200	6 INCH GATE VALVE AND VALVE BOX	17	EA	01	1	2	\$1,700.00	\$1,700.00	\$1,700.00
670009-200		17	EA	03	1	18	\$1,750.00	\$1,750.00	\$1,750.00
670009-200		17	EA	04	1	1	\$3,885.00	\$3,885.00	\$3,885.00
670009-200		17	EA	05	1	1	\$1,745.00	\$1,745.00	\$1,745.00
670009-200		17	EA	07	1	3	\$3,757.00	\$3,757.00	\$3,757.00
670009-200		17	EA	WV	5	25	\$1,700.00	\$2,072.04	\$3,885.00
670009-220	8 INCH GATE VALVE AND VALVE BOX	17	EA	01	1	2	\$3,945.45	\$3,945.45	\$3,945.45
670009-220		17	EA	05	1	1	\$2,265.00	\$2,265.00	\$2,265.00
670009-220		17	EA	06	1	2	\$2,000.00	\$2,000.00	\$2,000.00
670009-220		17	EA	10	1	2	\$2,000.00	\$2,000.00	\$2,000.00
670009-220		17	EA	WV	4	7	\$2,000.00	\$2,593.70	\$3,945.45

670009-240	10 INCH GATE VALVE AND VALVE BOX	17	EA	03	1	1	\$3,031.00	\$3,031.00	\$3,031.00
670009-240		17	EA	04	1	1	\$3,000.00	\$3,000.00	\$3,000.00
670009-240		17	EA	WV	2	2	\$3,000.00	\$3,015.50	\$3,031.00
670009-260	12 INCH GATE VALVE AND VALVE BOX	17	EA	04	1	1	\$6,275.00	\$6,275.00	\$6,275.00
670009-260		17	EA	05	1	2	\$3,475.00	\$3,475.00	\$3,475.00
670009-260		17	EA	WV	2	3	\$3,475.00	\$4,408.33	\$6,275.00
670010-180	4 INCH STEEL CASING PIPE, THICKNESS	17	LF	04	1	120	\$80.00	\$80.00	\$80.00
670010-180		17	LF	WV	1	120	\$80.00	\$80.00	\$80.00
670010-200	6 INCH STEEL CASING PIPE, THICKNESS	17	LF	01	1	180	\$250.00	\$250.00	\$250.00
670010-200		17	LF	03	1	122	\$140.00	\$140.00	\$140.00
670010-200		17	LF	WV	2	302	\$140.00	\$205.56	\$250.00
670010-240	10 INCH STEEL CASING PIPE, THICKNESS	17	LF	03	1	975	\$210.00	\$210.00	\$210.00
670010-240		17	LF	WV	1	975	\$210.00	\$210.00	\$210.00
670010-260	12 INCH STEEL CASING PIPE, THICKNESS	17	LF	01	1	120	\$110.00	\$110.00	\$110.00
670010-260		17	LF	WV	1	120	\$110.00	\$110.00	\$110.00
670010-300	16 INCH STEEL CASING PIPE, THICKNESS	17	LF	01	1	40	\$412.00	\$412.00	\$412.00
670010-300		17	LF	03	1	283	\$380.00	\$380.00	\$380.00
670010-300		17	LF	10	1	63	\$250.00	\$250.00	\$250.00
670010-300		17	LF	WV	3	386	\$250.00	\$362.10	\$412.00
670010-380	24 INCH STEEL CASING PIPE, THICKNESS	17	LF	05	1	57	\$295.00	\$295.00	\$295.00
670010-380		17	LF	WV	1	57	\$295.00	\$295.00	\$295.00
670013-200	6 INCH FIRE HYDRANT	17	EA	04	1	1	\$9,500.00	\$9,500.00	\$9,500.00
670013-200		17	EA	05	1	1	\$3,625.00	\$3,625.00	\$3,625.00
670013-200		17	EA	WV	2	2	\$3,625.00	\$6,562.50	\$9,500.00
670014-001	RELOCATE FIRE HYDRANT	17	EA	03	1	1	\$3,660.00	\$3,660.00	\$3,660.00
670014-001		17	EA	07	1	1	\$6,500.00	\$6,500.00	\$6,500.00
670014-001		17	EA	WV	2	2	\$3,660.00	\$5,080.00	\$6,500.00
670015-030	5/8 INCH METER	17	EA	04	1	2	\$2,000.00	\$2,000.00	\$2,000.00
670015-030		17	EA	WV	1	2	\$2,000.00	\$2,000.00	\$2,000.00
670016-001	RELOCATE METER	17	EA	03	1	15	\$412.00	\$412.00	\$412.00
670016-001		17	EA	WV	1	15	\$412.00	\$412.00	\$412.00
670017-001	METER BOX	17	EA	04	1	2	\$850.00	\$850.00	\$850.00

670017-001		17	EA	06	1	1	\$2,901.47	\$2,901.47	\$2,901.47
670017-001		17	EA	WV	2	3	\$850.00	\$1,533.82	\$2,901.47
670019-001	SPECIAL VALVE,	17	EA	05	1	2	\$4,765.00	\$4,765.00	\$4,765.00
670019-001		17	EA	07	2	2	\$3,900.00	\$8,077.00	\$12,254.00
670019-001		17	EA	WV	3	4	\$3,900.00	\$6,421.00	\$12,254.00
670019-043	3/4 INCH SPECIAL VALVE, AIR RELEASE VALVE WITH VAL	17	EA	05	1	1	\$3,615.00	\$3,615.00	\$3,615.00
670019-043		17	EA	06	1	2	\$2,800.00	\$2,800.00	\$2,800.00
670019-043		17	EA	WV	2	3	\$2,800.00	\$3,071.67	\$3,615.00
670019-049	2 INCH SPECIAL VALVE, CURB COCK AND VALVE BOX	17	EA	04	1	5	\$1,800.00	\$1,800.00	\$1,800.00
670019-049		17	EA	WV	1	5	\$1,800.00	\$1,800.00	\$1,800.00
670019-122	2 INCH SPECIAL VALVE, AIR RELEASE VALVE WITH VALVE	17	EA	03	1	2	\$1,900.00	\$1,900.00	\$1,900.00
670019-122		17	EA	WV	1	2	\$1,900.00	\$1,900.00	\$1,900.00
670019-201	6 INCH SPECIAL VALVE, TAP AND SLEEVE WITH VALVE B	17	EA	02	1	3	\$5,000.00	\$5,000.00	\$5,000.00
670019-201		17	EA	WV	1	3	\$5,000.00	\$5,000.00	\$5,000.00
670019-221	8 INCH SPECIAL VALVE, TAP AND SLEEVE WITH VALVE B	17	EA	01	1	2	\$8,900.00	\$8,900.00	\$8,900.00
670019-221		17	EA	05	1	2	\$4,750.00	\$4,750.00	\$4,750.00
670019-221		17	EA	10	1	2	\$6,000.00	\$6,000.00	\$6,000.00
670019-221		17	EA	WV	3	6	\$4,750.00	\$6,550.00	\$8,900.00
670019-245	12 INCH SPECIAL VALVE, TAP AND SLEEVE WITH VALVE B	17	EA	04	1	2	\$5,580.00	\$5,580.00	\$5,580.00
670019-245		17	EA	WV	1	2	\$5,580.00	\$5,580.00	\$5,580.00
670020-001	SPECIAL STRUCTURE,	17	EA	01	1	2	\$3,757.00	\$3,757.00	\$3,757.00
670020-001		17	EA	WV	1	2	\$3,757.00	\$3,757.00	\$3,757.00
670021-040	3/4 INCH HOUSE CONNECTION	17	LF	07	1	15	\$35.00	\$35.00	\$35.00
670021-040		17	LF	WV	1	15	\$35.00	\$35.00	\$35.00
670021-060	1 INCH HOUSE CONNECTION	17	LF	07	1	196	\$25.00	\$25.00	\$25.00
670021-060		17	LF	WV	1	196	\$25.00	\$25.00	\$25.00
670023-001	ADJUSTING VALVE BOX	17	EA	01	1	18	\$350.00	\$350.00	\$350.00
670023-001		17	EA	03	3	5	\$241.84	\$382.17	\$473.00
670023-001		17	EA	06	3	55	\$150.00	\$310.00	\$850.00
670023-001		17	EA	09	1	1	\$3,500.00	\$3,500.00	\$3,500.00
670023-001		17	EA	WV	8	79	\$150.00	\$364.06	\$3,500.00
670024-001	ADJUSTING METER BOX	17	EA	01	1	30	\$350.00	\$350.00	\$350.00

670024-001		17	EA	03	2	3	\$241.84	\$399.95	\$479.00
670024-001		17	EA	WV	3	33	\$241.84	\$354.54	\$479.00
671009-161	6 INCH STEEL CASING PIPE, BORE AND JACK	17	LF	02	1	38	\$1.00	\$1.00	\$1.00
671009-161		17	LF	WV	1	38	\$1.00	\$1.00	\$1.00
672002-001	CONSTRUCT BUILDING,	17	LS	07	1	1	\$9,638,000.00	\$9,638,000.00	\$9,638,000.00
672002-001		17	LS	WV	1	1	\$9,638,000.00	\$9,638,000.00	\$9,638,000.00
672002-002	SITE FURNISHINGS,	17	LS	01	2	2	\$38,850.00	\$47,425.00	\$56,000.00
672002-002		17	LS	02	1	1	\$1,455.00	\$1,455.00	\$1,455.00
672002-002		17	LS	03	1	1	\$3,218.74	\$3,218.74	\$3,218.74
672002-002		17	LS	10	1	1	\$12,000.00	\$12,000.00	\$12,000.00
672002-002		17	LS	WV	5	5	\$1,455.00	\$22,304.75	\$56,000.00
672002-003		17	EA	01	1	5	\$3,800.00	\$3,800.00	\$3,800.00
672002-003		17	EA	02	1	8	\$400.00	\$400.00	\$400.00
672002-003		17	EA	06	1	1	\$7,000.00	\$7,000.00	\$7,000.00
672002-003		17	EA	WV	3	14	\$400.00	\$2,085.71	\$7,000.00
672002-004		17	LF	03	1	18	\$88.50	\$88.50	\$88.50
672002-004		17	LF	WV	1	18	\$88.50	\$88.50	\$88.50
672003-002	RELOCATE,	17	EA	03	1	4	\$189.03	\$189.03	\$189.03
672003-002		17	EA	WV	1	4	\$189.03	\$189.03	\$189.03
673001-001	INSTALL UTILITY CONDUIT SYSTEM,	17	LS	09	1	1	\$7,500.00	\$7,500.00	\$7,500.00
673001-001		17	LS	WV	1	1	\$7,500.00	\$7,500.00	\$7,500.00
675007-008	1.25 INCH PLASTIC SEWER PIPE	17	LF	03	1	174	\$68.00	\$68.00	\$68.00
675007-008		17	LF	04	1	40	\$100.00	\$100.00	\$100.00
675007-008		17	LF	WV	2	214	\$68.00	\$73.98	\$100.00
675007-011	2 INCH PLASTIC SEWER PIPE	17	LF	03	1	328	\$43.00	\$43.00	\$43.00
675007-011		17	LF	04	1	80	\$100.00	\$100.00	\$100.00
675007-011		17	LF	WV	2	408	\$43.00	\$54.18	\$100.00
675007-013	2.5 INCH PLASTIC SEWER PIPE	17	LF	03	1	341	\$48.00	\$48.00	\$48.00
675007-013		17	LF	WV	1	341	\$48.00	\$48.00	\$48.00
675007-016	3 INCH PLASTIC SEWER PIPE	17	LF	04	1	250	\$100.00	\$100.00	\$100.00
675007-016		17	LF	WV	1	250	\$100.00	\$100.00	\$100.00
675007-018	4 INCH PLASTIC SEWER PIPE	17	LF	03	1	1174	\$32.00	\$32.00	\$32.00

675007-018		17	LF	04	1	200	\$100.00	\$100.00	\$100.00
675007-018		17	LF	WV	2	1374	\$32.00	\$41.90	\$100.00
675007-020	6 INCH PLASTIC SEWER PIPE	17	LF	04	1	90	\$100.00	\$100.00	\$100.00
675007-020		17	LF	WV	1	90	\$100.00	\$100.00	\$100.00
675007-022	8 INCH PLASTIC SEWER PIPE	17	LF	04	1	6431.56	\$90.00	\$90.00	\$90.00
675007-022		17	LF	05	1	312	\$230.00	\$230.00	\$230.00
675007-022		17	LF	WV	2	6743.56	\$90.00	\$96.48	\$230.00
675007-026	12 INCH PLASTIC SEWER PIPE	17	LF	03	1	332	\$55.12	\$55.12	\$55.12
675007-026		17	LF	WV	1	332	\$55.12	\$55.12	\$55.12
675007-030	16 INCH PLASTIC SEWER PIPE	17	LF	03	1	147	\$132.00	\$132.00	\$132.00
675007-030		17	LF	WV	1	147	\$132.00	\$132.00	\$132.00
675007-032	18 INCH PLASTIC SEWER PIPE	17	LF	04	1	470	\$160.00	\$160.00	\$160.00
675007-032		17	LF	06	1	50	\$600.00	\$600.00	\$600.00
675007-032		17	LF	WV	2	520	\$160.00	\$202.31	\$600.00
675008-222	8 INCH DUCTILE IRON SEWER PIPE, TYPE II , CLASS	17	LF	04	1	416.56	\$150.00	\$150.00	\$150.00
675008-222		17	LF	WV	1	416.56	\$150.00	\$150.00	\$150.00
675014-001	MANHOLE COMPLETE, INCLUDING CASTING	17	EA	03	1	2	\$4,400.00	\$4,400.00	\$4,400.00
675014-001		17	EA	04	4	34	\$5,200.00	\$5,747.06	\$8,000.00
675014-001		17	EA	05	1	5	\$6,100.00	\$6,100.00	\$6,100.00
675014-001		17	EA	06	1	1	\$7,500.00	\$7,500.00	\$7,500.00
675014-001		17	EA	WV	7	42	\$4,400.00	\$5,766.67	\$8,000.00
675015-001	DROP MANHOLE COMPLETE, INCLUDING CASTING	17	EA	04	1	2	\$5,800.00	\$5,800.00	\$5,800.00
675015-001		17	EA	WV	1	2	\$5,800.00	\$5,800.00	\$5,800.00
675016-001	SPECIAL MANHOLE COMPLETE, INCLUDING CASTING	17	EA	04	2	2	\$45,000.00	\$60,000.00	\$75,000.00
675016-001		17	EA	06	1	1	\$14,000.00	\$14,000.00	\$14,000.00
675016-001		17	EA	WV	3	3	\$14,000.00	\$44,666.67	\$75,000.00
675018-001	ADJUSTING MANHOLE	17	EA	03	1	1	\$1,000.00	\$1,000.00	\$1,000.00
675018-001		17	EA	04	1	1	\$750.00	\$750.00	\$750.00
675018-001		17	EA	09	2	2	\$1,800.00	\$3,950.00	\$6,100.00
675018-001		17	EA	10	1	1	\$1,068.29	\$1,068.29	\$1,068.29
675018-001		17	EA	WV	5	5	\$750.00	\$2,143.66	\$6,100.00
675021-200	6 INCH STEEL CASING PIPE, THICKNESS	17	LF	03	1	112	\$140.00	\$140.00	\$140.00

675021-200		17	LF	WV	1	112	\$140.00	\$140.00	\$140.00
675021-220	8 INCH STEEL CASING PIPE, THICKNESS	17	LF	03	1	416	\$154.00	\$154.00	\$154.00
675021-220		17	LF	WV	1	416	\$154.00	\$154.00	\$154.00
675021-300	16 INCH STEEL CASING PIPE, THICKNESS	17	LF	04	1	33	\$600.00	\$600.00	\$600.00
675021-300		17	LF	05	1	104	\$1,250.00	\$1,250.00	\$1,250.00
675021-300		17	LF	WV	2	137	\$600.00	\$1,093.43	\$1,250.00
675021-320	18 INCH STEEL CASING PIPE, THICKNESS	17	LF	03	1	280	\$340.00	\$340.00	\$340.00
675021-320		17	LF	WV	1	280	\$340.00	\$340.00	\$340.00
675021-380	24 INCH STEEL CASING PIPE, THICKNESS	17	LF	03	1	104	\$379.00	\$379.00	\$379.00
675021-380		17	LF	WV	1	104	\$379.00	\$379.00	\$379.00
675021-500	36 INCH STEEL CASING PIPE, THICKNESS	17	LF	04	1	20	\$320.00	\$320.00	\$320.00
675021-500		17	LF	WV	1	20	\$320.00	\$320.00	\$320.00
675025-001	SPECIAL STRUCTURE	17	EA	03	2	3	\$500.00	\$4,962.00	\$13,886.00
675025-001		17	EA	WV	2	3	\$500.00	\$4,962.00	\$13,886.00
675027-001	MANHOLE REMOVAL	17	EA	03	1	1	\$1,301.33	\$1,301.33	\$1,301.33
675027-001		17	EA	05	1	1	\$900.00	\$900.00	\$900.00
675027-001		17	EA	WV	2	2	\$900.00	\$1,100.67	\$1,301.33
679001-001	CONCRETE DECK OVERLAY	17	SY	01	1	2322	\$134.12	\$134.12	\$134.12
679001-001		17	SY	02	4	3614	\$250.00	\$270.40	\$375.00
679001-001		17	SY	04	3	1572	\$240.00	\$290.25	\$430.00
679001-001		17	SY	06	2	16356	\$140.00	\$149.15	\$570.00
679001-001		17	SY	07	1	1156	\$165.25	\$165.25	\$165.25
679001-001		17	SY	08	3	1031	\$425.00	\$532.52	\$650.00
679001-001		17	SY	09	2	9353	\$175.00	\$193.43	\$350.00
679001-001		17	SY	WV	16	35404	\$134.12	\$190.19	\$650.00
681002-001	ASBESTOS ABATEMENT, CLASS II	17	LS	03	1	1	\$3,200.00	\$3,200.00	\$3,200.00
681002-001		17	LS	WV	1	1	\$3,200.00	\$3,200.00	\$3,200.00
685001-001	BRIDGE CLEANING	17	LS	01	7	7	\$4,434.56	\$19,179.47	\$48,565.65
685001-001		17	LS	02	3	3	\$15,000.00	\$18,333.33	\$25,000.00
685001-001		17	LS	03	1	1	\$45,000.00	\$45,000.00	\$45,000.00
685001-001		17	LS	04	7	7	\$1,000.00	\$12,500.00	\$45,000.00
685001-001		17	LS	05	3	3	\$2,000.00	\$9,000.00	\$20,000.00

685001-001		17	LS	06	9	9	\$1,400.00	\$130,877.78	\$300,000.00
685001-001		17	LS	07	2	2	\$15,336.65	\$32,668.33	\$50,000.00
685001-001		17	LS	08	1	1	\$38,000.00	\$38,000.00	\$38,000.00
685001-001		17	LS	09	4	4	\$20,000.00	\$89,308.92	\$200,000.00
685001-001		17	LS	10	4	4	\$2,184.65	\$4,488.66	\$6,500.00
685001-001		17	LS	WV	41	41	\$1,000.00	\$48,906.91	\$300,000.00
688001-001	CLEAN AND PAINT EXISTING STEEL BRIDGE	17	LS	03	1	1	\$786,350.00	\$786,350.00	\$786,350.00
688001-001		17	LS	05	2	2	\$253,856.50	\$301,928.25	\$350,000.00
688001-001		17	LS	06	4	4	\$610,057.45	\$1,212,014.36	\$1,688,000.00
688001-001		17	LS	07	1	1	\$664,000.00	\$664,000.00	\$664,000.00
688001-001		17	LS	09	1	1	\$647,000.00	\$647,000.00	\$647,000.00
688001-001		17	LS	WV	9	9	\$253,856.50	\$838,807.11	\$1,688,000.00
688003-001	CONTAINMENT AND DISPOSAL OF SPENT MATERIAL	17	LS	01	6	6	\$3,119.46	\$21,308.49	\$76,231.50
688003-001		17	LS	02	3	3	\$25,000.00	\$78,333.33	\$125,000.00
688003-001		17	LS	03	1	1	\$10,000.00	\$10,000.00	\$10,000.00
688003-001		17	LS	04	7	7	\$1,000.00	\$11,785.71	\$45,000.00
688003-001		17	LS	05	3	3	\$5,000.00	\$158,903.00	\$350,000.00
688003-001		17	LS	06	10	10	\$2,500.00	\$330,990.00	\$989,000.00
688003-001		17	LS	07	2	2	\$33,799.50	\$56,899.75	\$80,000.00
688003-001		17	LS	08	1	1	\$30,000.00	\$30,000.00	\$30,000.00
688003-001		17	LS	09	4	4	\$26,251.93	\$132,812.98	\$200,000.00
688003-001		17	LS	10	3	3	\$705.00	\$2,817.18	\$6,500.00
688003-001		17	LS	WV	40	40	\$705.00	\$123,136.57	\$989,000.00
688005-001	ZONE CLEANING AND PAINTING STEEL BRIDGE	17	SF	01	1	810	\$60.10	\$60.10	\$60.10
688005-001		17	SF	02	2	1930	\$100.00	\$140.67	\$200.00
688005-001		17	SF	04	1	11234	\$25.00	\$25.00	\$25.00
688005-001		17	SF	06	1	10600	\$84.50	\$84.50	\$84.50
688005-001		17	SF	07	1	494	\$125.06	\$125.06	\$125.06
688005-001		17	SF	09	1	38500	\$36.50	\$36.50	\$36.50
688005-001		17	SF	WV	7	63568	\$25.00	\$46.62	\$200.00
688007-001	FIELD PAINTING OF SHOP PRIMED STEEL	17	LS	06	1	1	\$6,000.00	\$6,000.00	\$6,000.00
688007-001		17	LS	WV	1	1	\$6,000.00	\$6,000.00	\$6,000.00

691001-001	AS-BUILT SURVEY, PAVEMENT	17	LS	01	1	1	\$650,000.00	\$650,000.00	\$650,000.00
691001-001		17	LS	WV	1	1	\$650,000.00	\$650,000.00	\$650,000.00
695001-002	MAINLINE PAVEMENT - ASPHALT SYSTEM	17	SY	08	1	328850	\$54.00	\$54.00	\$54.00
695001-002		17	SY	WV	1	328850	\$54.00	\$54.00	\$54.00
698001-001	PREFABRICATED BRIDGE ELEMENT SUPERSTRUCTURE,	17	EA	04	1	11	\$31,500.00	\$31,500.00	\$31,500.00
698001-001		17	EA	WV	1	11	\$31,500.00	\$31,500.00	\$31,500.00
698002-001	PREFABRICATED BRIDGE ELEMENT SUBSTRUCTURE - AB	17	EA	04	2	8	\$7,800.00	\$16,300.00	\$24,800.00
698002-001		17	EA	WV	2	8	\$7,800.00	\$16,300.00	\$24,800.00
699000-001	ON JOB TRAINING	17	HR	01	3	6000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	02	1	1000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	03	1	4000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	04	2	7000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	05	3	8000	\$0.80	\$10.40	\$20.00
699000-001		17	HR	06	2	2000	\$0.80	\$12.90	\$25.00
699000-001		17	HR	08	2	3000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	09	1	2000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	10	2	3000	\$0.80	\$0.80	\$0.80
699000-001		17	HR	WV	17	36000	\$0.80	\$3.61	\$25.00
699001-001	JUST IN TIME TRAINING	17	LS	09	1	1	\$6,500.00	\$6,500.00	\$6,500.00
699001-001		17	LS	WV	1	1	\$6,500.00	\$6,500.00	\$6,500.00
900005-001	MISCELLANEOUS RAILROAD	17	LS	05	3	3	\$4,606.50	\$60,042.17	\$140,000.00
900005-001		17	LS	WV	3	3	\$4,606.50	\$60,042.17	\$140,000.00
900005-002		17	FT	05	1	290	\$100.00	\$100.00	\$100.00
900005-002		17	FT	WV	1	290	\$100.00	\$100.00	\$100.00
900005-003		17	EA	05	4	4	\$1,110.00	\$43,025.00	\$88,360.00
900005-003		17	EA	WV	4	4	\$1,110.00	\$43,025.00	\$88,360.00
900020-001	SITE FURNISHINGS	17	EA	04	1	1	\$42,000.00	\$42,000.00	\$42,000.00
900020-001		17	EA	WV	1	1	\$42,000.00	\$42,000.00	\$42,000.00
902003-001	MINE SUBSIDENCE,	17	TN	06	2	50	\$105.00	\$105.00	\$105.00
902003-001		17	TN	WV	2	50	\$105.00	\$105.00	\$105.00
902003-003		17	DA	06	4	100	\$280.00	\$328.75	\$375.00
902003-003		17	DA	WV	4	100	\$280.00	\$328.75	\$375.00

902003-004	17	HOUR	06	6	7100	\$4.00	\$47.79	\$295.00
902003-004	17	HOUR	WV	6	7100	\$4.00	\$47.79	\$295.00