



West Virginia Department of Transportation

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|------------------------|---------|--------------------------------|--|-------------------------------|---|
| Project Type: F | | | Total for Project Type: \$67,706,588.22 | Number of Projects: 93 | |
| 0114556 | FC2268C | S309-23-8.20/NFA-2117(020)D | \$1,008,899.80 | 09/15/2017 | PIKE FORK BR |
| 0429620 | FC3693G | S316-220-17.85/STP-0220(165)D | \$994,038.20 | 03/23/2017 | MUDLICK RUN BRIDGE |
| 0430341R1 | FC3684G | S327-62-8.74/STP-0062(812)D | \$2,345,000.00 | 02/14/2017 | TEN MILE CREEK BRIDGE |
| 0718341 | FC3699G | S326-5-3.98/NHPP-0005(111)D | \$1,602,318.54 | 05/22/2017 | RUDE BRIDGE |
| 1100528 | FC3703G | U349-20-24.70/CMAQ-0020(277)D | \$1,195,911.00 | 06/26/2017 | S. KANAWHA STREET CTL |
| 1205337 | FC3758G | S347-219-21.88/NHPP-0219(326)D | \$438,637.00 | 12/19/2017 | Thomas Bridge |
| 1205339 | FC2269C | S303-3-33.48/NFA-2117(025)D | \$1,515,000.00 | 09/15/2017 | WHITEOAK BRIDGE |
| 1213601 | FC2273C | S331-19-0.67/NFA-2117(028)D | \$1,307,081.00 | 09/19/2017 | ARNETTSVILLE ARCH BRIDGE |
| 1222003 | FC2272C | S303-3-39.58/NFA-2117(017)D | \$1,421,811.00 | 09/15/2017 | WV 3 SENG CREEK BRIDGE |
| 1322601 | FC3637G | U319-115-0.00/CMAQ-0115(080)D | \$839,797.50 | 03/23/2017 | Citizens Way Intersection Improvement- Construct Roundabout |
| 1402101 | FM2846C | S328-19-35.50 00 | \$316,678.16 | 11/29/2017 | Denzell R. Mills and Larry R. Hatcher Memorial Bridge |
| 1407712 | FM2848C | S350-75-11.91 00 | \$298,291.94 | 12/19/2017 | Lavalette Slide |
| 1421003 | FC3688G | U354-95-0.00/STP-0095(070)D | \$1,549,199.80 | 03/23/2017 | LARKMEAD RD - DIVISION ST |
| 1421901 | FC2009K | X316-H-117.40/NHPP-0484(325)D | \$66,435.00 | 07/17/2017 | CORRIDOR H / WV 55 CONNECTOR |
| 1430308 | FC3691G | S319-51-7.50/STP-0051(039)D | \$1,454,200.00 | 04/21/2017 | CHARLES TOWN CBD |
| 1430314 | FC3722G | S343-16-18.96/STP-0016(258)D | \$375,775.00 | 08/17/2017 | HARRISVILLE BRIDGE O/L |
| 1432801R1 | FC3687G | S319-115-1.15/STP-0115(081)D | \$459,790.43 | 08/31/2017 | George St. |
| 1433902R1 | FC3694G | U354-14-20.56/HSIP-0014(161)D | \$89,056.00 | 04/21/2017 | Grand Central Ave Lighting |
| 1503401 | FC2267C | U351-15-8.67/NFA-2117(119)D | \$1,378,997.80 | 09/15/2017 | DIANA DECK GIRDER |
| 1503407 | FC2266C | S310-A61-0.02/NFA-2117(030)D | \$1,147,130.00 | 09/15/2017 | DUNLOUP CREEK BRIDGE |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|------------------------------|-----------------|------------|--|
| 1505402 | FC2270C | S318-13-0.07/NFA-2117(032)D | \$1,937,627.00 | 09/15/2017 | SANDYVILLE BRIDGE |
| 1515903R2 | FC3636G | S329-42-8.95/STP-0042(135)D | \$1,197,264.00 | 08/17/2017 | ELK GARDEN SLIDES/CORRECT SLIDE |
| 1516716R1 | FC3686G | S331-55-0.40/STP-0055(040)D | \$77,861.80 | 10/26/2017 | Star City - Morgantown |
| 1520225 | FM2841C | S322-3-2.00 02 | \$145,564.25 | 02/14/2017 | West Hamlin Hill Pipe |
| 1520450 | FC2264C | U317-131-3.95 02 | \$376,879.85 | 04/21/2017 | WHITE OAKS PHASE II TAX INCREMENT FINANCING (TRAFFIC SIGNAL) |
| 1522229R1 | FC3685G | S350-25-3.10/STP-0025(128)D | \$293,786.00 | 08/17/2017 | Camp Creek Road |
| 1522905R1 | FC3617G | S354-68-0.03/STP-0068(172)D | \$952,995.50 | 04/21/2017 | Garfield Road Resurfacing |
| 1524406 | FC3689G | E350-152-M03.15/ER-0315(120) | \$168,424.00 | 03/23/2017 | Flat Branch Slide |
| 1524408R1 | FC3690G | E350-152-M03.15/ER-0315(118) | \$246,716.00 | 03/23/2017 | Twelvepole Creek Slide |
| 1524417 | FC3698G | E350-75-M03.15/ER-0315(117) | \$45,944.80 | 04/21/2017 | Darling Lane |
| 1532108 | FC3717G | S352-7-10.43/STP-0007(279)D | \$2,113,353.18 | 07/17/2017 | Turkey Run - Brock Ridge |
| 1533402 | FC3721G | S307-16-7.00/STP-0016(263)D | \$596,176.75 | 08/17/2017 | MINNORA - ORMA |
| 1534115 | FC3713G | S334-55-4.44/STP-0055(041)D | \$524,010.09 | 07/17/2017 | WERTH - CALVIN ROAD |
| 1535102 | FC3753G | S319-480-5.14/STP-0480(014)D | \$259,154.64 | 11/29/2017 | DUKE ST/RESURFACE |
| 1536303 | FC3715G | S330-65-16.64/STP-0065(807)D | \$584,660.38 | 07/17/2017 | US 119 to Dempsey Bottom Road |
| 1536316R1 | FC3660G | S354-618-0.43/STP-0618(009)D | \$1,088,855.25 | 09/07/2017 | 7TH ST +2 |
| 1601106 | FC3716G | S321-19-14.77/STP-0019(453)D | \$326,844.88 | 07/17/2017 | WALKERSVILLE-WESTON ROAD |
| 1602607R1 | FC3695G | S304-4-17.25/STP-0004(063)D | \$366,162.79 | 07/17/2017 | GASSAWAY-SUTTON ROAD |
| 1603325R1 | FC3705G | E350-152-403.15/ER-0415(094) | \$172,678.00 | 10/26/2017 | Dunlow Slide |
| 1604032 | FC3696G | E330-49-403.15/ER-0415(088) | \$215,380.29 | 04/21/2017 | Lobata Pile Wall |
| 1611204R2 | FC3683G | S310-41-2.08/STP-0041(082)D | \$153,703.00 | 11/29/2017 | QUINNIMONT LANDSLIDE |
| 1611211 | FC2125R | U302-901-5.12 00 | \$143,718.50 | 06/06/2017 | Potomac Station Traffic Signal |
| 1611812 | FC3742G | S320-60-0.01/STP-0060(325)D | \$950,000.00 | 10/26/2017 | CHARLESTON ADA |
| 1614725 | FC3746G | E330-65-403.15/ER-0415(095) | \$288,957.86 | 09/07/2017 | North Matewan +3 |
| 1615803 | FC3712G | S329-46-17.42/STP-0046(051)D | \$435,548.00 | 06/26/2017 | PIEDMONT-KEYSER ROAD SLIDE/CORRECT SLIDE |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|-------------------------------|-----------------|------------|--|
| 1618931 | FC3704G | E322-3-S07.15/ER-0715(004) | \$69,790.00 | 06/26/2017 | Sweetland Rd |
| 1621725 | FC2265C | E350-42-403.15/FEMA-4219(000) | \$115,140.03 | 07/17/2017 | Through Fork +3 |
| 1621726 | FC2271C | E350-27-403.15/FEMA-4219(000) | \$98,981.86 | 08/17/2017 | Greenbrier Crk Rd +3 |
| 1622113 | FM2842C | S345-3-26.94 | \$218,106.16 | 05/22/2017 | RIVERSIDE REST ROAD # 2 |
| 1623451 | FC3752G | U341-19-14.47/ACNH-0019(459) | \$11,297,000.00 | 10/10/2017 | STANAFORD RD - INDUSTRIAL DRIVE |
| 1634725R2 | FC3737G | S306-60-0.15/NHPP-0060(330)D | \$587,949.89 | 09/15/2017 | 3rd Avenue |
| 1635428 | FC3702G | S346-76-2.49/STP-0076(015)D | \$218,824.93 | 06/26/2017 | Flemington Road |
| 1635430R1 | FC3719G | S317-19-26.39/STP-0019(455)D | \$442,340.65 | 08/17/2017 | Shinnston-Enterprise Road |
| 1635431 | FC3700G | S317-20-0.00/STP-0020(330)D | \$798,587.37 | 06/26/2017 | Romines Mill Rd |
| 1635432 | FC3714G | S309-23-14.71/STP-0023(051)D | \$272,192.23 | 07/17/2017 | Jacobs Run Road |
| 1635433R1 | FC3697G | S325-310-7.86/STP-0310(039)D | \$345,850.20 | 07/17/2017 | EAST PARK INTERCHANGE |
| 1635436 | FC3711G | S331-857-8.00/STP-0857(022)D | \$259,801.88 | 06/26/2017 | Cheat Rd Microseal |
| 1635525 | FC3720G | S320-61-13.41/STP-0061(085)D | \$776,557.55 | 08/17/2017 | CHESAPEAKE |
| 1635529R1 | FC3692G | S321-33-0.00/STP-0033(396)D | \$229,837.02 | 07/17/2017 | LINN-WESTON ROAD |
| 1700517 | FC3750G | S303-94-0.00/STP-0094(173)D | \$482,018.65 | 11/29/2017 | RACINE - COBBLESTONE DR. |
| 1700525 | FC3701G | S339-72-14.42/STP-0072(081)D | \$542,489.00 | 06/26/2017 | Rowlesburg - Kingwood RD |
| 1700526 | FC3741G | S331-7-23.74/NHPP-0007(292)D | \$328,563.96 | 09/18/2017 | NEW HILL RD |
| 1700532 | FC3707G | S322-3-2.56/STP-0003(272)D | \$223,845.22 | 06/26/2017 | Yeager Highway |
| 1700533 | FC3740G | S350-60-0.16/NHPP-0060(332)D | \$1,160,167.40 | 09/15/2017 | Ceredo to Kenova |
| 1700535 | FC3736G | S306-60-0.14/NHPP-0060(333)D | \$319,986.25 | 08/31/2017 | Adams Avenue |
| 1700631 | FC3718G | S349-20-3.83/STP-0020(331)D | \$358,206.57 | 08/17/2017 | WEBSTER SPRINGS-BUCKHANNON ROAD |
| 1701729 | FC3706G | E304-19-403.15/ER-0415(030) | \$167,574.75 | 06/26/2017 | FLATWOODS-HEATERS ROAD SLIDE |
| 1703825 | FC2124R | U340-869-0.00 00 | \$62,862.00 | 04/05/2017 | BUFFALO BRIDGE LIGHTING |
| 1704435 | FC3709G | E311-18-T06.23/ER-0616(036) | \$128,524.70 | 06/26/2017 | TROY-WEST UNION ROAD SLIDE |
| 1704437 | FC3710G | E351-15-T06.23/ER-0616(034) | \$103,863.00 | 06/26/2017 | WEBSTER SPRINGS-VALLEY HEAD ROAD SLIDE |
| 1705903R1 | FM2844C | S335-40-6.23 00 | \$1,540,288.15 | 08/17/2017 | Elm Grove - Triadelphia |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|------------------------|---------|--------------------------------|-----------------------|------------|--------------------------------------|
| 1705925 | FC3708G | S341-61-0.00/STP-0061(086)D | \$1,087,997.28 | 05/22/2017 | PINEY VIEW - MOUNT HOPE |
| 1706025 | FC3751G | S327-87-3.74/STP-0087(019)D | \$549,193.25 | 11/29/2017 | RED MUD RD. - JACKSON CO LN |
| 1706625 | FM2845C | S335-88-6.19 00 | \$608,745.34 | 08/17/2017 | US 40 - Warden Run |
| 1711601 | FM2843C | S343-9-3.25 00 | \$268,351.40 | 08/17/2017 | Pullman Road Slip Repair |
| 1714325 | FC3744G | S331-7-11.88/NHPP-0007(293)D | \$488,922.17 | 09/07/2017 | Blacksville-Pentress Road |
| 1714329 | FC3730G | S317-20-23.52/STP-0020(333)D | \$290,078.36 | 08/31/2017 | LUMBERPORT RD |
| 1714331 | FC3724G | S339-26-16.26/STP-0026(057)D | \$255,850.00 | 08/31/2017 | KINGWOOD - ALBRIGHT RD |
| 1714341 | FC3747G | S310-41-2.05/STP-0041(083)D | \$1,035,882.17 | 09/07/2017 | Quinnimont - Laurel Creek Road |
| 1714342 | FC3745G | S341-19-14.92/STP-0019(457)D | \$1,371,202.98 | 09/07/2017 | Beckley - Skelton Road |
| 1714343 | FC3738G | S348-18-22.88/STP-0018(137)D | \$818,000.18 | 08/17/2017 | WV 180 - Hickman Run Road |
| 1714346 | FC3743G | S345-3-15.05/STP-0003(274)D | \$852,234.84 | 08/31/2017 | Willowwood - Talcott Road |
| 1714347 | FC3735G | S324-161-17.55/STP-0161(017)D | \$315,761.82 | 08/31/2017 | Pageton - Elkhorn Road |
| 1714427 | FC3734G | S336-220-2.32/STP-0220(200)D | \$275,778.31 | 08/31/2017 | Snowy Mountain - Cave |
| 1714430 | FC3727G | S342-250-3.37/STP-0250(255)D | \$524,861.11 | 08/31/2017 | Cheat Mtn Rd Ph 2 |
| 1714431 | FC3728G | S347-32-1.23/STP-0032(044)D | \$329,633.62 | 08/31/2017 | WV 72 - Canaan Valley |
| 1714440 | FC3729G | S308-16-10.92/STP-0016(278)D | \$930,677.98 | 08/31/2017 | BICKMORE - HARTLAND BR. |
| 1714443 | FC3731G | S301-20-1.77/STP-0020(336)D | \$419,067.03 | 08/31/2017 | BUCKHANNON-CLARKSBURG ROAD |
| 1714444 | FC3739G | S304-15-7.17/STP-0015(112)D | \$355,271.60 | 08/31/2017 | FLATWOODS-DIANA ROAD |
| 1714447 | FC3732G | S349-20-5.91/STP-0020(337)D | \$299,046.63 | 08/31/2017 | DIANA-ROCK CAVE ROAD |
| 1714448 | FC3733G | S351-20-0.00/STP-0020(338)D | \$491,646.07 | 08/31/2017 | WEBSTER ROAD |
| 1714449 | FC3726G | S316-259-32.02/STP-0259(191)D | \$463,264.33 | 08/31/2017 | Wardensville - Hampshire Co. Line |
| 1714450 | FC3725G | S314-29-25.07/STP-0029(031)D | \$1,059,457.35 | 08/31/2017 | SLANESVILLE-BLOOMERY PIKE RD #2 |
| Project Type: P | | Total for Project Type: | \$6,191,993.32 | | Number of Projects: 4 |
| 1533502R1 | PM0519P | G021-HDQ-1.00 | \$455,000.39 | 05/22/2017 | D7 HEADQUARTERS SEWER LINE EXTENSION |
| 1602101R2 | PM0693N | G027-HDQ/ -1. 00 | \$5,499,000.00 | 02/14/2017 | MASON COUNTY HQ |
| 1616110R1 | PF2269C | S345-20/2-0.14 00 | \$168,141.83 | 02/14/2017 | BLUESTONE STATE PARK |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|------------------------|---------|--------------------------------|--|--------------------------------|--|
| 1625901 | PM0521P | G054-WVD/OH-WKM.EM 00 | \$69,851.10 | 08/28/2017 | Williamstown DOH Worker Memorial |
| Project Type: S | | | Total for Project Type: \$77,552,173.55 | Number of Projects: 203 | |
| 0003145 | SC3597G | S308-4/5-2.95/STP-0045(038)D | \$3,653,554.99 | 02/01/2017 | PFC ABRAHAM G SAMS MEMORIAL BRIDGE |
| 0516541 | SC3662G | S326-74-10.23/NHPP-0074(019)D | \$1,676,095.59 | 08/17/2017 | MEIGHEN BRIDGE |
| 0719560 | SC3684G | E322-5/9-M03.15/ER-0315(099) | \$82,609.00 | 11/29/2017 | Hayzlette Fork Road |
| 0813901 | SC3689G | S329-11-7.97/STP-0011(129)D | \$1,289,888.80 | 12/19/2017 | BURLINGTON MILL CREEK BRIDGE |
| 0829045R1 | SM8027C | S335-29-0.00 | \$544,111.11 | 02/14/2017 | Dixon Run Bridge Replacement |
| 1001909 | SM8043C | S308-16/6-4.24 00 | \$430,072.79 | 05/22/2017 | Sycamore Bridge |
| 1003530R1 | SC3626G | S331-59-0.00/STP-0059(005)D | \$902,209.00 | 06/26/2017 | Van Voorhis Road |
| 1016121 | SC3690G | S325-91-1.24/NHPP-0091(007)D | \$435,634.04 | 11/29/2017 | Rachel Railroad Overpass |
| 1016123 | SM8030C | S326-74-18.50 | \$2,849,300.00 | 04/21/2017 | CR 74, Adaline Bridge Replacement |
| 1114455 | SC3547C | S330-3/5-14.61/NFA-2117(013)D | \$2,986,519.00 | 09/15/2017 | BIG ROCK BRIDGE +1 |
| 1114456 | SC3548C | S310-1-7.99/NFA-2117(014)D | \$436,486.23 | 09/15/2017 | LOOP CREEK BRIDGE |
| 1208209 | SC3648G | U317-CHE/ST-0.00/STP-2012(705) | \$368,649.84 | 07/07/2017 | SOUTH CHESTNUT STREET |
| 1213602 | SC3545C | S313-60/29-0.01/NFA-2117(031)D | \$1,181,832.00 | 09/15/2017 | REESE BRIDGE |
| 1213603 | SC3688G | S330-3/5-16.21/NHPP-0035(209)D | \$1,725,600.00 | 12/19/2017 | BREEDEN THROUGH GIRDER BRIDGE |
| 1213803 | SC3546C | S321-1-4.66/NFA-2117(012)D | \$983,168.55 | 09/15/2017 | HORSE RUN RIB ARCH BRIDGE |
| 1234707 | SC3549C | S349-1-3.06/NFA-2117(018)D | \$411,672.09 | 09/15/2017 | WHITE OAK ARCH |
| 1235006 | SC2922G | S386-REC/AL-17./STP-2017(027)D | \$192,556.25 | 07/17/2017 | D-6 RECALL STRIPING |
| 1312703 | SM8035C | S330-52/43-0.25 | \$254,635.00 | 04/21/2017 | High Street Slide |
| 1322415 | SC3642G | S302-OAK/BR-1/STP-2013(069)D | \$823,357.00 | 05/25/2017 | OAK STREET BRIDGE |
| 1328820 | SM8057C | S335-19-0.39 | \$715,603.32 | 11/29/2017 | Fairmont Pike Road Resurfacing |
| 1330206 | SC3652G | S331-100-1.98/STP-0100(154)D | \$233,124.91 | 07/17/2017 | GRANVILLE-BERTHA HILL SLIDE |
| 1400802 | SM8028C | S320-73-11.49 | \$315,986.80 | 02/14/2017 | Upper Campbells Creek |
| 1401401 | SC3653G | U302-11/60-0.00/CMAQ-1160(003) | \$487,111.76 | 07/17/2017 | CAMPUS DRIVE RTL |
| 1402103R2 | SM8021C | S310-15-10.14 00 | \$391,285.20 | 02/14/2017 | Turnpike Bridge Substructure Restoration |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|---------------------------------|-----------------|------------|---|
| 1411801 | SC3512C | X325-64/5-0.00 | \$532,810.35 | 04/21/2017 | Tulip Lane IAR |
| 1425305 | SC3623G | S350-75-0.01/STP-0075(016)D | \$265,014.10 | 03/23/2017 | US 60 to I-64 |
| 1432110R1 | SC3637G | S320-60-16.57/STP-0060(311)D | \$286,992.00 | 12/19/2017 | US 60 LEE STREET BRIDGE LIGHT STANDARD REPAIR |
| 1504911R1 | SC3612G | S320-43-1.31/STP-0043(135)D | \$559,000.00 | 02/14/2017 | ELKVIEW I-79 I/C BRIDGE +1 |
| 1506206 | SC3544C | S324-3-0.08/NFA-2117(026)D | \$1,830,999.00 | 09/15/2017 | GREEN B & MARGIE BLANKENSHIP BRIDGE |
| 1511408 | SC3513G | U349-9-0.20/RHPD-0009(242)D | \$69,079.55 | 09/15/2017 | CHARLES STREET CROSSING |
| 1513251 | SC3483C | E322-946-M03.15/FEMA-4210(000) | \$96,219.00 | 02/14/2017 | Thompson Drive Slide |
| 1516717R1 | SC3625G | S331-57-0.01/STP-0057(017)D | \$74,976.90 | 10/26/2017 | Collins Ferry Road |
| 1516904R1 | SC3486C | E322-40-M03.15/FEMA-4210(000) | \$204,660.00 | 02/14/2017 | Sugartree Creek Road |
| 1516907 | SC3497C | E322-16-M03.15/FEMA-4210(000) | \$497,360.29 | 02/14/2017 | Joes Creek Road #3 |
| 1516908R1 | SC3488C | E322-16-M03.15/FEMA-4210(000) | \$153,039.58 | 02/14/2017 | Joes Creek Road #2 |
| 1516911 | SC3487C | E322-5/8-M03.15/FEMA-4210(000) | \$124,353.76 | 02/14/2017 | Toney Branch #2 |
| 1516913 | SC3491C | E322-44-M03.15/FEMA-4210(000) | \$140,856.35 | 02/14/2017 | Parsner Stenson Branch Road |
| 1517411 | SC3485C | E350-29/9-M03.15/FEMA-4210(000) | \$112,178.00 | 02/14/2017 | Webb Road |
| 1518910R1 | SC3624G | S317-24-0.52/STP-0024(038)D | \$253,025.62 | 10/26/2017 | Johnson Avenue-Bridgeport High |
| 1521906R1 | SC3496C | E322-14/1-M03.15/FEMA-4210(000) | \$128,613.39 | 02/14/2017 | Ivy Creek Road |
| 1523352 | SC3638G | S327-35/10-5.21/STP-3510(003)D | \$571,269.53 | 05/22/2017 | WOLFE VALLEY GIRDER BRIDGE |
| 1524322 | SC3640G | E330-3/2-M03.15/ER-0315(105) | \$265,116.85 | 05/22/2017 | Moses Fork Road |
| 1524401 | SC3627G | E330-13-M03.15/ER-0315(102) | \$128,684.50 | 03/23/2017 | Gilbert Creek Road |
| 1524415 | SC3621G | E350-17-M03.15/ER-0315(116) | \$250,827.00 | 03/23/2017 | Left Fork Wilson Creek |
| 1525830 | SC3649G | E306-30-M03.15/ER-0315(095) | \$127,237.00 | 07/17/2017 | CYRUS CREEK ROAD |
| 1529429R2 | SC3415C | E323-701/85-M03.15/FEMA-4210(0 | \$97,123.00 | 02/14/2017 | Rt Fork Bruno Rd +1 |
| 1529627R1 | SC3366C | E306-69-M03.15/FEMA-4210(000) | \$150,135.33 | 11/29/2017 | Hickory Ridge Road +3 |
| 1529751 | SC3551C | X302-11/65-0.00 03 | \$2,699,780.50 | 09/07/2017 | DEVELOPMENT DRIVE EXP +1 |
| 1530026R2 | SC3445C | E350-19-M03.15/FEMA-4210(000) | \$224,129.16 | 02/14/2017 | White's Creek +4 |
| 1533425R1 | SC3501C | E306-3/2-413.15/FEMA-4221(000) | \$36,169.57 | 04/21/2017 | Left Fork Nine Mile |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|---------------------------------|-----------------|------------|--------------------------|
| 1533426R1 | SC3478C | E306-7/1-413.15/FEMA-4221(000) | \$339,990.00 | 02/14/2017 | Nine Mile Road |
| 1533428 | SC3507C | E306-36-413.15/FEMA-4221(000) | \$122,902.00 | 03/23/2017 | Charley Creek Road |
| 1533429R1 | SC3503C | E306-25/6-413.15/FEMA-4221(000) | \$216,939.25 | 04/21/2017 | Porters Creek Road |
| 1533430R1 | SC3506C | E306-43/4-413.15/FEMA-4221(000) | \$88,930.00 | 04/21/2017 | Steer Branch |
| 1533431 | SC3504C | E306-26/16-413.15/FEMA-4221(00) | \$106,247.00 | 03/23/2017 | Sam Collins Road |
| 1533432 | SC3514C | E306-43-413.15/FEMA-4221(000) | \$61,096.10 | 05/22/2017 | Raccoon Creek Road |
| 1533433 | SC3510C | E306-10/3-413.15/FEMA-4221(000) | \$29,505.51 | 04/21/2017 | Doss Hill Road |
| 1533434 | SC3505C | E306-31/9-413.15/FEMA-4221(000) | \$107,305.00 | 03/23/2017 | Dry Branch |
| 1533435 | SC3502C | E306-25/2-413.15/FEMA-4221(000) | \$146,903.50 | 03/23/2017 | West Mud River Road |
| 1600527 | SC3499C | E306-31/4-M03.15/FEMA-4210(000) | \$267,800.50 | 04/21/2017 | Ousley Gap Road |
| 1600529R1 | SC3479C | E350-14/1-M03.15/FEMA-4210(000) | \$146,364.62 | 02/14/2017 | Right Fork Buffalo Creek |
| 1600530 | SC3484C | E350-8/1-M03.15/FEMA-4210(000) | \$88,230.00 | 02/14/2017 | Hutchinson Branch |
| 1600531 | SC3536C | E350-36-M03.15/FEMA-4210(000) | \$113,216.00 | 07/17/2017 | Mill Creek |
| 1601110 | SC3654G | S349-5/8-0.00/STP-0508(003)D | \$67,187.41 | 07/17/2017 | VICKSBURG ROAD +1 |
| 1602728 | SC3650G | E306-43-413.14/ER-0415(036) | \$133,977.38 | 07/17/2017 | Long Branch #1 |
| 1602729 | SC3656G | E306-43-413.15/ER-0415(034) | \$131,407.92 | 08/17/2017 | Long Branch #3 |
| 1602730 | SC3639G | E306-43-413.15/ER-0415(031) | \$79,045.00 | 05/22/2017 | Long Branch #5 |
| 1602731 | SC3628G | E306-43-413.15/ER-0415(035) | \$95,900.00 | 04/21/2017 | Long Branch #2 |
| 1602826 | SC3534C | E350-36-403.15/FEMA-4219(000) | \$118,321.84 | 07/17/2017 | Sunny Side 2 |
| 1602827 | SC3535C | E350-36-403.15/FEMA-4219(000) | \$90,746.00 | 07/17/2017 | Sunny Side Crum Hill |
| 1602828 | SC3542C | E350-36-403.15/FEMA-4219(000) | \$91,243.32 | 08/17/2017 | Crum Hill Road |
| 1602831R1 | SC3481C | E350-52/44-403.15/FEMA-4219(00) | \$78,257.26 | 02/14/2017 | Mose Asbury Road |
| 1603329R1 | SC3480C | E350-29/2-403.15/FEMA-4219(000) | \$93,733.00 | 02/14/2017 | Paddle Creek Road |
| 1603430 | SC3563C | E322-3/6-S07.15/FEMA-4236(000) | \$158,819.73 | 11/29/2017 | Middle Creek Rd +5 |
| 1604006 | SC3671G | U302-11-23.13/CMAQ-2016(052)D | \$574,575.11 | 08/17/2017 | MARLOWE I/C IMPROVEMENTS |
| 1604126R2 | SC3490C | E322-42-S07.15/FEMA-4236(000) | \$117,761.03 | 08/17/2017 | Laurel Fork Road |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|----------------------------------|-----------------|------------|----------------------------------|
| 1604128 | SC3523C | E322-44-S07.15/FEMA-4236(000) | \$62,770.99 | 06/26/2017 | Stinson Branch Road |
| 1604331 | SC3543C | E322-15-S07.15/FEMA-4236(000) | \$139,224.87 | 08/17/2017 | Big Ugly Creek Rd +5 |
| 1604385 | SC3539C | E322-54/1-S07.15/FEMA-4236(000) | \$69,670.06 | 07/28/2017 | HAMILTON CREEK RD +4 |
| 1604729R2 | SC3566C | E323-7/13-S07.15/FEMA-4236(000) | \$95,114.25 | 11/29/2017 | ROCK LICK BRANCH RD +4 |
| 1604730 | SC3565C | E323-3/34-S07.15/FEMA-4236(000) | \$53,382.92 | 11/29/2017 | MILL BRANCH RD +3 |
| 1606128R2 | SC3457C | E322-44-S07.15/FEMA-4236(000) | \$250,815.46 | 02/14/2017 | STINSON BRANCH RD +8 |
| 1606301 | SC3511C | E344-52/8-M03.15/FEMA-4210(000) | \$150,098.30 | 04/21/2017 | Chase Road Structure Replacement |
| 1606427 | SC3540C | E322-37/2-403.15/FEMA-4219(000) | \$140,020.22 | 07/17/2017 | Sulphur Spring Road +7 |
| 1607725 | SC3518C | E322-70-403.15/FEMA-4219(000) | \$44,696.21 | 05/22/2017 | East Fork Road +3 |
| 1607726 | SC3400C | E322-10/3-403.15/FEMA-4219(000) | \$216,591.32 | 07/17/2017 | Sand Creek Road +8 |
| 1608928 | SC3493C | E322-52-403.15/FEMA-4219(000) | \$148,822.71 | 02/14/2017 | Ten Mile Road |
| 1608931R2 | SC3489C | E322-30/1-403.15/FEMA-4219(000) | \$86,671.70 | 08/17/2017 | Lower Two Mile |
| 1608934 | SC3494C | E322-3/12-403.15/FEMA-4219(000) | \$96,828.20 | 02/14/2017 | Mahone Creek Road |
| 1609626 | SC3533C | E330-1-403.15/FEMA-4219(000) | \$125,000.00 | 06/26/2017 | Barker Mountain Road |
| 1611326 | SC3528C | E322-10/2-403.15/FEMA-4219(000) | \$205,768.00 | 06/26/2017 | Guyan River Road +1 |
| 1611725R1 | SC3477C | E322-7-403.15/FEMA-4219(000) | \$88,181.93 | 02/14/2017 | Upper Big Creek Road +2 |
| 1611726R2 | SC3450C | E322-38/1-403.15/FEMA-4219(000) | \$65,030.13 | 02/14/2017 | Right Fork Harless +2 |
| 1611727 | SC3564C | E322-44-403.15/FEMA-4219(000) | \$239,634.54 | 11/29/2017 | Parsner Stinson Branch +7 |
| 1611814 | SC3670G | S331-45-11.46/STP-0045(074)D | \$879,386.65 | 09/15/2017 | RIVER RD/DUPONT AVE I/S |
| 1612426 | SC3522C | E322-50/1-403.15/FEMA-4219(000) | \$199,702.36 | 04/21/2017 | Upper Four Mile Road +6 |
| 1612427 | SC3508C | E322-68/5-403.15/FEMA-4219(000) | \$157,327.01 | 03/23/2017 | Short Bend Road +5 |
| 1612428R1 | SC3482C | E322-72-403.15/FEMA-4219(000) | \$196,542.68 | 02/14/2017 | Big Branch Harts Creek +7 |
| 1612429 | SC3515C | E322-10/45-403.15/FEMA-4219(000) | \$327,653.77 | 06/05/2017 | Old Country Road +8 |
| 1614807 | SM8036C | S307-11-1.51 | \$119,340.87 | 05/22/2017 | Euclid - Nicut Road Slip Repair |
| 1614809 | SM8037C | S307-15-2.85 | \$90,615.00 | 05/22/2017 | White Oak - Oka Road Slip Repair |
| 1615802 | SC3555C | E354-19-S07.15/FEMA-4236(000) | \$129,466.00 | 10/26/2017 | Slate Creek Rd Slip Repair |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|--------------------------------|-----------------|------------|-----------------------------------|
| 1616126 | SC3531C | E350-52/44-403.15/FEMA-4219(00 | \$165,206.33 | 07/17/2017 | Mose Asbury Road +5 |
| 1616826 | SC3495C | E330-2-M03.15/FEMA-4210(000) | \$54,706.74 | 02/14/2017 | Marrowbone Creek Road +1 |
| 1617426 | SC3537C | E322-7/11-403.15/FEMA-4219(000 | \$281,738.03 | 07/17/2017 | Upton Creek Road +2 |
| 1618126 | SC3525C | E350-36-403.15/FEMA-4219(000) | \$32,164.21 | 06/26/2017 | Tug River Road Slide |
| 1618226 | SC3516C | E322-36-403.15/FEMA-4219(000) | \$63,031.59 | 05/22/2017 | Two Mile Road +3 |
| 1618930 | SC3500C | E323-2/1-403.15/FEMA-4219(000) | \$119,755.00 | 04/21/2017 | Ed Stone Branch |
| 1618933 | SC3517C | E322-50-403.15/FEMA-4219(000) | \$99,042.97 | 05/22/2017 | Four Mile Creek |
| 1620211 | SC3559C | E343-7/5-M03.15/FEMA-4210(000) | \$200,003.18 | 11/29/2017 | Buzzard Run Structure Replacement |
| 1620230 | SC3520C | E350-40-403.15/FEMA-4219(000) | \$67,184.08 | 05/22/2017 | Drag Creek Road +2 |
| 1620231 | SC3541C | E350-41/1-403.15/FEMA-4219(000 | \$153,685.00 | 08/17/2017 | Turkey Creek Road +3 |
| 1620326 | SC3513C | E322-7/6-403.15/FEMA-4219(000) | \$121,109.61 | 05/22/2017 | Laurel Creek Road +2 |
| 1621351 | SC3631G | E320-47-T06.23/ER-0616(014) | \$799,016.74 | 04/21/2017 | PINCH - QUICK RD FOC |
| 1621727R1 | SC3561C | E350-36-403.15/FEMA-4219(000) | \$135,029.66 | 11/29/2017 | Crum Hill Road +4 |
| 1621728 | SC3519C | E350-30-403.15/FEMA-4219(000) | \$156,420.52 | 05/22/2017 | Big Lynn Creek Road +3 |
| 1622110 | SM8056C | S334-3-1.43 00 | \$199,819.20 | 08/31/2017 | TIOGA ROAD |
| 1622830 | SC3509C | E350-37/1-403.15/FEMA-4219(000 | \$106,765.00 | 03/23/2017 | Lower Mill Creek |
| 1623130R1 | SC3618G | E323-5-S07.15/ER-0715(007) | \$124,685.00 | 05/22/2017 | Mud Fork Road |
| 1623131 | SC3635G | E323-14-S07.15/ER-0715(005) | \$313,222.00 | 04/21/2017 | Amherstdale Slide |
| 1623132R1 | SC3619G | E323-8-S07.15/ER-0715(006) | \$146,687.00 | 05/22/2017 | Mill Creek Road |
| 1623133 | SC3530C | E330-1-403.15/FEMA-4219(000) | \$75,973.01 | 07/17/2017 | Barker Mountain Road +4 |
| 1623533 | SC3527C | E350-8-403.15/FEMA-4219(000) | \$39,831.80 | 06/26/2017 | Docks Creek Road |
| 1624426 | SC3550C | E351-26-T06.23/FEMA-4273(000) | \$90,390.00 | 09/15/2017 | BERGOO ROAD SLIDE #1 |
| 1624427 | SC3554C | E351-26/1-T06.23/FEMA-4273(000 | \$116,996.00 | 10/11/2017 | BERGOO ROAD SLIDE #2 |
| 1624428 | SC3552C | E351-26/1-T06.23/FEMA-4273(000 | \$164,961.00 | 09/15/2017 | BERGOO SAMP ROAD SLIDE #1 |
| 1626726 | SC3620G | E313-25-T06.23/ER-0616(024) | \$407,824.50 | 02/01/2017 | Smoot Road FOC |
| 1627826 | SC3655G | E326-14-408.15/ER-0415(028) | \$168,643.00 | 08/17/2017 | Pine Hill Slip Repair |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|---------------------------------|-----------------|------------|--------------------------------|
| 1627828 | SC3529C | E335-19-408.15/FEMA-4220(000) | \$408,120.86 | 06/26/2017 | Fairmont Pike Slip Repair |
| 1627829 | SC3521C | E348-28/1-408.15/FEMA-4220(000) | \$148,221.40 | 05/22/2017 | Wetzel/Tyler Ridge Slip Repair |
| 1627830 | SC3553C | E351-26/1-T06.23/FEMA-4273(000) | \$66,949.00 | 10/11/2017 | BERGOO SAMP ROAD SLIDE #2 |
| 1627831 | SC3556C | E351-26/1-T06.23/FEMA-4273(000) | \$88,480.00 | 10/11/2017 | BERGOO SAMP ROAD SLIDE #3 |
| 1627832 | SC3557C | E351-42-T06.23/FEMA-4273(000) | \$175,812.53 | 10/11/2017 | GAULEY RIVER ROAD SLIDE |
| 1627833 | SC3641G | E326-74-M03.15/ER-0315(205) | \$432,251.00 | 05/22/2017 | Fish Creek Slip Repair |
| 1628027 | SC3663G | S354-26-1.53/STP-0026(055)D | \$499,000.32 | 08/17/2017 | Stillwell Rd Resurfacing |
| 1632025 | SC3526C | E304-38-T06.23/FEMA-4273(000) | \$96,039.00 | 06/26/2017 | POLEMIC RUN ROAD SLIDE |
| 1632026 | SC3560C | E322-15-T06.23/FEMA-4273(000) | \$169,290.32 | 11/29/2017 | Big Ugly Creek Rd |
| 1632027 | SC3636G | E350-37-T06.23/ER-0616(026) | \$490,000.00 | 04/21/2017 | JOYCES SLAB FOC |
| 1633507 | SM8044C | S324-14-0.00 00 | \$311,321.90 | 05/22/2017 | Ashland - Crumpler |
| 1633508 | SM8046C | S328-24-2.00 00 | \$341,993.30 | 06/26/2017 | PISGAH ROAD |
| 1633509 | SM8060C | S341-29/2-0.00 00 | \$370,375.49 | 11/29/2017 | Besoco - Pemberton Road |
| 1633510 | SM8051C | S355-9/5-0.00 00 | \$275,481.00 | 06/26/2017 | Wyoming - Windom Road |
| 1633602 | SM8040C | S313-60/32-2.60 00 | \$656,676.91 | 05/22/2017 | JAMES RIVER KANAWHA TURNPIKE |
| 1633626 | SC3558C | E350-27-T06.23/FEMA-4273(000) | \$147,541.50 | 10/26/2017 | Wolf Creek Rd |
| 1634003 | SM8041C | S332-24-0.97 | \$483,435.16 | 05/22/2017 | BOZOO ROAD |
| 1634004 | SM8045C | S313-36-0.00 00 | \$448,997.82 | 06/26/2017 | Big Draft Road |
| 1634013 | SM8039C | S302-8-0.00 | \$254,830.85 | 05/22/2017 | ROPP/NIPETOWN ROAD |
| 1635429 | SC3659G | S310-9-0.00/STP-0009(249)D | \$495,570.87 | 08/17/2017 | GATEWOOD ROAD |
| 1635437 | SC3646G | S317-26-1.92/STP-0026(056)D | \$224,800.09 | 06/26/2017 | BRIDGEPORT BRUSHYFORK |
| 1635503 | SM8031C | S351-15/19-0.00 | \$89,090.63 | 04/21/2017 | POLECAT ROAD |
| 1636225 | SC3661G | S310-61/24-2.25/STP-6124(008)D | \$341,023.14 | 08/17/2017 | ARMSTRONG CREEK ROAD |
| 1700326 | SC3651G | S320-25-10.25/NHPP-0025(133)D | \$1,526,789.01 | 07/17/2017 | 7TH AVENUE |
| 1700501 | SM8052C | S338-219/2-1.63 00 | \$174,559.90 | 06/26/2017 | Dry Branch Road |
| 1700502 | SM8055C | S338-29-2.14 00 | \$137,969.20 | 08/17/2017 | Lobelia Road |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|--------------------------------|-----------------|------------|---------------------------------|
| 1700503 | SM8049C | S338-31-5.80 00 | \$198,558.05 | 06/26/2017 | Denmar Road |
| 1700504 | SM8050C | S347-35/15-0.00 00 | \$231,459.36 | 06/26/2017 | Gladwin Road +1 |
| 1700505 | SM8048C | S338-6/1-0.00 00 | \$203,774.40 | 06/26/2017 | North Fork Road +2 |
| 1700506 | SM8032C | S301-9-7.05 | \$258,636.95 | 04/21/2017 | TETER LAKE ROAD +1 |
| 1700507 | SM8053C | S304-19/22-1.93 00 | \$321,872.42 | 08/17/2017 | SCOTTS FORK ROAD |
| 1700509 | SM8034C | S351-9-9.64 | \$340,642.08 | 04/21/2017 | ERBACON ROAD |
| 1700511 | SM8033C | S349-20/7-0.00 | \$198,117.70 | 04/21/2017 | LICK RUN ROAD |
| 1700513 | SM8062C | S321-44-1.67 00 | \$240,496.40 | 12/19/2017 | WALKERSVILLE-ARNOLD ROAD |
| 1700630R1 | SC3634G | S311-5-6.37/STP-0005(162)D | \$181,576.46 | 08/31/2017 | GRANTSVILLE-GLENVILLE ROAD |
| 1700632R1 | SC3629G | S311-47-4.97/STP-0047(057)D | \$388,995.84 | 08/17/2017 | LINN-COXS MILLS ROAD |
| 1700633R1 | SC3630G | S321-12-0.00/STP-0012(058)D | \$397,519.81 | 10/26/2017 | NEW JACKSONS MILL ROAD |
| 1700634R1 | SC3633G | S304-11-2.65/STP-0011(163)D | \$204,504.74 | 07/17/2017 | SERVIA ROAD |
| 1700635R1 | SC3632G | S301-24-1.54/STP-0024(040)D | \$210,122.14 | 07/17/2017 | CHESTNUT RIDGE ROAD +1 |
| 1700640 | SC3658G | S312-5-7.42/STP-0005(163)D | \$450,254.10 | 08/17/2017 | FOREMAN-MEDLEY/RESURFACE |
| 1700901 | SM8038C | S302-1-4.22 | \$173,490.92 | 05/22/2017 | VINEYARD ROAD #2/RESURFACING |
| 1701001 | SM8061C | S321-19/39-0.00 00 | \$214,120.25 | 12/19/2017 | SKIN CREEK ROAD |
| 1701003 | SM8047C | S338-1/4-0.00 00 | \$207,102.88 | 06/26/2017 | Laurel Run Road |
| 1701025 | SC3647G | S325-19/22-0.00/STP-1922(001)D | \$124,943.03 | 06/26/2017 | Country Club Road |
| 1701026 | SC3657G | S302-19/1-0.00/STP-0191(003)D | \$355,486.58 | 08/17/2017 | Airport Road Resurfacing |
| 1701028 | SC3660G | S329-11-5.84/STP-0011(164)D | \$441,578.75 | 08/17/2017 | PATTERSON CRK RD+2 |
| 1701727 | SC3532C | E334-19/41-T06.23/FEMA-4273(00 | \$156,200.00 | 07/17/2017 | POWELL CREEK ROAD |
| 1702729 | SC2396R | U302-45-14.31 00 | \$105,633.00 | 05/30/2017 | Weis Market Signal Modification |
| 1703397 | SM8029C | S318-14-8.06 00 | \$213,007.41 | 04/21/2017 | Trace Fork Slip Repair |
| 1704432 | SC3683G | E344-29-T06.23/ER-0616(039) | \$187,151.42 | 10/30/2017 | Big Sandy Rd Slip Repair |
| 1704433 | SC3643G | E344-29-T06.23/ER-0616(038) | \$164,235.82 | 06/26/2017 | Big Sandy Rd Slip Repair |
| 1704434 | SC3644G | E344-29-T06.23/ER-0616(037) | \$94,366.70 | 06/26/2017 | Big Sandy Rd Slip Repair |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|------------------------|---------|--------------------------------|------------------------|------------|------------------------------------|
| 1704533 | SC3645G | E313-17-T06.23/ER-0616(028) | \$134,099.00 | 06/26/2017 | Williamsburg Road |
| 1704628 | SC3682G | S384-GDR/L-17./HSIP-2017(103)D | \$1,494,308.41 | 12/05/2017 | 2017 D4 GUARDRAIL IDIQ GDRL |
| 1704630 | SC3685G | S386-GDR/L-17./HSIP-2017(107)D | \$2,061,551.00 | 12/06/2017 | 2017 D6 IDIQ Guardrail |
| 1704632 | SC3700G | S388-GDR/L-17./HSIP-2017(111)D | \$797,985.00 | 12/19/2017 | 2017 D8 Guardrail |
| 1704633 | SC3687G | S389-GDR/L-17/HSIP-2017(113)D | \$1,218,549.00 | 12/19/2017 | 2017 D9 IDIQ GUARDRAIL |
| 1706626 | SC3562C | E345-1-T06.23/FEMA-4273(000) | \$108,721.00 | 11/29/2017 | LOCKBRIDGE ROAD |
| 1711602 | SM8054C | S307-26-2.95 02 | \$193,408.13 | 08/17/2017 | Walnut Road Slip Repair |
| 1714326 | SC3673G | S331-59-0.42/STP-0059(009)D | \$188,820.34 | 09/07/2017 | VAN VOORHIS RD +1 |
| 1714327 | SC3674G | S331-100-3.93/STP-0100(156)D | \$268,417.67 | 09/07/2017 | MAIDSVILLE RD |
| 1714328 | SC3676G | S331-73-7.85/STP-0073(087)D | \$261,522.11 | 09/07/2017 | Uffington Road |
| 1714330 | SC3666G | S325-73/73-0.00/STP-7373(020)D | \$220,601.16 | 08/31/2017 | MIDDLETOWN RD |
| 1714332 | SC3664G | S339-26-32.84/STP-0026(058)D | \$179,555.74 | 08/31/2017 | BRANDONVILLE |
| 1714333 | SC3668G | S346-40-0.00/STP-0040(078)D | \$236,454.54 | 08/31/2017 | RIVERSIDE DR |
| 1714334 | SC3675G | S306-31-5.55/STP-0031(050)D | \$631,558.57 | 09/07/2017 | McComas Road |
| 1714337 | SC3672G | S354-31-3.49/STP-0031(051)D | \$752,585.11 | 09/07/2017 | Deerwalk Highway Resurfacing |
| 1714338 | SC3667G | S320-4-0.04/STP-0004(064)D | \$1,219,990.52 | 08/31/2017 | ELK RIVER RD. |
| 1714446 | SC3669G | S321-19-23.97/STP-0019(458)D | \$672,560.25 | 08/31/2017 | MAIN STR.-WESTON |
| 1722604 | SM8058C | S337-10-0.01 00 | \$822,028.01 | 11/29/2017 | Cow Creek Resurfacing |
| 1722608 | SM8063C | S354-901/18-0.00 00 | \$848,800.80 | 12/19/2017 | Mt Pleasant Estates Rehabilitation |
| 1723507 | SM8066C | S305-12-0.01 | \$534,501.00 | 12/19/2017 | Eldersville Rd.- Harmon Creek Rd. |
| 1723521 | SM8059C | S315-26-0.01 00 | \$686,949.48 | 11/29/2017 | Frankfort Rd - Hardin Run Rd |
| 1732001 | SM8064C | S324-13-0.01 02 | \$446,431.90 | 12/01/2017 | Gary Bridge |
| 9830006 | SC3622G | S310-25/2-0.10/STP-0252(005)D | \$2,754,941.00 | 03/23/2017 | THURMOND BRIDGE |
| Project Type: T | | Total for Project Type: | \$48,903,194.86 | | Number of Projects: 48 |
| 0112940R1 | TC3072G | S342-219-15.02/NHPP-0219(143)D | \$1,343,209.15 | 09/15/2017 | HAMILTON CABIN BRIDGE |
| 0516553 | TC3089G | S327-62-19.55/STP-0062(819)D | \$707,170.44 | 08/17/2017 | PT PLEASANT 6TH STREET BRIDGE |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|--------------------------------|-----------------|------------|--|
| 0633541 | TC3090G | S304-5-3.75/STPG-0005(107)D | \$1,025,350.00 | 08/17/2017 | Burnsville Interchange Lighting |
| 1006326 | TC3106G | S342-33-18.44/NHPP-0033(348)D | \$3,539,399.98 | 12/19/2017 | TROOPER BRIAN WILLIAM LINN MEMORIAL BRIDGE |
| 1015322 | TC2166C | S311-33-1.08/NFA-2117(015)D | \$2,107,470.00 | 09/15/2017 | STUMPTOWN BRIDGE |
| 1220902 | TC2165C | S314-50-32.29/NFA-2117(027)D | \$1,153,250.00 | 09/18/2017 | MILL BRANCH BR |
| 1229908 | TC3084G | U325-250-19.44/HSIP-0250(219)D | \$1,434,600.10 | 08/17/2017 | US 250 TWLTL |
| 1430307 | TC3080G | S313-60-15.08/STP-0060(306)D | \$1,594,500.00 | 06/26/2017 | SAM BLACK BR O/L +2 |
| 1500605 | TC2164C | U329-220-14.40 | \$137,361.50 | 03/23/2017 | STATE STREET TRAFFIC SIGNAL |
| 1504301R1 | TC3064G | S317-20-30.57/NHPP-0020(317)D | \$1,961,499.00 | 09/18/2017 | DOLA BRIDGE |
| 1504405 | TC3105G | S330-52-33.70/NHPP-0052(316)D | \$188,372.00 | 12/19/2017 | KING COAL HIGHWAY DRAINAGE REPAIR |
| 1524321 | TC3077G | E330-52-M03.15/ER-0315(070) | \$248,550.80 | 05/22/2017 | Kermit Slide |
| 1524507R1 | TC3067G | S323-80.0.00/NHPP-0080(037)D | \$1,065,314.97 | 07/17/2017 | Verner - Man |
| 1525829 | TC3066G | E323-10-M03.15/ER-0315(101) | \$284,364.00 | 04/21/2017 | Huff Creek Man Area |
| 1525928 | TC3076G | E322-10-M03.15/ER-0315(098) | \$118,339.87 | 05/22/2017 | Branchland Slide |
| 1525929R1 | TC3082G | E322-10-M03.15/ER-0315(051) | \$143,535.75 | 07/28/2017 | West Hamlin Slide |
| 1534111R1 | TC3063G | S302-9-10.44/NHPP-0009(247)D | \$2,142,133.16 | 08/17/2017 | HEDGESVILLE ROAD |
| 1606710 | TC3068G | E310-61-413.15/ER-0415(027) | \$590,245.00 | 03/23/2017 | PAGE - ROBSON ROAD |
| 1607708 | TC3069G | U319-340-9.60/HSIP-0340(066)D | \$49,975.00 | 03/23/2017 | US 340 FLASHERS |
| 1611207 | TC2069R | U302-9-8.63 00 | \$168,901.40 | 12/14/2017 | Stonecrest Development Traffic Signal |
| 1618127 | TC3074G | E330-52-403.15/ER-0415(090) | \$87,441.00 | 05/22/2017 | Delbarton Pipe Replacement |
| 1620202 | TC3073G | S346-50-1.70/STP-0050(357)D | \$1,461,307.72 | 05/22/2017 | Fourco Hill Slide |
| 1632126 | TC3075G | E308-11-T06.23/ER-0616(025) | \$337,100.20 | 05/22/2017 | TRIPLETT RIDGE ROAD FOC |
| 1635434R1 | TC3081G | S325-250-3.38/STP-0205(252)D | \$495,283.21 | 07/17/2017 | Whitehall-Fairmont Road |
| 1635435 | TC3079G | S325-250-7.94/STP-0250(253)D | \$178,930.87 | 06/26/2017 | Fairmont-Farmington Road |
| 1635526 | TC3104G | S318-33-11.33/STP-0033(395)D | \$576,871.60 | 10/26/2017 | WEST MAIN ST |
| 1635527 | TC3088G | S331-119-9.81/STP-0119(441)D | \$1,118,882.00 | 08/17/2017 | HORNBECK-SCOTT AVE |
| 1635530R1 | TC3065G | S301-119-16.37/STP-0119(442)D | \$171,242.21 | 07/17/2017 | PHILIPPI-GRAFTON ROAD |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|------------------------|---------|--------------------------------|-------------------------|------------|---|
| 1700325 | TM2068R | S325-250-6.82 00 | \$127,719.00 | 08/14/2017 | Fairmont Dunkin Donut Traffic Signal Modification |
| 1700527 | TC3078G | S344-33-2.46/STP-0033(400)D | \$839,306.26 | 06/26/2017 | Peniel - Stover |
| 1700529 | TC3087G | S354-14-0.01/STP-0014(167)D | \$362,969.60 | 08/17/2017 | Pike Street Resurfacing |
| 1700625 | TC3085G | S342-33-8.64/NHPP-0033(401)D | \$502,885.80 | 08/17/2017 | CORRIDOR H - ELKINS |
| 1700628 | TC3086G | S342-2199-22.59/NHPP-0219(358) | \$223,389.49 | 08/23/2017 | MILL CREEK |
| 1700629R1 | TC3070G | S304-5-3.98/STP-0005(161)D | \$288,501.18 | 07/17/2017 | BURNSVILLE-GEM ROAD |
| 1701027 | TC3083G | S312-93-12.17/NHPP-0093(141)D | \$623,484.52 | 08/17/2017 | OAKDALE CHURCH-DAM SITE 14 ACCESS |
| 1714339 | TC3101G | S305-27-5.58/STP-0027(047)D | \$109,979.97 | 09/07/2017 | WV 88 - Pennsylvania State Line |
| 1714344 | TC3094G | S352-20-5.41/STP-0020(334)D | \$1,324,944.24 | 08/31/2017 | Short Line Road |
| 1714345 | TC3103G | S313-92-20.00/STP-0092(110)D | \$505,845.18 | 09/07/2017 | Neola - Pocahontas County Line Road |
| 1714425 | TC3097G | S328-20-2.67/STP-0020(335)D | \$224,929.78 | 08/31/2017 | Littlesburg - New Hope Road |
| 1714426 | TC3098G | S355-10-44.12/STP-0010(275)D | \$503,112.30 | 08/31/2017 | Campus - Logan Road |
| 1714428 | TC3095G | S338-219-30.81/NHPP-0219(359)D | \$856,768.11 | 08/31/2017 | Sharps Knob - Slatyfork |
| 1714429 | TC3096G | S342-33-25.85/STP-0033(402)D | \$194,295.57 | 08/31/2017 | Laurel Fork - Rich Mountain |
| 1714441 | TC3100G | S307-33-10.76/STP-0033(403)D | \$803,303.88 | 08/31/2017 | SASSAFRAS - GILMER |
| 1714445 | TC3099G | S311-33-5.00/STP-0033(404)D | \$324,145.17 | 08/31/2017 | NORMANTOWN-GLENVILLE ROAD |
| 1714451 | TC3092G | S333-522-14.16/NHPP-0522(040)D | \$905,889.44 | 08/31/2017 | LEGIONS ST-BURNT FACTORY |
| 1714452 | TC3091G | S314-50-16.08/STP-0050(361)D | \$388,988.02 | 08/31/2017 | MCKEE HOLLOW-AUGUSTA |
| 1715125 | TC3102G | S350-52-10.43/NHPP-0052(321)D | \$423,195.42 | 09/07/2017 | Ceder Run to Whites Creek - Resurfacing |
| 9814219R1 | TC3071G | U306-10-13.36/STP-0010(216)D | \$14,938,941.00 | 08/17/2017 | MELISSA - HUNTINGTON ROAD |
| Project Type: U | | Total for Project Type: | \$6,387,193.88 | | Number of Projects: 4 |
| 0933826R3 | UC2954G | S302-BUR/KE-1./STP-2009(226)D | \$2,413,334.20 | 10/16/2017 | EAST BURKE STREET BRIDGE RENOVATION |
| 1031440R2 | UC2888G | S309-NOR/TH-1/NRT-2011(039)D | \$1,581,980.00 | 05/22/2017 | North Bend Rail Trail Repair |
| 1430310 | UC2950G | S331-MOR/GA-1.00/NHPP-2014(164 | \$1,575,000.00 | 05/22/2017 | Morgantown CBD Signal System |
| 1605026 | UC2968G | S399-SEA/L-17./NHPP-2017(040)D | \$816,879.68 | 09/19/2017 | FOUR LANE PAVEMENT SEALING |
| Project Type: X | | Total for Project Type: | \$354,101,859.73 | | Number of Projects: 102 |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|--------------------------------|-----------------|------------|--------------------------------------|
| 0429618 | XC2230C | S326-2-19.50/NFA-2117(021)D | \$14,128,000.00 | 09/18/2017 | McDONALDS/UPPER PLAZA |
| 0614343 | XC2325W | U306-64-1.00/NHPG-0641(320)D | \$5,559,308.78 | 12/19/2017 | Huntington Area Roadway Lighting |
| 0634743 | XC2288K | S317-50-12.34/NHPP-0050(275)D | \$912,494.86 | 03/23/2017 | CLARKSBURG X-WAY SIGNING RENOVATION |
| 0925127 | XC2226T | U399-79-0.00/NHPP-0791(117)D | \$1,282,650.05 | 08/17/2017 | I-79 SIGNING RENOVATION (SECTION 2) |
| 1205427 | XC2232C | S335-2-11.58/NFA-2117(023)D | \$3,629,084.47 | 09/15/2017 | SHORT CREEK BRIDGE |
| 1235001 | XC2917G | S381-REC/AL-17/STP-2017(022)D | \$220,005.00 | 07/17/2017 | D-1 RECALL STRIPING |
| 1235002 | XC2918G | S382-REC/AL-17/STP-2017(023)D | \$220,005.00 | 07/17/2017 | D-2 RECALL STRIPING |
| 1235003 | XC2919G | S383-REC/AL-17./STP-2017(024)D | \$198,131.25 | 07/17/2017 | D-3 RECALL STRIPING |
| 1235004 | XC2920G | S384-REC/AL-17./STP-2017(025)D | \$193,131.25 | 07/17/2017 | D-4 RECALL STRIPING |
| 1235005 | XC2921G | S385-REC/AL-17./STP-2017(026)D | \$183,050.00 | 07/17/2017 | D-5 RECALL STRIPING |
| 1235007 | XC2923G | S387-REC/AL-17/STP-2017(028)D | \$202,556.25 | 07/17/2017 | D-7 RECALL STRIPING |
| 1235008 | XC2924G | S388-REC/AL-17./STP-2017(029)D | \$198,400.00 | 07/17/2017 | D-8 RECALL STRIPING |
| 1235009 | XC2925G | S389-REC/AL-17/STP-2017(030)D | \$230,510.00 | 07/17/2017 | D-9 RECALL STRIPING |
| 1235010 | XC2926G | S390-REC/AL-17/STP-2017(031)D | \$226,510.00 | 07/17/2017 | D-10 RECALL STRIPING |
| 1235707 | XC2914G | S399-STR/IP-17/NHPP-2017(010)D | \$3,033,960.00 | 06/26/2017 | INTERSTATE STRIPING |
| 1235708 | XC2293K | S399-STR/IP-17/NHPP-2017(011)D | \$2,851,200.00 | 06/26/2017 | APD COR STRIPING |
| 1235713 | XC2903G | S381-STR/IP-17/STP-2017(012)D | \$1,142,890.00 | 03/23/2017 | 2017 DISTRICT ONE ROADWAY STRIPING |
| 1235714 | XC2904G | S382-STR/IP-17/STP-2017(013)D | \$1,285,790.00 | 03/23/2017 | 2017 DISTRICT TWO ROADWAY STRIPING |
| 1235715 | XC2905G | S383-STR/IP-17/STP-2017(014)D | \$1,069,195.00 | 03/23/2017 | 2017 DISTRICT THREE ROADWAY STRIPING |
| 1235716 | XC2906G | S384-STR/IP-17.00/STP-2017(015 | \$1,406,185.00 | 03/23/2017 | 2017 DISTRICT FOUR ROADWAY STRIPING |
| 1235717 | XC2907G | S385-STR/IP-17.00/STP-2017(016 | \$1,364,025.00 | 03/23/2017 | 2017 DISTRICT FIVE ROADWAY STRIPING |
| 1235718 | XC2908G | S386-STR/IP-17.00/STP-2017(017 | \$900,680.00 | 03/23/2017 | 2017 DISTRICT SIX ROADWAY STRIPING |
| 1235719 | XC2909G | S387-STR/IP-17/STP-2017(018)D | \$1,225,000.00 | 03/23/2017 | 2017 DISTRICT SEVEN ROADWAY STRIPING |
| 1235720 | XC2910G | S388-STR/IP-17.00/STP-2017(019 | \$913,675.00 | 03/23/2017 | 2017 DISTRICT EIGHT ROADWAY STRIPING |
| 1235721 | XC2911G | S389-STR/IP-17/STP-2017(020)D | \$1,102,423.00 | 03/23/2017 | 2017 DISTRICT NINE ROADWAY STRIPING |
| 1235722 | XC2912G | S390-STR/IP-17/STP-2017(021)D | \$1,294,750.00 | 03/23/2017 | 2017 DISTRICT TEN ROADWAY STRIPING |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|--------------------------------|-----------------|------------|--|
| 1315407R1 | XC2225Y | U320-77-95.00/STP-0773(444)D | \$8,643,083.20 | 12/19/2017 | WV Turnpike - Capitol St. Lighting |
| 1401050 | XC2289K | S320-119-0.35/NHPP-0119(400)D | \$2,835,000.00 | 03/23/2017 | OAKWOOD 119 O/P BRIDGE |
| 1403503 | XC2318W | S341-64-129.50/NHPP-0644(200)D | \$8,368,480.00 | 05/22/2017 | C & P PHILL G MCDONALD MEMORIAL BRIDGE |
| 1426206 | XC2044X | S331-68-0.00/NHPP-0068(165)D | \$2,895,524.60 | 06/26/2017 | I-79 - Sabraton |
| 1429709 | XC2238T | S308-79-39.91/NHPP-0792(183)D | \$677,498.00 | 09/15/2017 | PEARL HARBOR PVC STOCKWELL BR NB O/L +1 |
| 1430303 | XC2930G | S335-250-1.27/NHPP-0250(234)D | \$2,352,600.00 | 08/17/2017 | US 250 / COLLECTOR DISTRIBUTOR BR O/L +2 |
| 1430313 | XC2295K | S330-119-12.76/NHPP-0119(412)D | \$1,995,950.00 | 12/19/2017 | USNC FRED MAHON MEMORIAL BRIDGE O/L +3 |
| 1430315 | XC2241T | S331-79-142.37/NHPP-0793(247)D | \$1,304,868.00 | 12/19/2017 | WHITEDAY CRK BR NB O/L +1 |
| 1504910R1 | XC2233T | S317-79-117.30/NHPP-0793(248)D | \$2,129,200.00 | 02/14/2017 | ANMOORE 23/9 O/P BRG NB O/L +3 |
| 1504913R1 | XC2232T | S304-79-75.56/NHPP-0792(186)D | \$1,855,000.00 | 02/14/2017 | SALTICK & WV 5 BR NB O/L +4 |
| 1505802 | XC2927G | S305-22-1.09/STP-0022(067)D | \$2,774,021.93 | 07/24/2017 | Weirton - Harmon Creek |
| 1516607 | XC2221Y | S320-77-99.01/NHPP-0773(461)D | \$1,648,760.75 | 04/21/2017 | ROSIE THE RIVETER MEMORIAL BRIDGE |
| 1520101 | XC2240T | S308-79-37.30/NHPP-0792(188)D | \$2,472,031.51 | 09/15/2017 | WALLBACK TO BIG OTTER |
| 1531420 | XC2222Y | S328-77-0.58/NHPP-0771(069)D | \$2,450,504.62 | 05/22/2017 | Bluefield - Princeton Road |
| 1532111 | XC2323W | U341-64-136.00/NHPP-0644(213)D | \$1,366,208.61 | 08/17/2017 | I-64 TRUCK ESCAPE RAMP |
| 1532115 | XC2902G | U309-50-0.00/HSIP-0050(352)D | \$399,984.00 | 03/23/2017 | US 50 DMS INSTALLATION |
| 1532227 | XC2291K | S323-119-15.35/NHPP-0119(427)D | \$1,627,229.72 | 05/22/2017 | Chapmanville to Boone County Line |
| 1532228 | XC2290K | S303-119-4.39/NHPP-0119(428)D | \$1,345,346.01 | 05/22/2017 | Estep to Turtletown |
| 1532327 | XC2292K | S310-19-5.76/NHPP-0019(446)D | \$5,236,211.39 | 06/26/2017 | WV 612 - OYLER AVE. ROAD |
| 1532331 | XC2320W | S306-64-8.30/NHPP-0641(377)D | \$1,020,058.22 | 07/17/2017 | FIFTH STREET - HAL GREER |
| 1532332 | XC2322W | S350-64-0.00/NHPP-0641(378)D | \$609,982.04 | 07/17/2017 | KY STATE LINE - KENOVA |
| 1532336 | XC2049Z | S302-81-11.20/NHPP-0811(126)DT | \$614,947.53 | 08/17/2017 | WINCHESTER AVE - KING ST |
| 1532340 | XC2234T | S304-79-78.90/NHPP-0792(192)D | \$2,888,554.72 | 02/14/2017 | BURNSVILLE-WESTON ROAD |
| 1532343 | XC2321W | S306-64-23.02/NHPP-0641(379)D | \$1,950,543.22 | 07/17/2017 | CSX O/P BR - MILTON |
| 1535804 | XM1093C | S341-64-123.18 00 | \$478,235.00 | 12/19/2017 | BEAVER CR DRAINAGE |
| 1601511R2 | XC2280K | S320-119-0.37/NHPP-0119(435)D | \$2,076,700.00 | 02/14/2017 | PENNSYLVANIA AVE. |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|--------------------------------|-----------------|------------|------------------------------------|
| 1604003R1 | XC2900G | U399-RPM-16.00/HSIP-2016(051)D | \$818,327.64 | 02/14/2017 | 2016 RPM |
| 1607405 | XM1094C | S334-19-8.15 00 | \$2,438,495.00 | 12/19/2017 | C & P HUGHES BRIDGE SB |
| 1611202 | XC2235T | S325-79-129.63/NHPP-0793(256)D | \$669,500.00 | 05/18/2017 | JENNINGS B RANDOLPH SLIDE |
| 1622250 | XC2901G | E320-79-T06.23/ER-0616(021) | \$132,232.80 | 04/21/2017 | ELKVIEW - AMMA (I-79) FOC |
| 1622551 | XC2940G | U326-250-36.19/NHPP-0250(250)D | \$179,612.40 | 12/19/2017 | Industrial Park Rd. Traffic Signal |
| 1622904 | XM1085C | S303-119-18.70 00 | \$435,319.72 | 06/26/2017 | CORRIDOR G PIPE REPL |
| 1634425 | XC2046X | U331-68-1.36/HSIP-0068(175)D | \$3,323,151.65 | 12/19/2017 | Morgantown Maryland Lighting ITS |
| 1701826 | XC2928G | S354-50-17.17/NHPP-0050(358)DT | \$1,099,950.60 | 08/17/2017 | Dallison to Deerwalk Resurfacing |
| 1701828 | XC2327W | S313-64-168.83/NHPP-0644(215)D | \$2,346,833.62 | 12/19/2017 | LEWISBURG ROAD |
| 1701829 | XC2938G | S334-19-19.50/NHPP-0019(456)DT | \$3,779,588.67 | 12/19/2017 | HOOKERSVILLE - POWELL MTN. ROAD |
| 1702325 | XC2939G | S328-460-12.84/NHPP-0460(061)D | \$1,836,144.82 | 12/19/2017 | Princeton - Ambrose Lane |
| 1702429 | XC2326W | U320-64-53.00/HSIP-0642(171)D | \$263,802.60 | 12/19/2017 | DUNBAR DMS |
| 1702430 | XC2052Z | U302-81-0.01/HSIP-0811(129)D | \$438,306.30 | 12/19/2017 | VA STATE LINE DMS |
| 1703029 | XC2932G | U399-ITS-17.00/HSIP-2017(086)D | \$3,473,799.00 | 09/18/2017 | ITS-IDIQ |
| 1703150R1 | XM1088C | R088-REM/GR-18.00 | \$307,940.00 | 10/26/2017 | D8 2018 REM Guardrail |
| 1703427 | XC2936G | S320-HFS/T-1/HSIP-2017(093)D | \$876,678.50 | 10/26/2017 | KANAWHA HFST |
| 1703430 | XC2916G | S316-48-128.30/NHPP-0048(055)D | \$493,100.68 | 06/26/2017 | CORRIDOR H/RESURFACE |
| 1703431 | XC2051Z | S302-81-0.02/NHPP-0811(130)DTC | \$1,674,603.50 | 09/25/2017 | I-81 VA LINE - REST AREA |
| 1703725 | XC2937G | S320-119-16.26/NHPP-0119(443)D | \$1,875,995.73 | 12/19/2017 | OAKWOOD RD. - WV 61 |
| 1703727 | XC2915G | S309-50-9.75/NHPP-0050(036)DTC | \$2,000,448.30 | 06/26/2017 | Smithburg-Morgans Run |
| 1703731 | XC2236T | S320-79-5.59/NHPP-0791(132)DTC | \$1,988,857.27 | 07/17/2017 | BIG CHIMNEY - ELKVIEW |
| 1703732 | XC2224Y | S320-77-95.93/NHPP-0773(470)DT | \$332,328.12 | 08/17/2017 | BELLE - CAPITOL ST. |
| 1703734 | XC2239T | S325-79-138.77/NHPP-0793(264)D | \$1,758,990.81 | 08/17/2017 | Pricketts fort - Weigh Station |
| 1703735 | XC2237T | S331-79-149.69/NHPP-0793(265)D | \$1,485,322.19 | 09/15/2017 | Uffington - Westover |
| 1703830R1 | XC2324W | S341-64-124.00/NHPP-0644(218)D | \$4,179,798.86 | 09/19/2017 | Airport Rd - Glade Creek Br |
| 1704030 | XC2045X | U331-68-0.47/HSIP-2017(095)D | \$160,646.00 | 11/29/2017 | Morgantown-I-68 WB HFST |

Contracts Awarded By Project Type

Date Range: 1/1/2017 To 12/31/2017

| Contract ID | Auth No | Federal / State Project No. | Original Amount | Award Date | Description |
|-------------|---------|------------------------------|-----------------|------------|--|
| 1706606 | XM1086C | RO84-REM/GR-18 00 | \$535,134.10 | 06/26/2017 | 2018 guardrail - Reimbursable |
| 1708601 | XM1087C | R085-REM/GR-18 00 | \$552,996.54 | 06/26/2017 | D5 2018 REM GUARDRAIL - REPAIR/REPLACE |
| 1708908 | XM1089C | R089-REM/GR-18.00 | \$679,480.05 | 06/26/2017 | D9 2018 Reimbursable Guardrail |
| 1710201R1 | XM1091C | R090-REM/GR-18. 00 | \$997,444.00 | 10/26/2017 | D10 2018 REM GUARDRAIL / INSTALL /REPLACE GUARDRAIL, FENCE |
| 1710907 | XC2244C | S325-79-134.40 00 | \$197,550.00 | 12/19/2017 | Overhead Sign Structure |
| 1714335 | XC2934G | S306-2-10.35/NHPP-0002(581)D | \$928,551.26 | 09/07/2017 | Millersport to Green |
| 1714340 | XC2935G | S315-2-17.16/NHPP-0002(582)D | \$323,764.14 | 09/07/2017 | Quaker State Road - Newell |
| 1714432 | XC2929G | S327-2-15.93/NHPP-0002(583)D | \$798,432.81 | 08/31/2017 | OLD RIVER ELWELL - SALT CRK RD. |
| 1714442 | XC2933G | S318-2-0.00/NHPP-0002(584)D | \$1,176,612.80 | 08/31/2017 | Mt. Alto - Millwood Resurfacing |
| 1715701 | XM1090C | R083-REM/GR-18.00 | \$573,443.02 | 08/31/2017 | D3 2018 Reimbursable Guardrail |
| 1716451 | XC2240C | S328-77-3.45/NFA-2117(029)D | \$3,553,842.55 | 09/07/2017 | EAST RIVER BR - INGLESIDE ROCK SLIDE |
| 1717425 | XC2237C | S306-64-27.91/NFA-2117(001) | \$47,858,044.70 | 09/15/2017 | MILTON - US 35 |
| 1717825 | XC2228C | S318-77-153.70/NFA-2117(004) | \$9,941,984.55 | 09/25/2017 | MEDINA RECONSTRUCTION |
| 1717826 | XC2229C | S318-77-145.70/NFA-2117(005) | \$16,567,372.76 | 09/19/2017 | Silverton Reconstruction |
| 1717828 | XC2238C | S320-77-107.10/NFA-2117(007) | \$10,589,864.65 | 09/25/2017 | EDENS FORK - TUPPERS CREEK |
| 1717831 | XC2239C | S320-79-14.00/NFA-2117(010) | \$8,410,820.90 | 09/25/2017 | ACCESS RD. - WILLIS CREEK |
| 1718103 | XC2236C | S304-79-65.80/NFA-2117(040) | \$16,201,480.69 | 09/15/2017 | FLATWOODS GARVEE |
| 1718104 | XC2234C | S304-79-49.40/NFA-2117(038) | \$14,902,593.55 | 09/15/2017 | SERVIA-FRAMETOWN ROAD |
| 1718154 | XC2243C | S328-77-0.01/NFA-2117(044) | \$24,220,435.95 | 09/15/2017 | Bluefield GARVEE |
| 1718156 | XC2241C | S331-79-155.50/NFA-2117(035) | \$16,639,333.75 | 09/25/2017 | BLUE HORIZON DR - PA ST LN |
| 1718202 | XC2242C | S313-64-179.20/NFA-2117(043) | \$9,017,271.26 | 09/15/2017 | White Sulphur Garvee |
| 1718203 | XC2235C | S304-79-57.80/NFA-2117(039) | \$11,466,041.09 | 09/15/2017 | CORRIDOR L-SUTTON ROAD |
| 1718299 | XC2233C | S318-77-129.90/NFA-2117(034) | \$7,685,456.85 | 09/25/2017 | KENNA - FAIRPLAIN |
| 9809913 | XC2231C | S352-2-11.30/NFA-2117(022)D | \$4,924,000.00 | 09/15/2017 | PROCTOR BRIDGE |