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THE WEST VIRIGNIA DEPARTMENT OF TRANSPORTATION- BUDGET AND PROCUREMENT DIVISION - SOLICITATION
READY MIXED PORTLAND CEMENT CONCRETE & CLSM BY COUNTY PER THE ATTACHED DOCUMENTS.

QUESTIONS REGARDING THE SOLICITATION MUST BE SUBMITTED IN WRITING TO KRISTY.E.JAMES@WV.GOV PRIOR
TO THE QUESTION PERIOD DEADLINE CONTAINED IN THE INSTRUCTIONS TO VENDORS SUBMITTING BIDS.

*********NOTICE*********
WE DO NOT ACCEPT EMAIL BIDS

MUST USE ONE THE FOLLOWING TO SUBMIT A BID:
* UPLOAD TO OASIS
* HAND DELIVERY
* MAIL IN HARD COPY

MAKE SURE YOU DOWNLOAD ALL INFORMATION
THE- COMPLETE SOLICITATION-PRICING PAGES-SIGN THE PAGES THAT NEED SIGNED

PLEASE NOTE THAT TO BE AWARDED THIS CONTRACT YOU WILL BE TO A REGISTER VENDOR WITH WV STATE
PURCHASING, AND COMPLIANT WITH SEVERAL AGENCIES SUCH AS THE WVSOS, TAX DEPARTMENT, WORKER'S
COMPENSATION, AND UNEMPLOYMENT INSURANCE

VARIOUS AGENCY STATE OF WEST VIRGINIA

LOCATIONS
AS INDICATED BY ORDER VARIOUS LOCATIONS AS

INDICATED BY ORDER

No City wv No City WV
us us
Line Comm Ln Desc Qty Unit Issue Unit Price Total Price
1 6619C034-READY MIXED PORTLAND 0.00000 EA
CEMENT CONCRETE AND CLS
Comm Code Manufacturer Specification Model #
30111505

Extended Description:
READY MIXED PORTLAND CEMENT CONCRETE AND CLS MATERIAL PER THE ATTACHED PRICING PAGES

Event Event Date
TECHNICAL QUESTIONS DUE 10AM 2022-03-07

Line
1
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INSTRUCTIONS TO VENDORS SUBMITTING BIDS

West Virginia Division of Highways
Operations Division

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation
for bids. Please read these instructions and all documents attached in their entirety. These
instructions provide critical information about requirements that if overlooked could lead to
disqualification of a Vendor’s bid. All bids must be submitted in accordance with the provisions
contained in these instructions and the Solicitation. Failure to do so may result in disqualification
of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by
the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the
Solicitation will result in bid disqualification.

3. BID SUBMISSION: All bids must be submitted electronically through wvOASIS or signed
and delivered by the Vendor to the Agency at the address listed below on or before the date and
time of the bid opening. Any bid received by the Agency staff is considered to be in the possession
of the Agency and will not be returned for any reason. The Agency will not accept bids,
modification of bids, or addendum acknowledgment forms via e-mail. Acceptable delivery methods
include electronic submission via wwOASIS, hand delivery, delivery by courier, orfacsimile.

The bid delivery address is:

WYV Department of Transportation, Budget Procurement
1900 Kanawha Boulevard East, Room 260

Charleston, WV 25305

A bid that is not submitted electronically through wvOASIS should contain the listed information
below on the face of the envelope or the bid may be rejected by the Agency.

SEALED BID: READY MIXED PORTLAND CEMENT CONCRETE & CLSM
BUYER: KRISTY E. JAMES

SOLICITATION NUMBER: ARFQ DOT2200000025

BID OPENING DATE:03/14/2022

BID OPENING TIME:2:30PM

FAX NUMBER:304-558-0047

4. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be
made by an official addendum issued by the Agency. Vendor should acknowledge receipt of all
addenda issued with this Solicitation by completing an Addendum Acknowledgment Form, a copy
of which is included herewith. Failure to acknowledge addenda may result in bid disqualification.
The addendum acknowledgement should be submitted with the bid to expedite document
processing.
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5. BID FORMATTING: Vendor should type or electronically enter the information onto its bid
to prevent errors in the evaluation. Failure to type or electronically enter the information may
result in bid disqualification.

6. ALTERNATE MODEL OR BRAND: Any model, brand, or specification listed in this
Solicitation establishes the acceptable level of quality only and is not intended to reflect a
preference for, or in any way favor, a particular brand or vendor. Vendors may bid alternates to a
listed model or brand provided that the alternate is at least equal to the model or brand and
complies with the required specifications. The equality of any alternate being bid shall be
determined by the Agency at its sole discretion. Any Vendor bidding an alternate model or brand
should clearly identify the alternate items in its bid and should include manufacturer’s
specifications, industry literature, and/or any other relevant documentation demonstrating the
equality of the alternate items. Failure to provide information for alternate items may be grounds
for rejection of a Vendor’s bid.

7. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that
shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions,
clarifications, or other proposed modifications in its bid. Exceptions to, clarifications of, or
modifications of a requirement or term and condition of the Solicitation may result in bid
disqualification.

8. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State
Rules §148-1-6.6, communication with the State of West Virginia or any of its employees
regarding this Solicitation during the solicitation, bid, evaluation or award periods, except through
the Division of Highways Procurement, is strictly prohibited without prior Division of Highways
Procurement approval. Division of Highways Procurement approval for such communication is
implied for all agency delegated and exempt purchases.

9. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be properly
registered with the West Virginia Purchasing Division and must have paid the $125 fee, or the fee
then assessed by said Division, if applicable.

10. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.

11. PREFERENCE: Vendor Preference may be requested in purchases of motor vehicles or
construction and maintenance equipment and machinery used in highway and other infrastructure
projects. Any request for preference must be submitted in writing with the bid, must specifically
identify the preference requested with reference to the applicable subsection of West Virginia
Code § 5A-3-37, and must include with the bid any information necessary to evaluate and
confirm the applicability of the requested preference. A request form to help facilitate the request
can be found at: http://www.state.wv.us/admin/purchase/vre/Venpref.pdf.

11A. RECIPROCAL PREFERENCE: The State of West Virginia applies a reciprocal
preference to all solicitations for commodities and printing in accordance with W. Va. Code § 5A-
3-37(b). In effect, non-resident vendors receiving a preference in their home states, will see that
same preference granted to West Virginia resident vendors bidding against them in West Virginia.
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Any request for reciprocal preference must include with the bid any information necessary to
evaluate and confirm the applicability of the preference. A request form to help facilitate the
request can be found at: http://www.state.wv.us/admin/purchase/vrc/Venpref.pdf.

12. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any
solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3- 37(a)(7)
and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women- owned, or
minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same preference
made available to any resident vendor. Any non-resident small, women-owned, or minority-owned
business must identify itself as such in writing, must submit that writing to the Purchasing
Division with its bid, and must be properly certified under W. Va. CSR § 148-22-9 prior to
contract award to receive the preferences made available to resident vendors. Preference for a
non-resident small, women-owned, or minority owned business shall be applied in accordance
with W. Va. CSR § 148-22-9.

13. WAIVER OF MINOR IRREGULARITIES: The Division of Highways Procurement
Director reserves the right to waive minor irregularities in bids or specifications in accordance with
West Virginia Code of State Rules § 148-1-4.6.

14. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its submission
in wvOASIS can be accessed and viewed by the Agency staff immediately upon bid opening. The
Agency will consider any file that cannot be immediately accessed and viewed at the time of the
bid opening (such as, encrypted files, password protected files, or incompatible files) to be blank
or incomplete as context requires, and therefore deemed unacceptable. A vendor will not be
permitted to unencrypt files, remove password protections, or resubmit documents after bid
opening to make a file viewable if those documents are required with the bid. A Vendor may be
required to provide document passwords or remove access restrictions to allow the Agency to print
or electronically save documents provided that those documents are viewable by the Agency prior
to obtaining the password or removing the access restriction.

15. NON-RESPONSIBLE: The Agency reserves the right to reject the bid of any Vendor as
“Non-Responsible” in accordance with W. Va. Code of State Rules § 148-1- 5.3, when the
Division of Highways Procurement Director determines that the vendor submitting the bid does not
have the capability to fully perform, or lacks the integrity and reliability to assure good-faith
performance.

16. ACCEPTANCE/REJECTION: The Agency may accept or reject any bid in whole, or in
part when the Agency determines it is in the best interest of the State and/or in accordance with W.
Va. Code of State Rules § 148-1-4.5. and § 148-1-6.4.b.

17. TIE BIDS: When tie bids are received and the Agency intends to award the work to only one
Vendor, the Agency shall break the tie by allowing the tied vendors to make a final offer, flip of a
coin, draw of the cards, or any other impartial method considered prudent by the Agency. If tie
bids are received and the Agency intends to award the bid to multiple vendors, the Agency may
award the bid to the number of the tied bidders as Agency deems necessary, using the procedure
set forth in this section to establish the number of tied bidders which will be awarded the bid.
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YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will
be disclosed to the public following the bid/proposal opening or award of the contract, as
required by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et
seq., 5G-1-1 et seq. and the Freedom of Information Act in West Virginia Code §§ 29B-1-1 et
seq. Submission of any bid, proposal, or other document to the Agency constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document.
L abeling any document “confidential,” “proprietary,” “trade secret,” “private,” or labeled
with any other claim against public disclosure of the documents will not protect that document
from public disclosure. All submissions are subject to public disclosure without notice.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

18. INTERESTED PARTY DISCLOSURE: In accordance with the West VirginiaCode§
6D-1-2 requires that the vendor submit to the Agency a disclosure of interested parties to the contact
for all contracts withanactual orestimated value ofatleast$1 Million. Thatdisclosure mustoccuron
the form prescribed and approved by the WV Ethics Commission prior to contract award. A copy of
that form is included with this solicitation or can be obtained from the WV Ethics Commission.
Thisrequirement does not apply to publicly traded companies listed on a national or international stock
exchange. A more detailed definition of interested parties can be obtained from the form referenced
above.

19. WITH THE BID REQUIREMENTS: In instances where these specifications require
documentation or other information with the bid, and a vendor fails to provide it with the bid, the
Agency buyer reserves the right to request those items after bid opening and prior to contract award
pursuant to the authority to waive minor irregularities in bids or specifications under W.Va. CSR §
148-1-4.d. This authority does not apply to instances where state law mandates receipt with the
bid.

20. E-MAIL NOTIFICATION OF AWARD: The Agency will attempt to provide
bidders with e-mail notification of contract award when a solicitation that the bidder
participated in has been awarded. For notification purposes, bidders must provide the
Agency with a valid email address in the bid response. Bidders may also monitor
wvOASIS or the Agency’s website to determine when a contract has been awarded.
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the Agency
and approved as to form by legal counsel for the Agency, if required, constitutes acceptance of
this Contract made by and between the Agency and the Vendor. Vendor’s signature on its bid
signifies Vendor’s agreement to be bound by and accept the terms and conditions contained in this
Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” means the West Virginia Department of Transportation, Division of Highways.
This Contract is entered into by the Agency pursuant to the provisions of West Virginia
Code § 17-4-19 and §17-2A-8.

2.2, “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the Agency and the
Vendor to provide the goods or services requested in the Solicitation. The Contract shall
be comprised of the (i) Solicitation and any other document required by the Solicitation
(i1) Bid or Proposal (iii) Award Document and (iv) General Terms and Conditions;
Instruction to Vendors Submitting Bids, collectively referred to as the “Contract
Documents”.

2.4. “Award Document” means the document signed by the Agency and approved as to form
by legal counsel for the agency, that identifies the Vendor as the contract holder.

2.5. “Solicitation” means the official notice of an opportunity to supply the Agency with
goods or services.

2.6. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.7. “Vendor” or “Vendors” means any entity submitting a bid in response to the
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity
that has been awarded the Contract as context requires.

3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this Contract
below:

¥ Term Contract

Initial Contract Term: This Contract becomes effective on _award and extends for
aperiodof _ one (1) year(s).
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Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor. Any request for renewal should be submitted in writing to the Agency thirty (30)
days prior to the expiration date of the initial contract term or appropriate renewal term. A
Contract renewal shall be in accordance with the terms and conditions of the original contract.
Renewal of this Contract is limited to __three  (3) _ successive one (1) year periods or multiple
renewal periods of less than one year, provided that the multiple renewal periods do not exceed
_thirty six (36) _ months in total. Automatic renewal of this Contract is prohibited.

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
prior to the expiration of this Contract shall be effective for no more than one year from the date
the delivery order is issued. No delivery order may be extended beyond one year after this
Contract has expired.

[J Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the
notice to proceed and must be completed within days.

[0 Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and that part of the Contract more fully described in the attached
specifications must be completed within days. Upon completion, the
vendor agrees that maintenance, monitoring, or warranty services will be provided for
successive one-year periods or multiple periods of less than one year
provided that the multiple renewal periods do not exceed months in total.

[0 One Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all goods contracted for have been delivered, but in no event will this Contract
extend for more than one calendar year.

[J Other: See attached.

4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately
upon receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise
specified, the fully executed Award Document will be considered notice to proceed.

S. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[¥ Open End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less than
the quantities shown.

[] Service: The scope of the service to be prov1ded will be more clearly defined in the
specifications included herewith.

[X] Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.
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[] One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor and Agency.

6. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the Agency. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the Agency in the
Solicitation to do so, may result in bid disqualification.

7. EMERGENCY PURCHASES: The Agency may purchase goods or services in the open
market that Vendor would otherwise provide under this Contract if those goods or services are for
immediate or expedited delivery in an emergency and Vendor is unable to provide those goods and
services on an immediate or expedited basis in the sole judgment of Agency. Emergencies shall
include, but are not limited to, delays in transportation or an unanticipated increase in the volume
of work. An emergency purchase in the open market, by the Agency, shall not constitute of breach
of this Contract and shall not entitle the Vendor to injunctive relief or to any form of compensation
or damages. This provision does not excuse the State from fulfilling its obligations under a One
Time Purchase contract.

8. REQUIRED DOCUMENTS: All items checked below must be provided to the Agency by
the Vendor as specified below.

[J BID BOND: All Vendors shall furnish a bid bond in the amount of five percent (5%) of the
total amount of the bid protecting the State of West Virginia. The bid bond must be submitted with
the bid.

[J PERFORMANCE BOND: The apparent successful Vendor shall provide a performance
bond in the amount of . The performance bond must be received by the
Agency prior to Contract award.

[EI LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Agency prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check,
cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in
lieu of a performance and labor/material payment bond will only be allowed for projects under
$100,000. Personal or business checks are not acceptable.

[0 MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year

maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Agency prior to Contract award.
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X INSURANCE: The apparent successful Vendor shall furnish proof of the following
insurance prior to Contract award and shall list the State as a certificate holder:

[X Commercial General Liability Insurance: In the amount of $1,000,000.00 or more.

[0 Builders Risk Insurance: In an amount equal to 100% of the amount of the Contract.

O
O
0
O

The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that insurance
requirement is listed above.

X LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under
the Section entitled Licensing, of the General Terms and Conditions, the apparent successful
Vendor shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, award, in a form acceptable to the Agency.

d JWEST VIRGINIA CONTRACTOR’S LICENSE

%

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that
requirement is listed above.

9. WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to worker’s compensation, shall maintain worker’s compensation
insurance when required, and shall furnish proof of workers’ compensation insurance upon
request.

10. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount determined
per the method detailed in the attached contract Specifications. This clause shall in no way be
considered exclusive and shall not limit the State or Agency’s right to pursue any other available
remedy.

11. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the Agency that cannot be unilaterally withdrawn, signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.
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12. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are not
appropriated or otherwise made available, this Contract becomes void and of no effect beginning
on July I of the fiscal year for which funding has not been appropriated or otherwise made
available.

13. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be
made after the delivery and acceptance of goods or services. The Vendor shall submit invoices in
arrears.

14. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes
arising out of this Contract and the transactions contemplated thereby. The State of West Virginia
is exempt from federal and state taxes and will not pay or reimburse such taxes.

15. CANCELLATION: The Agency reserves the right to cancel this Contract immediately upon
written notice to the vendor if the materials or workmanship supplied do not conform to the
specifications contained in the Contract. The Agency may also cancel any purchase or this contract
for any reason or no reason upon 30 days written notice to the Vendor.

16. TIME: Time is of the essence with regard to all matters of time and performance in this
Contract.

17. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law
without giving effect to its choice of law principles. Any information provided in specification
manuals, or any other source, verbal or written, which contradicts or violates the West Virginia
Constitution, West Virginia Code or West Virginia Code of State Rules is void and of no effect.

18. COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws,
regulations and ordinances. By submitting a bid, Vendor acknowledges that it has reviewed,
understands, and will comply with all applicable laws, regulations, and ordinances.

19. PREVAILING WAGE: To the extent fequired by applicable law, Vendor shall be
responsible for ensuring compliance with prevailing wage requirements and determining when
prevailing wage requirements are applicable.

20. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.

21. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary, no modification of this Contract shall be
binding without mutual written consent of the Agency and the Vendor.

22. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not
be construed as a waiver or a relinquishment for the future of such term, provision, option, right, or
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remedy, but the same shall continue in full force and effect. Any waiver must be expressly stated
in writing and signed by the waiving party.

23. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency such as price lists, order forms, invoices, sales agreements, or
maintenance agreements, and includes internet websites or other electronic documents.
Acceptance or use of Vendor’s forms does not constitute acceptance of the terms and conditions
contained thereon.

24. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may
be assigned by the Vendor without the express written consent of the Agency and any other
government agency or office that may be required to approve such assignments.

25. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this
Contract will: (a) conform to the specifications, drawings, samples, or other description furnished
or specified by the Agency; (b) be merchantable and fit for the purpose intended; and (c) be free
from defect in material and workmanship.

26. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

27. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the Agency may
deem this Contract null and void, and terminate this Contract without notice.

28. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality
Policies and Information Security Accountability Requirements, set forth in:

http://www.transportation.wv.gov/Documents/W VDOT-Privacy-Notice.pdf,

29. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required by
the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and 5G-1-1
et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq. Submission of
any bid, proposal, or other document to the Agency constitutes your explicit consent to the
subsequent public disclosure of the bid, proposal, or document. Labeling any document labeled
“confidential,” “proprietary,” “trade secret,” “private,” or labeled with any other claim against
public disclosure of the documents will not protect that document from public disclosure. All
submissions are subject to public disclosure without notice.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

bR 14
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30. LICENSING: Vendor must be licensed and in good standing in accordance with any and all
state and local laws and requirements by any state or local agency of West Virginia, including, but
not limited to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department,
West Virginia Insurance Commission, or any other state agency or political subdivision. Upon
request, the Vendor must provide all necessary releases to obtain information to enable the Agency
to verify that the Vendor is licensed and in good standing with the above entities.

31. ANTITRUST: In submitting a bid to, signing a contract with, or accepting an Award
Document from Agency, the Vendor agrees to convey, sell, assign, or transfer to the State of West
Virginia all rights, title, and interest in and to all causes of action it may now or hereafter acquire
under the antitrust laws of the United States and the State of West Virginia for price fixing and/or
unreasonable restraints of trade relating to the particular commodities or services purchased or
acquired by the State of West Virginia. Such assignment shall be made and become effective at
the time the purchasing agency tenders the initial payment to Vendor.

32. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a bid
or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into
without any prior understanding, agreement, or connection to any other entity that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;
understands the requirements, terms and conditions, and other information contained herein.
Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is
authorized by the Vendor to execute this bid or offer or any documents related thereto on Vendor’s
behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and that, to the
best of his or her knowledge, the Vendor has properly registered with any State agency that may
require registration.

33. PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes an
Electronic Funds Transfer (EFT) as well as a Purchasing Card program, administered
under contract by a banking institution, to process payment for goods and services. The Vendor
must accept the State of West Virginia’s Purchasing Card for payment of all orders under this
Contract unless the box below is checked.

[OVendor is not required to accept the State of West Virginia’s Purchasing Card as
payment for all goods and services.

34. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable
for the acts and omissions of its employees and agents. Vendor shall be responsible for selecting,
supervising, and compensating any and all individuals employed pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employees or subcontractors of the
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Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor shall be
exclusively responsible for payment of employees and contractors for all wages and salaries, taxes,
withholding payments, penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other deferred compensation plans, including but not
limited to, Workers’ Compensation and Social Security obligations, licensing fees, etc. and the
filing of all necessary documents, forms, and returns pertinent to all of the foregoing. Vendor shall
hold harmless the State and shall provide the State and Agency with a defense against any and all
claims including, but not limited to, the foregoing payments, withholdings, contributions, taxes,
Social Security taxes, and employer income tax returns.

35. INDEMNIFICATION: To the fullest extent permitted by law, the Vendor agrees to defend,
indemnify, and hold harmless the Agency, its officers, agents and employees from and against all
suits, claims, damages, liability, losses, and expenses, including but not limited to attorney’s fees
and costs of investigations, arising out of, pertaining to or resulting from the performance of work
for the above identified Project, including all claims, damages, losses or expenses which are
attributable to bodily injury, sickness, disease or death, or to damage to or destruction of property,
whether caused either wholly or in part by the negligence, actions or omissions of the Vendor, a
Subcontractor or anyone directly or indirectly employed by the Vendor or Subcontractor or for
anyone whose acts the Vendor or Subcontractor may be liable, except for any liability or damages
due to the willful or intentional unlawful acts or the sole negligence of the Agency or its
employees.

36. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all
Vendors are required to sign, notarize, and submit the Purchasing Affidavit stating that neither
the Vendor nor a related party owe a debt to the State in excess of $1,000. The affidavit must be
submitted prior to the award but should be submitted with the Vendor s bid. A copy of the
Purchasing Affidavit is included herewith.

37. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of
interest discovered shall be promptly presented in detail to the Agency.

38. REPORTS: Vendor shall provide the Agency with the following reports identified by a
checked box below:

X Such reports as the Agency may request. Requested reports may include, but are not
limited to, quantities purchased, agencies utilizing the contract, total contract
expenditures by agency, etc.

[X Quarterly reports detailing the total quantity of purchases in units and dollars, along
with a listing of purchases by agency.” Quarterly reports should be delivered to the
Agency via email to the Agency representative specified by Agency.

39. BACKGROUND CHECK: In accordance with W. Va, Code § 15-2D-3, the Director of the
Division of Protective Services shall require any service provider whose employees are regularly
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employed on the grounds or in the buildings of the Capitol complex or who have access to
sensitive or critical information to submit to a fingerprint-based state and federal background
inquiry through the state repository. The service provider is responsible for any costs associated
with the fingerprint-based state and federal background inquiry. After the contract for such
services has been approved, but before any such employees are permitted to be on the grounds or
in the buildings of the Capitol complex or have access to sensitive or critical information, the
service provider shall submit a list of all persons who will be physically present and working at the
Capitol complex to the Director of the Division of Protective Services for purposes of verifying
compliance with this provision. The State reserves the right to prohibit a service providet’s
employees from accessing sensitive or critical information or to be present at the Capitol complex
based upon results addressed from a criminal background check. Service providers should contact
the West Virginia Division of Protective Services by phone at (304) 558-9911 for more
information.

40. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no
contractor may use or supply steel products for a State Contract Project other than those steel
products made in the United States. A contractor who uses steel products in violation of this
section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in this
section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or more
or such operations, from steel made by the open hearth, basic oxygen, electric furnace,
Bessemer or other steel making process. The Purchasing Division Director may, in writing,
authorize the use of foreign steel products if:

c. The cost for each contract item used does not exceed one tenth of one percent (.1%) of
the total contract cost or two thousand five hundred dollars ($2,500.00), whichever is
greater. For the purposes of this section, the cost is the value of the steel product as
delivered to the project; or

d. The Director of the Purchasing Division determines that specified steel materials are
not produced in the United States in sufficient quantity or otherwise are not reasonably
available to meet contract requirements.

41. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the purchase
of any item of machinery or equipment to be used at sites of public works, only domestic
aluminum, glass or steel products shall be supplied unless the spending officer determines, in
writing, after the receipt of offers or bids, (1) that the cost of domestic aluminum, glass or steel
products is unreasonable or inconsistent with the public interest of the State of West Virginia, (2)
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that domestic aluminum, glass or steel products are not produced in sufficient quantities to meet
the contract requirements, or (3) the available domestic aluminum, glass, or steel do not meet the
contract specifications. This provision .only applies to public works contracts awarded in an
amount more than fifty thousand dollars ($50,000) or public works contracts that require more than
ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost of
domestic aluminum, glass, or steel products may be unreasonable if the cost is more than thirty
percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel products. This
preference shall be applied to an item of machinery or equipment, as indicated above, when the
item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or
steel, is part of a public works contract and has the sole purpose or of being a permanent part of a
single public works project. This provision does not apply to equipment or machinery purchased
by a spending unit for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or offer
price for foreign aluminum, glass or steel products plus the applicable preference. If the reduced
bid or offer prices are made in writing and supersede the prior bid or offer prices, all bids or offers,
including the reduced bid or offer prices, will be reevaluated in accordance with this rule.

42. 1t is hereby expressly covenanted, agreed and understood by and between the parties hereto,
that the Vendor will immediately make payment and refund to the Agency for any and all
overpayments made by said Agency to the Vendor on any estimate or estimates, advances ,if
applicable ,or partial payments made on this Contract. Agency is given the right and authority to
withhold any and all funds in its possession, belonging to, owed by, or which may be owed by it to
the Vendor on any agreement or from any other source for the recovery of any overpayment made
in connection with this contract. It is further expressly agreed that the statute of limitations will
not commence to run against the Agency for such overpayments until the same is discovered and
made known to the Agency.

43. In the event of conflicts or discrepancies among the Contract Documents, interpretations will
be based on the following priorities in the order listed below with the highest priority being sub-
section a:

General Terms and Conditions; Instructions to Vendors Submitting Bids,
Solicitation and any documents required by the Solicitation,
Bid or Proposal,

g o oo

Award Document.
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CERTIFICATION AND SIGNATURE PAGE

By signing below, or submitting documentation through the West Virginia Vendor Self Service
Portal website, I certify that I have reviewed this Solicitation in its entirety; that I understand the
requirements, terms and conditions, and other information contained herein; that this bid, offer or
proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or
service proposed meets the mandatory requirements contained in the Solicitation for that product
or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions
contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or
proposal for review and consideration; that I am authorized by the vendor to execute and submit
this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that I am
authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge,
the vendor has properly registered with any State agency that may require registration.

CQV\‘)“M‘\ évxﬂ))v{ Compan\{ Op \/\/\/

(Authorized Signa\t{lre)
Bmﬁw Lowdher - Senior Sales Fyecuhve

(Print or Type Name and Title

ofSignatory) 3511~ 59 ~ Jou 2

(Phone Number)
304 ~597 — 550b

(Fax Number)

bj lo""‘H"Q"@C@ﬂ}mlémpP)\/V\/\/, Lo

(Email address)

03 /H / 20272
(Date) / /

Form pre-approved by DOH legal division on July 12, 2016.
Attorney signature not required.
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REQUEST FOR QUOTATION
Ready Mixed Portland Cement Concrete & CLSM

SPECIFICATIONS

1. PURPOSE AND SCOPE: The West Virginia Division of Highways is soliciting bids to
establish an open-end contract for Ready Mixed Portland Cement Concrete and Controlled
Low-Strength Material (CLSM) priced by county for materials and delivery to various
Agency locations, statewide.

Per Section 6 of these contract specifications, a low-bid Vendor will be chosen from the
awarded Vendors, per individual project. At that time, needs per project will be provided by
WVDOH/”Agency” Delivery Order to the project-awarded Vendor.

2. DEFINITIONS: The terms listed below shall have the following meanings assigned to
them for the purpose of this Solicitation. More definitions can be found in Section 2 of the
General Terms and Conditions.

2.1 “AASHTO” - American Association of State Highway and Transportation Officials.

2.2 “Approved Source,” “Approved Plant,” “Approved Product,” or “Approved
Vendor” - Terms which refers to the Approved Product Lists (APL) of certified
manufacturers and/or products that meet acceptable levels of quality as determined by
WVDOH Materials Control, Soils and Testing Division (MCS&T). These lists are
updated periodically, and it is the Vendors responsibility to refer to the MCS&T website
to ensure compliance.
https:/transportation.wv.gov/highways/mest/Pages/APL._By Number.aspx.

2.3 “Attachment A and “ATT A, Pricing Pages” — interchangeable terms for the attached
MANDATORY FORM available as an Excel spreadsheet in wvOASIS, to be
completed by the Vendor to provide contract Item pricing with sourced plant locations
and used to evaluate the bid responses.

2.4 “Attachment B” and “ATT B, Sourced Plant & Details” — interchangeable terms for
the attached MANDATORY FORM available as an Excel spreadsheet in wvOASIS, to
be completed by the Vendor provide details of the Vendor’s sourced plant location(s),
plant certification status, and/or any proposed equivalent or “equal” Items.

2.5 “Contract Item(s) and “Item” — interchangeable terms for the items identified in
Section 3 of this solicitation, for which the Agency is requesting Vendor pricing with
sourced plant details. ‘

2.6 “Contractor” and “Vendor” - interchangeable terms used throughout this Solicitation
and in any cited Sections of WV Department of Transportation, Division of Highways
Standard Specifications, Roads and Bridges, adopted latest Standard Specs edition, as
amended, including any Supplementals and refers to any entity submitting a bid in
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REQUEST FOR QUOTATION
Ready Mixed Portland Cement Concrete & CLSM

response to the Solicitation, the entity that has been selected as the lowest responsible
bidder, or the entity that has been awarded the contract, as context requires.

2.7 “Default Remedy Costs” - monetary compensation due from the Vendor to cover the
actual and direct cost of any substituted goods and/or service required for project
completion if the Vendor breaches the contract by failing to complete the
project/Delivery Order.

2.8 “Emergency Work” — work that is required to be done without delay owing to
circumstances for which the WVDOH could not have reasonably expected and has
been designated as such by, at a minimum, an Agency District Engineer/designee.

2.9 “Liquidated Damages” - monetary compensation due from the Vendor in the event
the Vendor’s performance falls short of contractual stipulation or breaches the contract.
Delays in the delivery of goods and/or services or quality failures or corrections by the
Vendor may result in the Agency assessing charges for such deficiencies per these
contract Specifications, the Standard Specs Section 108.7, as amended, and calculated
from the table posted at the WVDOH Contract Administration’s Specifications and
Documents website, as amended:
https:/transportation.wv.gov/highways/contractadmin/specifications/Pages/LiquidDatedDamages.aspx.

2.10 “MCS&T” — Materials Control, Soils and Testing Division of the WV Division of
Highways: https:/transportation.wv.gov/highways/mest/Pages/default.aspx

2.11 “Materials Procedure (MP) 601.05.50 Exhibit 1” — Quality Assurance Procedures
for Portland Cement Concrete, (formerly called the IM-18 list) issued by the WVDOH
Materials Control, Soils and Testing Division, Materials:

www.transportation.wv.gov/highways/mcsf/Pages/default.aspx

2.12 “Materials Procedure (MP) 601.03.50 Exhibit 2” — Quality Control and Acceptance
Requirements for Portland Cement Concrete, issued by the WVDOH Materials Control,
Soils and Testing Division, Materials:

www.transportation.wv.gov/highways/mest/Pages/default.aspx

2.13 “Standard Specs” — the WV Department of Transportation, Division of Highways
Standard Specifications, Roads and Bridges, adopted latest edition, as amended, or
modified by all subsequent Supplemental Specifications.

2.14 “Unit of Measure” or “UOM?” - physical unit of measurement for each contract Item.

2.15 “WVDOH” or “Agency” — refers to the WV Division of Highways.
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3. GENERAL REQUIREMENTS:

31

3.2

Specifications:  The following Standard Specs Sections shall apply to the
administration of this contract: 101, 102, 103, 104, 105, 106, 107, 108, 109, and 110,
as amended.

Materials, equipment, and performance of this contract shall conform, but not be
limited to, the requirements of Sections 219 and 601, as amended.

A hard copy of the current Standard Specs may be purchased at a cost of $20.00
(815.00) for the current book plus $5.00 for the Supplemental Latest Edition) using the
attached Standard Specifications Order Form (ATT C) and send to:

WYV Division of Highways
Technical Support Division
1334 Smith Street
Charleston, WV 25301

A free electronic copy of the Standard Specs may be obtained by sourcing:
hitp://www.transportation.wv.gov/highways/contractadmin/specifications/2017StandSpec/Pages/default.aspx

Contract Items and Mandatory Requirements: Vendor shall provide Agency with
the contract Items listed below on an open-end and continuing basis, as ordered by the
Agency. Contract Items are listed on Attachment A Pricing Pages (ATT A) and must
meet or exceed the mandatory requirements as indicated below.

3.2.1 Ready Mixed Portland Cement Concrete: Must meet all requirements of
Section 601 of the Standard Specs, as amended.

3.2.2 Low-Strength Material (CLSM): Must meet all requirements of Section 219 of
the Standard Specs, as amended.

3.2.3 Certified Plant: Vendors must source a certified plant from the certified plant
list/Informational Memorandum/MP 601.05.50 EXHIBIT A, as amended, with
WVDOH MCS&T. This list consists of certified plants meeting the acceptable
level of quality and is not intended to reflect a preference or favor to any plant or
Vendor. Any plant meeting the established level of quality may be added to the
certified plant list per the approval procedures found in MP 601.05.50, as
amended. A copy of these procedures may be obtained at:

WV DOH, MCS&T

190 Dry Branch Drive

Charleston, WV 25306
https://transportation.wv.gov/highways/mest/Pages/MP-600s.aspx
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Vendor shall refer to and conform to all requirements of MP 601.05.50. As
per MP 601.05.50 Exhibit A, if a plant’s certification expires during the life
of this contract, the plant will remain non-certified until the proper renewal
certification information is provided to MCS&T. Non-certified and de-
certified plants are not approved to supply concrete for WVDOH projects
until certified or re-certified approval status has been provided from
MCS&T Division. Plants shall have an approved status at the time of
preparing materials for or delivering materials to State projects.

For each plant it sources for contract Items, the Vendor shall supply the Agency
with the plant’s name, Certification status, and physical location information on
ATT B. It shall be assumed by the Vendor that the WVDOH or any other State of
WYV representative will not supply the plant location information. The Vendor
shall list its sourced locations with corresponding pricing on ATT A, see “Bid
Instructions” below beginning at Section 5.2,

3.2.4 Material Testing & Quality Control (MP 601.03.50) & Quality Assurance

3.25

3.2.6

3.2.7

REVISED 1/13/22

(MP 601.05.50): The Vendor shall conduct all tests required to be performed at
the certified plant. Any job site testing shall be performed according to the
Standard Specs. Vendor shall maintain equipment and qualified personnel,
including at least one certified Portland Cement Concrete Inspector who shall
direct all field inspection, sampling and testing necessary to determine the
magnitude of the various properties of concrete in accordance with the Standard
Specs, as amended. MCS&T Division and District personnel shall also inspect
and evaluate concrete plants and equipment and provide documentation as per MP
601.05.50. and/or 601.03.50, as applicable.

Temperature Control: The Vendor must meet the temperature requirements as
set forth in the Standard Specs, as amended.

Additional Haul: The additional haul distances, more than five miles from the
Vendor’s plant, will be over suitable routes selected by the Agency District
Engineer. The route shall be measured from the Vendor’s plant to the job site.
All such chosen routes shall have acceptable load limits for both roads and
bridges.

Mileage Calculation: The Agency designee will calculate the in-state distance
using the WVDOH Straight-Line Diagrams for WV Primary Routes and WV
Secondary Routes. The Diagrams are available in each WVDOH’s District Office
and the WVDOH Central Office. The Agency, at its own discretion, will decide
the route to be taken due to bridge and/or road restrictions.

3.2.7.1 Out-of-state delivery route mileage will be calculated by the Agency
utilizing “Google Maps” or a similar source for routing from the Vendor’s
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plant location to the WV State line at which time, the Straight-Line
Diagrams will be sourced to the Agency job site.

3.2.8 Admixtures: All concrete shall be air entrained. The cost of air-entraining
shall be included in the Unit Bid Price of the concrete on ATT A Pricing
Pages. No additional charge for air-entraining agent will be allowed under
Admixture. Refer to Section 601 and its subsections in the Standard Specs and the
latest Supplemental thereto.

3.2.8.1 Calcium Chloride based accelerator brand requested is HE-122. If a
Vendor is proposing an equal to such accelerator, the name and any
product identification numbers shall be listed on ATT B.

3.2.8.2 Non-Calcium Chloride based accelerator brand requested is Darex
Set. If a Vendor is proposing an equal to such accelerator, the name and
any product identification numbers shall be listed on ATT B.

3.2.8.3 Super Plasticizer brand requested is Eucon 37. If Vendor is proposing
an equal to such plasticizer, the name and any product identification
numbers shall be listed on ATT B.

3.3 Emergency Work: Emergency work as ordered by Agency District Engineer/designee
is work that shall be initiated within forty-eight (48) hours from when the Delivery Order
is received by the vendor. The determination of emergency work shall be per Section 2.8
and prominently noted on Delivery Order. Designated emergency projects will be paid at
1.50 times the Vendor’s bid price.

4. SAFETY

Pandemic-Response Safety Protocols: In addition to the Vendor’s established safety
protocols and the WVDOH’s established safety protocols outlined in the Standard Specs, as
amended, the Vendor and the Vendor’s staff shall adhere to all WVDOH’s pandemic-response
protocols while present at the WVDOH jobsite. Vendors may obtain the WVDOH’s
pandemic-response protocols by contacting the Agency District Engineer.

5. CONTRACT AWARD:

5.1 Contract Award: The contract is intended to provide Agencies with a purchase price on
all contract Items. All qualified responsible Vendors shall be awarded a contract for those
Items meeting all mandatory requirements of this contract, including those whose plants
are pending certification; however, a Delivery Order will not be issued for any contract
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Items UNTIL the plant becomes certified per the requirements of MCS&T. Vendor shall
provide Item pricing by county on ATT A and ATT B with the details of its plant
location and plant’s certification status, refer to Sections 3 and 5.2 and all of its
subsections. ‘

5.2 Bid Instructions: Vendor should type or electronically enter its bid information into
ATT A and ATT B Excel spreadsheets provided with this solicitation and upload them to
wvOASIS as part of its bid response. Both ATT A and ATT B must be submitted with
the BID. If Vendor fails to submit with its bid either ATT A or ATT B, the bid will be
DISQUALIFIED for that Item/pricing submission.

Electronic Forms: Vendor should type or electronically enter its bid information directly
into the Excel spreadsheets (ATT A and ATT B) to prevent errors in the bid evaluation.
In most cases, Vendors can download the Excel spreadsheets from wvOASIS or request
an electronic copy of the spreadsheet attachments for bid purposes by sending an email
request to the following address: Kristy.E.James@wv.gov.

5.2.1 Attachment A (ATT A) Pricing Pages shall be completed by the Vendor by
entering its price per the unit of measure for each contract Items bid. The Vendor
should place Vendor’s name on each ATT A submitted. Vendor shall enter its
pricing per county on each tab of the spreadsheet. For each county bid, Vendor
shall list in the last row of ATT A, its sourced PLANT NAME(S), and CITY
locations applicable to county pricing. Submitting bid pricing without listing the
source-plants shall result in disqualification of the bid. The Vendor’s completed
ATT A shall correlate with its detailed sourced-plant information provided by the
Vendor on the accompanying ATT B, see 5.2.2.

Format Modifications: Vendor shall NOT add formulas, modify any column
headers, contract Item descriptions, or units of measure on the Agency’s ATT A
spreadsheet as such may result in disqualification of the Vendor’s bid. Submitting
Pricing Pages from a prior years’ contract, in lieu of the current Pricing Pages
included for this solicitation, shall result in the disqualification of the Vendor’s
bid.

Vendors may bid any or all Items on ATT A Pricing Pages. Bidding on any one
contract Item may not be conditioned on the acceptance of the bid on any other
contract Item(s). At the time of need, the Agency may choose one or more of the
contract Items to complete an individual project as shown by Agency’s written
instruction on each Delivery Order. ATT A Pricing Pages list contract Items with
no guarantee that any Item will be purchased throughout the life of this contract.
Estimated quantities are not available.

5.2.2 Attachment B (ATT B) Sourced Plant & Details: ATT B is due with its pricing
at the time of bid submission. ATT B shall be completed by the Vendor to provide
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the following details for each of the Vendor’s sourced plants listed on ATT A: plant
name, certification status, and location. ATT B information shall correlate with the
plants listed on ATT A, last row under each county they serve. Vendor omissions of
sourced plant information will result in disqualification of associated bid-pricing.

Plant Location and Certification Status: Vendor shall supply the most recent
911 address/physical street address, city, and state, for Plant Location(s) on ATT B.
If Vendor’s source plant name is currently certified per MP 601.05.50, Vendor
should supply either the Certified PLANT CODE number, or state “PLANT NOT
CERTIFIED” on ATT B. Vendor should place its name on every attachment
submitted.

5.2.3 “Equivalent/Or Equal” Item Proposals: If Vendor is bidding proposed equivalent
or “equal” contract Items, the Vendor shall include information about the “equal”
items on ATT B, per Section 3.2.8 and include the name and identification
numbers. The Vendor should also attach with its bid packet any supporting product
documentation, such as specifications, physical properties, to support the proposed
“equal” pricing added to ATT A.

The WVDOH, at its own discretion, shall decide equivalency for an “equal” item
that is bid. The Agency may contact the Vendor if more information is needed to
determine equivalency. If no supplier name, manufacturer name or part number is
provided on ATT A or ATT B, the Agency will expect that Vendor is supplying the
requested brand products.

5.3 Contract Award Transition: Upon the award of this contract, whether the effective
date or the completed and encumbered date or an established date by the Agency, the
WVDOH Operations Division will announce the effective date of use of this contract to
the Districts and the Vendors. Upon the announced effective date of use, any Delivery
Order issued toward the previously effective “prior” contracts shall remain in effect and
should not be cancelled until that Delivery Order is filled; however, after ten (10)
working days of the Districts’ and Vendors’ notice, any Delivery Order that has not been
completely filled by the Vendors from the prior contracts shall NOT be completed, but a
cancellation notice will be sent to that Vendor from the issuing District for cancellation of
the balance of that Delivery Order only. No Delivery Order from prior contracts should
be held open by any District or Vendor longer ten (10) working days after the
announcement of the effective date of use for the new contract.

This directive is issued to assist the Districts and Vendors when fulfilling open Delivery
Orders only. It is NOT issued to cause harm or to take contracts from one Vendor to give
to another Vendor, but to establish a transition process from one contract into another
contract.
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5.4 Price Adjustments: In the event of a significant price increase of component material
utilized to perform under this contract, and by no fault of the Vendor, the contract pricing
may be equitably adjusted by change order as more fully described below.

5.4.1 A change in price is considered significant if the price of the component material
increases by 20% or more from the original bid amount.

5.4.2 Any request for a price increase under this clause must be supported by price quotes
for the component material for which a change is being sought; invoices showing
amounts actually paid for the component materials; and any other evidence that
supports the increase request.

5.4.3 The quotes provided to support the price increase request must be the quotes that
Vendor actually relied on when submitting its bid and both the quote and the
amount ultimately paid must have resulted from an arm’s length transaction with an
unrelated party.

5.4.4 Vendor must also show that the significant price increase would have been incurred
if the owner had purchased the material directly from the supplier.

5.4.5 Price adjustments will be granted or denied at the sole and absolute discretion of the
State.

5.4.6 Price adjustments will only be considered annually at the contract
expiration/renewal date. Vendor must submit price adjustment requests 60 days
prior to the expiration/renewal date to be considered.

5.4.7 Vendor documentation for price adjustments shall be submitted to
DOHOperationsProcurement@wv.gov for initial review.

5.4.8 Price adjustments shall be memorialized by a written Change Order, which must be
reviewed and approved by the Purchasing Division, and as to form by the Attorney
General’s Office, in order to be effective. Adjusted pricing will not take effect until
the effective date of such Change Order and cannot be retroactive.

5.5 Cooperative Contracting: Purchase prices on all contract Items under this contract,
available to the WVDOH, shall be adoptable for other public agencies upon their request.
Agencies under the authority of the WV Purchasing Division must receive prior approval
by the Purchasing Director.

6. DETERMINING LOW BID PER PROJECT: Using ATT A and ATT B, the ordering
Agency will calculate the lowest overall total cost of the contract Items plus any additional
haul cost and/or other billable Items required by the Agency per each individual project
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jobsite location and its closest certified plant location. A written Delivery Order will be
issued by the Agency to the Vendor with the lowest overall total cost.

7. ORDERING AND PAYMENT:

7.1

7.2

Ordering: Vendor shall accept orders through wvOASIS, e-mail, facsimile, regular
mail, or any other written forms of communication. Vendor shall maintain and keep
current its phone numbers, fax number, e-mail address, locations and ordering/billing/
payment addresses with Agency and in wwOASIS. Vendor may, but is not required to,
accept on-line orders through a secure internet ordering portal/website. If Vendor can
accept on-line orders, Vendor shall include with its bid response a brief description of
how Agencies may use the on-line ordering system. Vendor shall ensure that its on-line
ordering system is properly secured and shall provide certification to WVDOH
Operations Division prior to processing Agency orders on-line.

7.1.1 Delivery Order will be generated by the Agency’s Engineer/designee. The
Agency’s order should be provided via a WV-39 Blanket Release Order,
detailing the Agency’s needed contract Items, project location information,
tentative start and end dates which shall become the agreed upon official start
and end dates for the Delivery Order’s completion. Emergencies shall be
prominently noted on the Delivery Order. Once complete, the Delivery Orders
shall be sent to Vendor via fax, email, or postal mail. Any verbal
communications to start, or make modifications to, a project from this contract
are NOT acceptable as a Delivery Order.

Payment: Upon completion of the work shown on the Delivery Order, Vendor shall
accept payment in accordance with the payment procedures of the State of WV. The
State of WV currently uses a Purchasing Card program, administered under contract by
a banking institution, as well as Electronic Funds Transfer as methods to process
payment for goods and services. The Vendor must accept the State of WV’s Purchasing
Card and Electronic Funds Transfer- for payment of orders under this Contract.
Electronic Funds Transfer for payment is available through the WV State Auditor’s
Office. The Vendor may visit the WV State Auditor’s website (wvsao.gov) for all
necessary forms and instructions. Payment method may be dictated at Agency’s
discretion.

7.3 Return Due to Agency Error: Items ordered in error by the Agency will be returned

7.4

for credit within 30 days of receipt, F.0.B. Vendor’s location as arranged by and at the
expense of the Agency.

Failed Delivery Orders: If for any reason the Vendor fails to completely fulfill a
Delivery Order, misses the agreed upon timeline/due date, and/or for any reason is not
able to deliver/work progressively through to complete 100% of a Delivery Order, the
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Agency reserves the right to cancel and re-issue the Delivery Order, or the remainder
thereof, to the next low bid Vendor or alternate economical source. If the Agency, at its
sole discretion, deems such action(s) to be a breach of this contract, the Agency
reserves the right to hold the Vendor responsible for the damage-costs incurred by the
Agency for remedying the contractual default.

7.4.1 Default Remedy Costs and/or Liquidated Damages when applied by the
Agency at its sole discretion, shall result in the Vendor being responsible for the
costs incurred by the Agency for acquiring replacement or substitute goods or
services, minus payment for any compliantly completed work or delivered
services or goods. Notwithstanding the application of remedy costs, the failed
Delivery Order may also be subject to liquidated damages. When applied to any
portion of failed Delivery Order, liquidated damages will be calculated beginning
on day one after the Agency’s specified Delivery Order due date, per the terms of
this contract, and the Standard Specs Section 108.7, as amended, and the rates in
the table made available on WVDOH Contract Administration’s Specifications
and Documents website, see Section 2.10.

The Vendor shall hereby understand and agree that any Default Remedy Costs
and/or Liquidated Damages shall be applied by the Agency in the form of an off-
set reduction to the total amount of the Vendor’s final invoice.

7.5 Deliveries made by the vendor shall be comprised only of contract Items intended for
delivery at that ordering location and specified in the Pricing Pages, contract
specifications, and WV-39 Blanket Release Order. At no time shall property belonging
to the WV Department of Transportation be utilized as a lay-down or storage facility by
the vendor, or any Items left with the intention of being distributed to an alternate
location.

8. PROJECT ACCEPTANCE DELIVERY AND RETURN:

8.1 Project Acceptance and Written Verification of Receipt: Upon receipt of an Agency
Delivery Order, the Vendor shall advise the Agency in writing within five (5) calendar
days of their acceptance or refusal of the Delivery Order. As verification of receipt,
Vendor must supply written acknowledgement of any Delivery Orders and any
Revisions/Modifications thereto sent by Agency. Failure to provide the Agency with
written acknowledgement of any Delivery Orders/Revisions within five days of the
Order being sent shall be considered refusal of the Delivery Order. In the event of
refusal, the Agency at its own discretion shall cancel the Delivery Order and may seek
to obtain the goods or services from the next low bid Vendor or proceed with an
Emergency Purchase from the open market.

8.2 Negotiation of Dates: The Agency shall have the option to negotiate with the Vendor,
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the project’s tentative start and end dates. Delivery of contract Items/project work
shall be continuous to completion unless otherwise approved in writing by the
Agency District Engineer or his designee.

8.3 Delivery Time: Per Section 7, its subsections, and the terms of this contract, the work
and selection of contract Items shall be determined and scheduled by the Agency at its
own discretion. The Vendor shall begin and complete the provision of goods/services in
accordance with the Agency’s written Delivery Order(s), per project. Any changes must
be communicated by the Vendor in writing to the Agency designee. The Vendor shall
work in an efficient manner in effort to keep traffic delay to a minimum and traffic
must be adequately and safely accommodated. No Vendor is authorized to ship project
related goods or begin work/services, nor is the Agency authorized to receive materials,
prior to the issuance of a Delivery Order. Vendor shall ship all orders per the
Delivery Order schedule and shall not hold orders until a minimum delivery
quantity is met.

8.4 Adverse Weather Conditions: Unsuitable/adverse/inclement weather conditions may
dictate the work schedule. It is preferred that operations be suspended immediately
when an inclement weather event begins or if the Agency designee determines that an
inclement weather event is imminent. If working conditions are dangerous or unsuitable
for the Agency, Vendor, or general public, work and/or delivery shall be suspended by
the Agency designee at the discretion of the Agency. If needed, revision to the delivery
and/or project’s start and end date may be negotiated by the Vendor and the Agency
designee. After a weather-related suspension of work, the Agency designee shall
determine and convey in writing, such Delivery Order changes and when work/contract
Item delivery shall commence/resume, which shall be followed by the Vendor’s written
acknowledgement, as per Section 8.1.

8.5 Late Delivery: If commencement of work by the Vendor will be delayed for any
reason, the Agency placing the Delivery Order under this contract must be notified in
writing by the Vendor by no later than five (5) business days prior to the
scheduled start date from the Agency’s order. Any failure to notify, acknowledge
receipt of Agency’s written Delivery Orders/revisions thereto resulting in delivery
delay, or failure to start or complete the project per the Agency scheduled due dates
may be determined by the Agency at its sole discretion as harmful to the Agency and as
such, shall result in Agency’s cancellation of the Delivery Order and be subject to the
application of Default Remedy Costs and/or Liquidated Damages, see Section 7.4.1.

8.6 Delivery Payment/Risk of Loss: Standard order delivery shall be F.O.B. destination
to the Agency’s specified location. Vendor shall include the cost/discount of standard
order delivery charges in its bid pricing and is not allowed to charge the Agency
separately for such delivery. The Agency will pay delivery charges on all emergency
orders IF that Vendor invoices those delivery costs as a separate charge with the
original freight bill attached to the invoice.
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8.7 Project Acceptance Criteria: The Agency District Engineer or his designee shall
have final acceptance of the work done by the Vendor, per project. Any work found by
the Agency designee not performed in accordance with these contract Specifications
and the Standard Specs, as amended, and/or found deficient and unacceptable by visual
inspection will be rejected and, at the Vendor’s/Contractor’s expense, will be removed
and replaced by the Vendor with work being continual until the Vendor’s deficient
work corrections are completed and deemed acceptable and approved by the Agency
District Engineer or his designee. Under no circumstance shall the Vendor’s deficiency
corrections exceed twenty (20) calendar days unless otherwise declared in writing by
the Agency, subject to Liquidated Damages, see Section 7.4.1.

8.8 Rejection of Unacceptable Contract Items: The decision of the Agency designee
about materials, workmanship, quality etc., shall be final per the Standard Specs
Section 105.1, as amended. If the Agency considers the contract Items/materials to be
unacceptable, the contract Items shall be returned to Vendor at Vendor’s expense and
with no restocking charge. Vendor shall either arrange for the return within five (5)
days of being notified that items are unacceptable or permit the Agency to arrange for
the return of material and reimburse Agency for delivery expenses. If the original
packaging cannot be used for the return, Vendor will supply the Agency with
appropriate return packaging upon request. All returns of unacceptable items shall be
F.O.B. the Agency’s location. The returned product shall either be replaced, or the
Agency shall receive a full credit or refund for the purchase price, at the Agency’s
discretion.

8.9 Return Due to Agency Error: Items ordered in error by the Agency will be returned
for credit within 30 days of receipt, F.O.B. Vendor’s location. Vendor shall not charge
a restocking fee if returned products are in a resalable condition. Items shall be
considered to be in a resalable condition if they are unused and in the original
packaging. Any restocking fee for items not in a resalable condition shall be the lower
of the Vendor’s customary restocking fee or 5% of the total invoiced value of the
returned items.

9. VENDOR DEFAULT:

9.1 The following shall be considered a Vendor default under this contract.

9.1.1 Failure to provide contract Items per the requirements contained herein.

9.1.2 Failure to comply with other specifications and requirements contained herein.

9.1.3 Failure to comply with any laws, rules, and ordinances applicable to the contract
Item Services provided under this contract.
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9.1.4 Failure to remedy deficient performance upon request.

9.2 The following remedies shall be available to Agency upon default.

9.2.1 Immediate cancellation of the contract.

9.2.2 Immediate cancellation of one or more Delivery Orders issued under this
contract.

9.2.3 Any other remedies available in law or equity.

10. MISCELLANEOUS:

10.1

10.2

10.3

10.4

10.5

10.6

10.7

No Substitutions: Vendor shall supply only the Contract Items supplied in response to
the Solicitation unless a contract modification is approved in accordance with the
provisions contained in this contract.

Vendor Supply: Vendor must carry sufficient inventory of the Contract Items being
offered to fulfill its obligations under this contract. By signing its bid, Vendor certifies
that it can supply the contract Items contained it its bid response.

Damage Beyond Control of the Agency: The Agency shall not be liable for damage
to or loss of any equipment or otherwise resulting from lightning, Acts of God, riots,
strikes or other causes beyond the Agency’s control.

Insurance: Prior to the issuance of any Delivery Order, the Contractor shall furnish
evidence of insurance meeting the requirements of Section 103.6 of the Standard Specs,
as amended.

Liens: The Agency shall not directly or indirectly create, incur, assume, or suffer to
exist any mortgage, pledge, lien, charge, and encumbrance, or claim on or with respect
to the lease/rented equipment, except with respect to the respective rights of the Vendor
and the Agency.

Reports: Vendor shall supply quarterly reports and annual summaries to the Agency
showing the Agency’s items purchased, quantities of items purchased, and total dollar
value of the items purchased. Vendor shall also supply reports, upon request, showing
the items purchased during the term of this contract, the quantity purchased for each of
those items and the total value of purchases for each of those items. Failure to supply
such reports may be grounds for cancellation of this contract.

Contract Manager: During its performance of this contract, Vendor must designate
and maintain a primary Contract Manager responsible for overseeing Vendor’s
responsibilities under this contract. The Contract Manager must be available during
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normal business hours to address any customer service or other issues related to this
contract. Vendor should list its Contract Manager and his or her contact information
below.

Contract Manager: _ B Y\AA\/ LOW‘H’\EV’

Telephone Numbers: _204- 59 2.- JOY3

Fax Number: Zod -592L-550b

Email Address: bj lowHher®@ central Supp l7l WV . (0N

Vendor shall inform the Agency in writing of any changes to the information provided
above within ten (10) calendar days of such changes. Failure to comply may be grounds
for cancellation of this contract. ’
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and; (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: C@V\‘}’fﬂ\l 17"400\\], COW\WW\\// Oﬁ W\/
Authorlzedfnature \@WW S«\Xo—v\'ﬁ% Date: OE/H JWLL

State of __'WZ 64 !/f'éln/l A
County of H all son , to-wit:
Taken, subscribed, and sworn to before me this _[_L day of /'//a V. &Z\ , 20 2_2

My Commission expires (7, /34/75

7 7 !
N ARY PUBLI
) STAT e ARsNA | NOTARY PUBLIC M

Emity Cunningham
4 %:: ; Rd Purchasmg Affldawt (Revised 01/19/2018)
ot MyCommtsaonEmlasApri% 2025

AFFIX SEAL H




West Virginia Ethics Commission

Disclosure of Interested Parties to Contracts

Pursuant to W. Va. Code § 6D-1-2, a state agency may not enter into a contract, or a series of related
contracts, that has/have an actual or estimated value of $1 million or more until the business entity submits
to the contracting state agency a Disclosure of Interested Parties to the applicable contract. In addition,
the business entity awarded a contract is obligated to submit a supplemental Disclosure of Interested
Parties reflecting any new or differing interested parties to the contract within 30 days following the
completion or termination of the applicable contract.

For purposes of complying with these requirements, the following definitions apply:

"Business entity" means any entity recognized by law through which business is conducted, including a
sole proprietorship, partnership or corporation, but does not include publicly traded companies listed on a
national or international stock exchange.

“Interested party"” or “Interested parties” means:

(1) A business entity performing work or service pursuant to, or in furtherance of, the applicable contract,
including specifically sub-contractors;

(2) the person(s) who have an ownership interest equal to or greater than 25% in the business entity
performing work or service pursuant to, or in furtherance of, the applicable contract. (This subdivision
does not apply to a publicly traded company); and

(3) the person or business entity, if any, that served as a compensated broker or intermediary to actively
facilitate the applicable contract or negotiated the terms of the applicable contract with the state agency.
(This subdivision does not apply to persons or business entities performing legal services related to
the negotiation or drafting of the applicable contract.)

“‘State agency" means a board, commission, office, department or other agency in the executive, judicial
or legislative branch of state government, including publicly funded institutions of higher education:
Provided, that for purposes of W. Va. Code § 6D-1-2, the West Virginia Investment Management Board
shall not be deemed a state agency nor subject to the requirements of that provision.

The contracting business entity must complete this form and submit it to the contracting state agency prior
to contract award and to complete another form within 30 days of contract completion or termination.

This form was created by the State of West Virginia Ethics Commission, 210 Brooks Street, Suite 300,
Charleston, WV 25301-1804. Telephone: (304)558-0664; fax: (304)558-2169; e-mail: ethics@wv.qov;
website: www.ethics.wv.gov.

Revised June 8, 2018




West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts
(Required by W. Va. Code § 6D-1-2)

Central Supply 1922 Beneduwm Drve
Name of Contracting Business Entity: Comth\{ OP V\/\/ Address: é'fi&hyf ’(‘ofl]- WV 26330

Finance and Adminiskration DOH
Bldg 5 - R A~ 180
Name of Authorized Agent: \N\/ DOH Address: 19 @0 KANAWAMA Bivp E.
- _ Charleston WV 253072
Contract Number: ARFR 0803 DOT 2200000025 Contract Description: Recdy My PorHanc Coment
' Conbrete and CLaem

Governmental agency awarding contract: DOH

[0 Check here if this is a Supplemental Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (attach additional pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract
O Check here if none, otherwise list entity/individual names below.

2. Any person or entity who owns 25% or more of contracting entity (not applicable to publicly traded entities)
O Check here if none, otherwise list entity/individual names below.

3. Any person or entity that facilitated, or negotiated the terms of, the applicable contract (excluding legal
services related to the negotiation or drafting of the applicable contract)

[0 Check here if none, otherwise list entity/individual names below.

Signature: Wf G Date Signed: _ 0 2»/ /) / 2022

/
Notary Verification

State of W/g"’ Vif_c_k_\l\m\& , County of ;L}am'sm

l, gf ao[\/ L@b/f’z\—@f , the authorized agent of the contracting business
entity listed above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the

penalty of perjury. L‘
¥i! sulgRRtRdHefore mé this | l r day of /{/Z&/&L‘ D22

STATE OF WEST VIRGINIA (

Emity Cunningha

_NGiary Public'S Signatdre>

Date Received by State Agency:
Date submitted to Ethics Commission:
Governmental agency submitting Disclosure:

Revised June 8, 2018




ATTACHMENT C (ATT C)

WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS

Standard Specifications Order Form

ORDERING INSTRUCTIONS: -

Copies of the 2017 Standard Specifications Roads & Bridges and latest Supplemental Specifications
may be purchased by completing this form, indicating the number of books desired, along with proper
mailing and billing information.

Submit completed form by e-mail DOHSpecifications@wy.gov, or mail to:
Technical Support Division

1334 Smith Street
Charleston, WV 25301
ORDER FORM:
Delivery Method (check one): Pick-up O Mail [ (S&H fees apply — sec below)
Payment Method (check one): Invoice O Check O (payable to: WV Division of Highways)
Number ] )
of Copies Title Price Each Total
SOLD
- ouT
Supplemental Specifications, Latest Edition $5.00

Shipping and Handling (S&H) Charge  1-9 Books = $ 5.00 10 + Books = $ 10.00

TOTAL AMOUNT DUE

Notice: The 2017 Standard Specifications Roads and Bridges and Supplemental Specifications are
available for download on the Specifications Webpage.

CUSTOMER INFORMATION:

Company Name:

ATTENTION:

Street Address:

City, State, Zip Code:

Telephone: Fax: Email:

For Office Use Only (DO NOT WRITE IN THE SPACE BELOW)

Order Filled By: Date:
REC ORG AUTH ACT OBJ P/N
0061 AEXP002 126 021 N

DS-20220202
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WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
MATERIALS CONTROL, SOILS AND TESTING DIVISION

MATERIALS PROCEDURES

QUALITY ASSURANCE PROCEDURES FOR PORTLAND CEMENT CONCRETE

1.

1.1

1.2

1.3

1.4

1.5

1.6

SNh W=

PLANT AND EQUIPMENT INSPECTION STICKERS

Physical plants and equipment, which prepare materials for, or deliver materials to, State
projects shall be regularly inspected and approved by an authorized representative of the
Division.

The inspections and approval shall be confirmed by an inspection sticker supplied by the
Materials Control, Soils & Testing Division (MCS&T). The inspection sticker will
indicate the following:

Name of inspector

Plant or portion thereof, or singular piece of equipment inspected.
Date of inspection

Date of expiration of approval

Lab Number

Inspections may be made at any time at the option of the Division, and the status of the
inspected facility shall be determined by the latest inspection. The date of expiration of
approval, as noted on latest inspection sticker, shall be the last day on which the facility is
considered to be approved by Division, and such facility must have an approved status at
time of preparing materials for or delivering materials to State projects.

The sole purpose of the inspection sticker is to inform all concerned that a plant, or
portion thereof, or a singular piece of equipment has been inspected and found to meet,
substantially, all requirements of the specifications and is, therefore, approved to supply
materials to State projects. Said inspection sticker shall therefore be affixed to the

equipment or displayed in other manners so that the purpose as above stated will be
fulfilled. :

The stickers shall be applied, insofar as practicable, and each District shall maintain
records of these inspections in ProjectWise. The records shall include all the items listed
in 1.2

A plant or portion thereof, or a singular piece of equipment, shall be approved for a
period not to exceed six (6) months. The period of approval shall be determined, in
general, by the age, physical condition, or durability of the plant or equipment, and the
inspection interval shall be such that the Division will have reasonable assurance that the
plant or equipment is maintained in an acceptable manner.




1.6.1

1.7
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After each time a plant has been inspected, the District shall notify the Director of

MCS&T, or their designee. MCS&T will generate a list of approved plants and post
these on the Division Webpage'.

Additional information regarding inspections and a sample of an inspection sticker is
contained in Attachment 1.

2.1

2.2
2.2.1

222

QUALITY ASSURANCE IN PORTLAND CEMENT CONCRETE

PURPOSE

The purpose of this procedure is to establish guidelines which will aid Division personnel in
implementing in a prescribed and uniform manner the Division's Quality Assurance
Program for portland cement concrete, said program being directed primarily to maintaining
a predetermined and acceptable level of assurance that portland cement concretes do
conform to their governing specification.

DEFINITION OF TERMS

QUALITY ASSURANCE

Quality Assurance is an expression of confidence which the Division has in its program
of acceptance testing and inspection which determines conformance of materials and
construction to governing specification. A Quality Assurance Program is a planned
program of acceptance testing and inspection which is conducted by the Division for the
express purpose of maintaining a predetermined and acceptable level of assurance that
construction materials do conform to governing specifications. Part of any Quality
Assurance Program, is an awareness and knowledge of the Producer's Quality Control
Program and the level of Quality Control maintained by that Producer.

QUALITY CONTROL

Quality Control is a planned program of testing, inspection and related activities
conducted by a concrete Producer for the purpose of measuring the various properties of
concrete and its component materials which are governed by the specification and
controlling these properties within the limits of the specification.

! https://transportation.wv.gov/highways/mest/pages/default.aspx
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GENERAL DISCUSSION

The Division and the Contractor-Supplier industry have jointly participated in a program
whose primary objective is to improve the quality of concrete in highway construction. One
of the outcomes of this program is that the Division will run a smaller risk of having non-
conforming materials incorporated into the work, and the Contractor-Supplier industry will
run a smaller risk of having suitable materials rejected.

The following major developments are outgrowths of the program just mentioned:

Portland cement concrete technicians certification is available in the Contractor-
Supplier industry to implement a program of Quality Control.

The requirement for a Contractor (or his authorized representative, a subcontractor or
a commercial supplier) to do Quality Control of portland cement concrete and to have
in his service a Certified Portland Cement Concrete Technician is specified in Sub-
articles 501.4.2 and 601.4.2 of the Standard Specifications.

The requirement for a Contractor (or his authorized representative, a subcontractor or
a commercial supplier) to have a field laboratory which is equipped and maintained in
specified manner so as to aid in the conduct of a Quality Control Program is specified
in Sub-articles 501.5.1 and 601.5.1 of the Standard Specifications.

Concrete batch plants and hauling equipment are regularly inspected by the Division,
and their approval as conforming to requirements of governing specification is
attested to by an inspection sticker (See Section 1 of this MP for details).

The requirement to do concrete design, using the particular sources of materials that
are to be used in the work, is specified in articles 501.3 and 601.3.1 of the Standard
Specifications. This requirement allows commercial concrete suppliers to have
laboratory design work done for the various classes of concrete to be supplied, and it
guards against the possibility of source materials changing appreciably and affecting
the quality of subsequent concrete work.

Although all producers should maintain an acceptable level of Quality Control, it is
reasonable to assume that a number of producers will maintain a level of Quality
Control well above the minimum accepted level.

It is generally agreed that an acceptable level of Quality Assurance may be maintained
with less acceptance testing and inspection when the level of Quality Control is
increased.

The capability to perform a positive and sustained level of Quality Control in practically
all producer plants today is now well established. Also, the Division has the means for
measuring the level of Quality Control maintained by each producing plant.
Accordingly, it would be desirable to pursue a Quality Assurance Program which takes
into account the level of Quality Control in a Producer’s plant so that an acceptable level
of Quality Assurance could be maintained with a minimum cost (man-hours and dollars)
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to the Department. As previously stated the purpose of this procedure is to establish
guidelines which will aid Department personnel in implementing, in a prescribed and
uniform manner, such a Quality Assurance Program.

DIRECTIVE

Concrete plants will be inspected in accordance with Section 1 of this MP and the condition
of conformance will be determined. Those plants which are found to conform to the
specifications will be identified as Class A plants, and those which do not conform will be
identified as Class B plants. The level of Quality Control at each concrete plant will also be
evaluated.

Those plants which have a high level of Quality Control will be considered to have a Level
1 Quality Control, and those plants which have a lower level of Quality Control will be
considered to have a Level 2. All concrete plants will then be rated with one of the
following classification numbers Al, A2 or B.

LEVEL 1 QUALITY CONTROL

All plants producing concrete which reasonably conforms to the specification
requirements, and which satisfies the following additional requirements, will be
considered to have LEVEL 1 Quality Control:

The compressive strength of the concrete produced by the plant shall have a
coefficient of variation of 0.15 or less and the average compressive strength shall be
equal to or greater than the specified requirement plus 2 1/2 standard deviations.

The air content of the concrete produced by the plant shall have a coefficient of
variation of 0.18 or less, and the average air content shall not differ from the specified
optimum value by more than one standard deviation.

The consistency of the concrete produced by the plant shall have a coefficient of
variation of 0.20 or less, and the average consistency shall not differ from the
specified optimum value by more than two standard deviations.

The plant shall maintain an adequate Quality Control Program for aggregate
gradation.

LEVEL 2 QUALITY CONTROL

All plants which fail to meet one or more of the requirements specified in 2.4.1 will be
considered to have LEVEL 2 Quality Control.

PHYSICAL PLANT-EVALUATION
District personnel will inspect and evaluate concrete plants in conformance with Section

1 of this MP. A copy of the inspection data, which is specified in Subsection 1.5, will be
transmitted to the Materials Division immediately after the inspection is completed.
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LEVEL OF QUALITY CONTROL - EVALUATION

The evaluation of the level of Quality Control maintained by concrete plants will be
performed and maintained current by the Materials Division. The initial evaluation of
the level of Quality Control will be based on an analysis of historical data. There after,
tests for strength, entrained air, and consistency will be made by certified personnel on
random samples taken from plant production. This test data will be used by the
Materials Division to update the statistical parameters and maintain a current and valid
evaluation of each plant's Quality Control level. The Materials Division will publish a
list of concrete plants with their rating numbers, said publication to be updated monthly.

CLASS AI PLANTS - TEST AND INSPECTION REQUIREMENTS

Concrete from Class Al concrete plant shall be sampled and tested by certified personnel
on a project-by-project basis, at random, with the frequency specified in Table 1 of MP
601.03.50. :

Plant inspection and monitoring of batching operations at Class Al concrete plants shall
be performed by District personnel on a random basis during production for Division
Projects.

A concrete batch ticket, as defined in Section 4.2.9 of MP 601.03.50, shall be initiated
and signed at the plant and accompany each delivery to the project.

CLASS A2 PLANTS - TEST AND INSPECTION REQUIREMENTS

Concrete from Class A2 concrete plants shall be sampled and tested by certified
personnel on a project- by-project basis, at random, with the frequency specified in
Table 1 of MP 601.03.50.

Plant inspection and monitoring of batching operations at Class A2 concrete plants shall
be performed by District personnel on a continual basis during the time that concrete for
items other than miscellancous concrete are being produced for Division projects.

CLASS B PLANTS

Concrete purchased by a Contractor for use on Division projects shall be supplied from
Class Al or A2 plants. Concrete purchased through competitive bidding with Purchase
order contracts shall be supplied from Class Al or A2 plants. Class B plants are not
considered to be eligible to compete with Class A plants in the furnishing of concrete to
State projects.

In the event it is not practical to obtain small quantities of concrete for miscellaneous
items (See 2.4.8) from a Class Al or A2 plant and a survey reveals that a Class B plant is
conveniently situated with respect to the construction site, then a direct purchase of
concrete by the Division from the Class B plant may be accomplished in conformance
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with the applicable Division procedures. The direct purchase of concrete from Class B

plants shall also be made to conform to the requirements set out in Subsection 2.5

entitted QUALITY ASSURANCE OF DIRECT PURCHASE CONCRETES FROM

CLASS B PLANTS. Plant inspection at Class B plants and the sampling, testing and

documentation of concrete from Class B plants shall also conform to the requirements
set out in Subsection 2.5.

2438 SMALL QUANTITIES FOR MISCELLANEOUS ITEMS

Miscellaneous concrete shall be defined as relatively small quantities incorporated into
items that will not adversely affect the traffic carrying capacity of a completed facility.
Such items would not include any concrete intended for major structures permanent
mainline or ramp pavements, or other structurally critical items.

The following items are suggested as a guideline in establishing miscellaneous concrete:

Sidewalks

Curb and gutter

Slope walls for under drain outlet pipes
Temporary pavements and pipe crossings
Building floors

Slope paving and headers

Paved ditch or gutter

Small (Iess than 36” diameter) culvert headwalls
Catch basins, manhole bases, inlets, and junction boxes (and adjustments
of such items) not located in the roadway

10.  Foundations for breakaway supports

11.  Utility trench fills

12. Cast-in-place survey markers

ORI B WD~

2.5  QUALITY ASSURANCE OF DIRECT PURCHASE CONCRETE FROM CLASS B
PLANTS

2.5.1 PURPOSE

The purpose of this instruction is to provide guidance in specifying direct purchase of
concrete and for inspection and testing of direct purchase concrete from Class B plants,
so that a predetermined and acceptable level of Quality Assurance may be maintained by
Division personnel. This instruction is set apart from the main directive in Subsection
2.4 because it is the intent to have concrete from Class B plants used in highway work
only when it is not practical or economical to obtain concretes from Class Al or A2
plants.

2.52 DEFINITION OF TERMS
2.5.2.1 Direct Purchase - Direct purchase is a formal procedure used to purchase materials

for government agencies, including the Division of Highways) when it is not practical
or economical to use the procedure of competitive bidding. Direct purchase




253

2.54

—_

W

MP 601.05.50 (FORMERLY IM-18)
SUPERCEDES: JUNE 1995
REVISED: OCOTBER, 2019
PAGE 7 OF 8

requisitions will always specify the name of the proposed supplier as well as product
name, quantity, specifications, etc.

GENERAL DISCUSSION

When highway work requiring portland cement concrete is being done by Division
forces, and it is found to be impractical or uneconomical to obtain concrete from a Class
Al or A2 plant but that it would be practical to obtain it from a Class B plant, then the
purchase of concrete from a Class B plant shall be made to conform to the requirements
of article 2.5.4.

INSTRUCTION

The purchase of portland cement concrete from a Class B plant will be permitted only
after a field condition survey has been conducted and properly documented which
indicates that it would be impractical and uneconomical to obtain concrete from a Class
Al or A2 plant, and that a Class B plant does exist from which a direct purchase of
concrete could practically and economically be made.

Procedures for making direct purchases of concrete shall be as prescribed by the
appropriate State Agency. The method of specifying direct purchase concrete shall be as
follows:

Specify the class of concrete.

Specify that the concrete mix design will be approved by the Division.

Specify that a Division inspector will be at the plant during the full time that
concrete is being batched to direct the batching operation, and that batching shall not
commence until the inspector is present.

In addition to the Quality Assurance activity performed at the plant, the Division will
sample and test as deemed necessary all direct purchase order LOTS of concrete used in
highway maintenance work.

3.

3.1
3.1.1

PLANT APPROVAL STATUS

PLANT CERTIFICATION

When District Personnel determine that a Concrete Plant, which is not already listed
as a Class Al, A2, or B plant on the Division’s Approved Source Page, has met the
requirements of this Materials Procedure, the Specifications, and all other applicable
Materials Procedures, they shall notify MCS&T Division and provide all applicable
documentation and information to MCS&T Division.

MCS&T Division shall then notify the subject Concrete Plant that they are approved
to begin production for WVDOH projects. MCS&T Division shall also add that
Concrete Plant to the Division’s Approved Source Page and begin monthly
evaluations of that Concrete Plant as outlined in this MP and MP 711.03.26.
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PLANT DE-CERTIFICATION

When District Personnel determine that a Concrete Plant, which is listed as a Class
Al, A2, or B plant on the Division’s Approved Source Page, is not complying with
the requirements of this MP, the Specifications, or any other applicable Materials
Procedure, they shall immediately notify MCS&T Division and provide all applicable
documentation and information to MCS&T Division. This information shall include
a summary of the reason(s) for }he de-certification of the subject Concrete Plant.

MCS&T Division shall then immediately notify the subject Concrete Plant and all
applicable WVDOH District and Divisions that the subject Concrete Plant is no
longer approved to supply concrete for WVDOH projects.

If the subject Concrete Plant, which has been de-certified and removed from
approved status, desires re-approval, they shall initiate the re-approval process by
submitting a plan of corrective action, which addresses all of the reasons for which
that Plant was de-certified. This plan of corrective action shall be submitted to the
District in which the Concrete Plant is located and to MCS&T Division.

-DdcuSigned by
e‘c“ﬁésﬁ“uu“ﬂ‘i“].u
Ronald L. Stanevich, P.E.
Director
Materials Control, Soils & Testing Division

Attachment
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Plant Inspection Flow Chart
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Sample Plant Inspection Sticker

West Virginia
Division of Highways

CHECKED & ACCEPTED

INSPECTOR:
DATE:

LAB NUMBER:
DISTRICT:

DATE OF EXPIRATION
MONTH/DAY/YEAR / /

PLANT / TRUCK
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WEST VIRGINIA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
MATERIALS CONTROL, SOILS AND TESTING DIVISION

MATERIALS PROCEDURE

GUIDE FOR QUALITY CONTROL AND ACCEPTANCE REQUIREMENTS FOR

PORTLAND CEMENT CONCRETE

1.1

PURPOSE

To establish minimum requirements for Contractor's Quality Control (QC) system and
the Division's Acceptance Plan. It is intended that these minimum requirements be
followed in detailing the inspection, sampling, and testing deemed necessary to
maintain compliance with all Specification requirements.

2.1

SCOPE

This Materials Procedure (MP) is applicable to all Portland Cement Concrete (PCC)
items, and it outlines the quality control procedures for both plant and field operations
and includes procedures for approving and using Master and/or Project Specific QC
Plans. This procedure also aids in documentation and retention of QC Plans in
ProjectWise.

3.1

GENERAL REQUIREMENTS

The Contractor shall provide and maintain a quality control system that will provide
reasonable assurance that all materials and products submitted to the Division for
acceptance will conform to the contract requirements whether manufactured or
processed by the Contractor or procured from suppliers, subcontractors, or vendors.
The Contractor shall perform or have performed the inspections and tests required to
substantiate product conformance to contract document requirements and shall also
perform or have performed all inspections and tests otherwise required by the
contract. The Contractor's quality control inspections and tests shall be documented
and shall be available for review by the Engineer throughout the life of the contract.
The Contractor shall maintain standard equipment and qualified personnel as required
by the Specifications to assure conformance to contract requirements. Procedures will
be subject to the review of the Division before the work is started.

4.1

QUALITY CONTROL PLAN

The Contractor shall prepare a QC Plan detailing the type and frequency of inspection,
sampling, and testing deemed necessary to measure and control the various properties
of materials and construction governed by the Specifications. As a minimum, the
sampling and testing plan should detail sampling location, sampling techniques, and
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test frequency to be utilized. Quality control sampling and testing performed by the
Contractor may be utilized by the Division for acceptance.

A QC Plan must be developed by the Contractor and submitted to the Engineer prior
to the start of construction on every project. Acceptance of the QC Plan by the
Engineer will be contingent upon its concurrence with these guidelines.

As work progresses, an addendum(s) may be required to a QC Plan to keep the QC
program current. Personnel may be required to show proof of certification for testing.

Quality Control Plan Guidelines

The Plan shall identify the personnel responsible for the Contractor's quality control.
This should include the company official who will act as the liaison with Division
personnel, as well as the Certified Portland Cement Concrete Technician who will
direct the inspection program at the plant or in the field depending if it is a plant or
field QC Plan. Their phone number and email address must also be included as a
means for contact by the Division personnel.

All classes of concrete and corresponding mix design numbers, which may be used,
shall be listed on the Plant QC Plan. All classes of concrete, which may be used,
shall be listed on the Field QC Plan. .

Process control sampling, testing, and inspection should be an integral part of the
contractor's quality control system. In addition to the above requirements, the
Contractor's QC Plan should document the process control requirements shown in
Table 1 of Attachment 1. The process control activities shown in Table 1 are
considered to be normal activities necessary to control the production and placement of
a given product or material at an acceptable quality level. To facilitate the Division's
activities, the Contractor, as per ML-25, shall retain all completed gradation samples
until further disposition is designated by the Division.

All sampling and testing shall be in accordance with the methods and procedures
required by the Specifications. Measuring and testing equipment shall be standard
and properly calibrated as per the specified test procedures. If alternative sampling
methods, procedures, and inspection equipment are to be used, they shall be detailed
in the QC Plan.

Any individual who samples or tests plastic concrete for quality control purposes
shall be certified as a WVDOH PCC Inspector.

Any Laboratory which tests the hardened concrete cylinders for the Contractor, for
quality control purposes, shall be listed in the Contractor’s QC Plan for field
operations. This Laboratory shall provide evidence that it meets the applicable
requirements in ASTM C1077, pertaining to testing hardened concrete cylinders, for
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a concrete testing laboratory, including curing facilities, testing equipment, technician
proficiency, participation in the CCRL Concrete Proficiency Sample Program (PSP),
Quality Management System documentation, and recordkeeping. The only test
required for these laboratories, in the CCRL Concrete PSP, is ASTM C39 (AASHTO
T22), but it is recommended that the laboratory perform all the field test portions of
these Proficiency Samples and maintain the results of these tests, in order to evaluate
any root cause issues pertaining to compressive strength. Each Laboratory shall be
inspected and evaluated initially, and at least once every regular inspection tour cycle
(approximately 30 months) by the Cement and Concrete Reference Laboratory
(CCRL). The ASTM standards pertaining to testing concrete cylinders, with which
the subject laboratory must comply, include ASTM C39 (AASHTO T22), ASTM
C617 (AASHTO T231) or ASTM C1231, and ASTM C511 (AASHTO M201). The
Personnel Qualification requirements in Section 6 of ASTM C1077 regarding PE
direction, Laboratory Supervisors,” and concrete laboratory personnel testing
certifications also apply, except that a Laboratory Supervisor with at least five years
experience in construction materials testing shall be a permissible substitution for the
licensed professional engineer. Subsequent documentation shall be provided to the
Division showing that the subject Laboratory and personnel meet the applicable
requirements of ASTM C1077, pertaining to testing concrete cylinders, for a concrete
laboratory.

Any Laboratory which desires to test Contractor hardened concrete QC specimens on
WVDOH projects shall submit the evidence/documentation, required in Section
4.2.4.2, confirming compliance with ASTM C1077, with regards to testing concrete
cylinders, to MCS&T Division at the following e-mail address:
DOHMCSnTconcretelab@wyv.gov. MCS&T Division will review this submittal. In
this submittal, the subject Laboratory shall also explain how all deficiencies noted in
the CCRL Laboratory Inspection Report have been addressed. All deficiencies noted
in the CCRL Laboratory Inspection Report shall be resolved to the satisfaction of the
Division within 90 days from the date of the CCRL Laboratory Inspection Report.
Once MCS&T Division determines that the subject Laboratory is in compliance with
the applicable requirements of ASTM C1077, and all deficiencies have been
adequately resolved, that Laboratory will be placed on the Division’s Approved List
of Concrete Cylinder Testing Labs. All laboratories which test contractor hardened
concrete QC specimens on WVDOH projects must be listed on the Division’s
Approved List of Concrete Cylinder Testing Labs. A listing of these laboratories is
available on the WVDOT internet site at the following link:
https://transportation. wv.gov/highways/mcst/Pages/APL,_By Number.aspx. All
Division Approved Laboratories shall provide the Division with the CCRL Lab
Number for their laboratory and agree to allow DOH, CCRL, and AASHTO re:source
to freely share information about assessment reports, proficiency samples, corrective
actions, quality management system, and personnel competency and certification
records.
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4.2.5 When calculating the compressive strength of concrete cylinders in accordance with
AASHTO T22, the following procedure shall be used:

CS= ML
025x T x D?

Where:

CS = Compressive Strength of the specimen

ML = Maximum load carried by the specimen during the test

T = Mathematical constant PI

D = Diameter of the cylinder being tested (in accordance with AASTO T 22)

Note: The calculation for CS shall be performed in one continuous step (without any
rounding), either by the testing machine, or by calculating device, and only the final
value (CS) is permitted to be rounded (to the accuracy specified in AASHTO T 22).
The value for n shall be the manufacturer’s pre-programmed value in a calculating
device or the testing machine.

4.2.6 Miscellaneous Concrete:

The contractor is not required to perform the process control testing required by
Part C of Table 1 of the Attachment on miscellaneous concrete (as defined in section
4.2.6.1), provided that the concrete in question is being supplied by an Al or A2
plant (as defined in MP 601.05.50, formerly numbered as IM-18), and provided
that the requirements of section 4.2.6.2 are met for each project on which the reduced
testing of miscellaneous concrete is applied.

4.2.6.1 Miscellaneous concrete shall be defined as relatively small quantities, not
exceeding 25 yd® (19 m®) per day, incorporated into items that will not adversely
affect the traffic carrying capacity of a completed facility. Such items would not
include any concrete intended for major structures, permanent mainline or ramp
pavements, or any other structurally critical items part of, or adjacent to the roadway.

The following items are suggested as a guideline in establishing items that may
be categorized as miscellaneous concrete:

Note: Concrete testing for certain items below is waived, in some cases, by
the referenced section of the specifications.

Sidewalks

Curb and Gutter

Slope walls for under drain outlet pipes
Temporary pavements and pipe crossings
Building floors

DB —
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6. Slope paving and headers

7. Paved ditch or gutter

8. Small (less than 36" diameter) culvert headwalls

9. Catch basins, manhole bases, inlets, and junction boxes (and adjustments
of such items) not located in the roadway

10. Foundations for breakaway supports

11. Utility trench fills

12. Cast-in-place survey markers

One sample per two days of production (for the same project) shall be tested
(beginning on the first day of production) for compressive strength, air content, and
consistency. On a minimum of ten percent of the samples outlined above, the
Division will observe the batching operation at the plant (that is producing the
concrete to be sampled) and check the operational control.

When placing miscellaneous concrete and no testing is required, an Approved Source
Sample will be generated in SiteManager. The C###### representing the test from the
previous day of production shall be entered in the intended use field. Miscellaneous
Concrete will be entered in remarks. Miscellaneous Concrete will be written on all
batch tickets for which testing is not required, per the miscellaneous concrete
provisions of this MP, prior to scanning and placing in ProjectWise.

Documentation:

The Contractor shall maintain adequate records of all inspections and tests. The
records shall indicate the nature and number of observations made, the number and
type of deficiencies found, the quantities approved and rejected, and the nature of
corrective action taken as appropriate. The Contractor's documentation procedures
will be subject to the review and approval of the Division prior to the start of the
work and to compliance checks during the progress of the work.

Charts and Forms:

All conforming and non-conforming inspections and test results shall be kept
complete and shall be available at all times to the Division during the performance
work. Forms shall be on a computer-acceptable medium where required. Batch
ticket data shall be documented in accordance with the applicable section of MP
601.03.50, with a copy to be submitted to the District Materials Section within 72
hours of the concrete placement. Gradation data shall be documented on WVDOH
form T300 using the material codes listed in the online computer systems user
guide. The original gradation data shall be submitted to the District Materials Section
within 72 hours of obtaining the gradation sample. Test data for Portland Cement
Concrete shall be charted in accordance with the applicable requirements of MP
601.03.52. Gradation test data shall be plotted in accordance with the applicable
requirements of MP 300.00.51. The Contractor may use other types of control charts
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as deemed appropriate by the Division. It is normally expected that testing and
charting will be completed within 48 hours after sampling. The Contractor shall
also ensure that all Material Suppliers prepare and submit the HL-441 form (weekly
supplier report) in a timely manner

All charts and records documenting the Contractor's quality control inspections and
tests shall become property of the Division upon completion of the work.

Batch Tickets

Each batch of Structural Concrete, including miscellaneous concrete (as defined in
section 4.2.6.1), delivered at the project shall be accompanied by one batch ticket
with all of the items of information listed in Section 4.2.9.1 pre-printed on the ticket.
In the case of Portland Cement Concrete Pavement, each batch of concrete delivered
at the project on which a test in accordance with Table 1 of Attachment 1 is to be
performed shall be accompanied by a batch ticket. This batch ticket shall have all of
the items listed in section 4.2.9.1 pre-printed on the ticket unless non-agitator trucks
or truck agitators are used. In this case, the batch ticket shall have all of the items
listed in section 4.2.9.2 pre-printed on the ticket.

All batch tickets for Structural Concrete and Portland Cement Concrete Pavement
Concrete transported by truck mixers shall have all of the following items pre-
printed on the ticket: Producer/Supplier Code, Producer/Supplier Name,
Producer/Supplier Location, Mix Design Laboratory Reference Number, Date, Sequence
Number, Volume (yd3/m3), Time Batched, Time Unloaded, Contract Identification
Number (CID #), Federal and/or State Project Number, Material Code, Material
Name, Water Allowed (Gallon/Liter), Water at Plant (gallon/liter), Weight of Ice at
Plant (Ibkg), Water at Job (Gallon/Liter), Weight of Cement (Ib/kg), Weight(s) of
Pozzolan(s) (Ib/kg), Weight of Fine Aggregate (Ib/kg), Weight of Coarse Aggregate
(Ib/kg), Admixture Name(s) and Dose (ounces/mL), Temperature (°F/°C), Cylinder 1.D.,
Initial Counter, Final Counter, Target Consistency (in/mm), Actual Consistency
(in/mm), Target Air (%), Actual Air (%), Truck Number.

All batch tickets for concrete delivered by means of non-agitator trucks or truck
agitators shall have all of the following items pre-printed on the ticket:
Producer/Supplier Name, Mix Design Laboratory Reference Number, Date,
Sequence Number, Volume (yd3/m3), Time Batched, Time Unloaded, CID#, Federal
and/or State Project Number, Material Code, Material Name, Water Allowed
(Gallon/Liter), Water at Plant (Gallon/Liter), Weight of Ice at Plant (Ibkg), Weight of
Cement (Ib/kg), Weight of SCM (Ib/kg), Weight of Fine Aggregate (Ib/kg), Weight of
Coarse Aggregate (Ibkg), Admixture Name(s) and Weight(s) (ounces/grams), Temperature
(°F/°C), Target Consistency (in/mm), Actual Consistency (in/mm), Target Air (%),
Actual Air (%), Truck Number.
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The batch ticket in the case of either type of concrete shall be a pre-printed batch
ticket prepared by the plant. This ticket may be either computer generated or a
standard pre-printed form with blank spaces provided in which all of the required
data shall be recorded. The data items listed above that are completed in the field
(such as Time Unloaded, Actual Consistency, etc.) must have a space on the batch
ticket for completion. Volume is to be reported to the nearest 0.01 yd* (0.01 m3).
Consistencies are to be reported to the nearest 0.25 inch (5 mm). Target and
Actual Air are to be reported to the nearest 0.1% (to the nearest 0.25% if the
volumetric method is used).

Corrective Action:

The Contractor shall take prompt action to correct conditions, which have resulted, or
could result, in the submission to the Division of materials and products, which do
not conform to the requirements of the Contract documents.

Non-Conforming Materials:

The Contractor shall establish and maintain an effective and positive system for
controlling non-conforming material, including procedures for its identification,
isolation and disposition. Reclaiming or reworking of non-conforming materials
shall be in accordance with procedures acceptable to the Division. All non-
conforming materials and products shall be positively identified to prevent use,
shipment, and intermingling with conforming materials and products. Holding areas,
mutually agreeable to the Division and the Contractor shall be provided by the
Contractor.

Types of QC Plans:

QC Plans which are intended for use on more than one project shall be defined as
Master QC Plans. Section 4.3 outlines the procedures for Master QC Plan submittal
and approval.

QC Plans which are intended for use on a single project shall be defined as Project
Specific QC Plans. Project Specific QC Plans shall contain a cover letter which
includes the following: project description, CID#, Federal and/or State Project
Number.

A Contractor may submit a Master QC Plan for Plant and/or Field operations instead
of a Project Specific QC Plan.

Once any QC Plan is approved for a project, the key date shall be entered in
SiteManager by the appropriate District Materials personnel. The first date entered
shall be the date the Project QC Plan letter is received. The second date shall be
when the District approves the QC Plan for use on the project.
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Master QC Plan

The intent of Master QC Plans is to facilitate the approval process in a more uniform
manner. Master QC Plans can be submitted to the Division by the Contractor when
their workload in a given District is routinely repetitive for the year.

The Contractor shall submit a Master Field QC Plan yearly to each District in
which they have work (see Attachment 2). If the Contractor does not have work in a
given District for the year, then a Master Field QC Plan does not need to be submitted
to that District. '

The Producer/Supplier shall submit a Master Plant QC Plan at the beginning of each
year to the District in which their plant is located (see Attachment 3).

The District will review the submitted Master QC Plans to see if they meet the
applicable requirements of Sections 4.2 thru 4.2.11.1 and assign a Laboratory
Reference Number to each QC Plan upon approval, for future referencing. The
District will acknowledge approval of each Master QC Plan to the Contractor and/or
Producer/Supplier by letter (see Attachment 4), which will include the Laboratory
Reference Number and a copy of the approved Master QC Plan. This will then be
scanned and placed in ProjectWise under the appropriate District’s Org for that
Contractor and/or Producer/Supplier.

Once a project has been awarded, if a contractor elects to use the approved Master
Plant and Master Field QC Plans on that project, the Contractor shall submit a letter
requesting to use the Master QC Plans for that project. This letter must be on the
Contractor’s letterhead, be addressed to the District Engineer/Manager or their
designee, and contain the following information: project number, CID#, project
description, type of Quality Control Plan and the laboratory reference number for the
Master QC Plan. See Attachment 5 for an example of a plant letter and Attachment 6
for an example of a field letter.

The District shall review the referenced Master QC Plans to ensure they cover all
items in that project. If the referenced Master QC Plan is found to be insufficient for
some items on that project, the District shall request the Contractor to submit
additional information for quality control of those items as an addendum on a project
specific basis. When the District is satisfied with the QC Plan for that project, a letter
shall be sent to the Contractor acknowledging approval (see Attachment 7), with the
following attached: the contractor’s project QC Plan request letter and the Master QC
Plan approval letter. This shall then be placed in the project’s incoming-mail mailbox

in ProjectWise.

A Master QC Plan that has been approved for project use shall be good for the
duration of that project.
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For the use of Division Personnel, the District approval letter for this project must
state the ProjectWise link to the referenced Master QC Plan for that Contractor (for
example: WVDOT ORGS > District Organization #> Materials > Year > Master QC
Plans). »

The Master Field and Plant QC Plans shall be valid for the duration of one calendar
year beginning on January 1% and ending on December 31%. The Master Plant QC
Plan will also cover maintenance purchase order concrete for the year.

5.1

52

5.3

54

ACCEPTANCE SAMPLING AND TESTING

Acceptance sampling and testing is the responsibility of the Division. Quality
control tests by the Contractor may be used for acceptance.

The Division shall sample and test for applicable items completely independent of
the contractor at a frequency equal to approximately ten (10) percent of the
frequency for testing given in the approved QC Plan. Witnessing the contractor’s
sampling and testing activities may also be a part of the acceptance procedure, but
only to the extent that such tests are considered “in addition to” the ten (10) percent
independent tests.

Results from independent tests conducted by the Division for gradation, entrained air,
consistency, and strength will be plotted on the Contractor's quality control charts
with a red circle, but are not to be included in the moving average. When the
Contractor's tests are witnessed, the results are circled on the control chart in red, and
are to be included in the moving average calculations.

Results from both independent tests and witnessed tests will be evaluated in
accordance with MP 700.00.54. If a dissimilarity is detected, an investigation shall be
immediately initiated to determine the cause of the dissimilarity.
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6. ABSENT TESTING OF MATERIAL

6.1 If the Contractor fails to perform testing of the material in accordance with the
Contractor’s Division Approved Quality Control Plan, payment for the entire item
shall be withheld, pending the Engineer’s decision whether or not to allow the
material to remain in place.

6.1.1 If the Engineer allows the material to remain in place, the Division shall not pay for
the material represented by the absent test. However, the Division shall pay for the
cost of the placement of the material, including labor and equipment. The invoice or
material supplier cost (if applicable), determined at the time of shipment, shall be
used to calculate the cost of material when evaluating the total cost of labor and
equipment.

% 12/14/2020

Ronald L. Stanevich, PE.
‘ Director
Materials Control, Soils and Testing Division

RLS:Fm

Attachments
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TABLE 1

CONTRACTORS PROCESS CONTROL

REQUIREMENTS

STRUCTURAL CONCRETE AND
PORTLAND CEMENT CONCRETE PAVEMENT

Minimum frequency*

PLANT AND TRUCKS
1. Mixer Blades
2. Scales

a. Tared

b. Calibrate

¢. Check Calibration

3. Gauges and Meters-Plant and Truck

a. Calibrate
b. Check Calibration

4. Admixture Dispenser

a. Calibrate
b. Check Operation and Calibration

AGGREGATES
1. Fine Aggregate
a. Gradation

b. Moisture

Prior to Start of Job and Weekly

Daily
Prior to start of Job
Weekly

Yearly
Weekly

Prior to Start of Job
Daily

Per section 601.3.2.4 of the Specifications

Daily
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2. Coarse Aggregates
a. Gradation
b. Percent passing No. 75mm

c. A for Combined Coarse Aggregates
Fine Aggregates and Cement

d. Moisture
C. PLASTIC CONCRETE
1. Entrained Air Content

Pavement Concrete

Structural Concrete
(except Bridge Superstructure)

Bridge Superstructure
2. Consistency**

Pavement Concrete

Structural Concrete
(except Bridge Superstructure)

Bridge Superstructure

3. Temperature

Per section 601.3.2.4 of the Specifications

Daily

Per section 601.3.2.4 of the Specifications

Daily

Two at the beginning of the paving
operation, per Section 501.4.2, then one per
500 yd? (380 m?®) or fraction thereof, with a
minimum of two per day

One per 100 yd? (75 m?) or fraction thereof,
with a minimum of one per % day of

operation

One per batch

One per 500 yd®> (380 m®) or fraction
thereof, with a minimum of two per day

One per 100 yd? (75 m®) or fraction thereof,

with a minimum of one per ¥ day of
operation

One for first batch and one for every fifth
batch thereafter

Per Specification
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kK

L

4. Yield

Pavement Concrete

Structural Concrete

5. Compressive Strength***

Pavement Concrete

Structural Concrete

6. Permeability
Pavement Concrete

Structural Concrete

Specialized Concrete Overlays

Per Section 501.3 of the Specifications and
one for each five days of operation after the
first five days of operation

Per Section 601.3.2.3 of the Specifications

and one for each ten sets of cylinders after
the first ten

One set of concrete cylinders for each 350
yd? (75 m?) or fraction thereof

For each class concrete delivered and placed
on a calendar day from a single supplier, one
set of concrete cylinders for each 100 yd*
(75 m?) or fraction thereof

N/A
Per Section 601.4.5 of the Specifications

Per Section 679.2.2 of the Specifications

Frequency for Process Control will vary with the size and type of aggregate or mixture and

the batch-to-batch variability of the item.

When superplasticizer is added to the concrete in the field, additional consistency testing is
required as per Section 601.3.2.1 of the Specifications.

All cylinders shall be made, cured, and shipped to the Laboratory in accordance with
AASHTO T 23 and MP 601.04.20. They shall be tested in accordance with AASHTO T 22
and the applicable section of the Standard Specifications.
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*x*¥Example®**
COMPANY LETTERHEAD

Mr./Ms./Mrs.
West Virginia Department of Highways
District ___ Engineer/Manager

» WV i}

RE: Master PCC Field QC Plan

Dear

b

We are submitting our PCC Field Quality Control Plan, developed in accordance

with Sections 501 and 601 of the (yea) WVDOH Standard Specifications, the (vear) WVDOH
Supplemental Specifications, and MP 601.03.50.

1.

The Quality Control program is under the direction of , who can be
contacted in Field/Office, by telephone number , cell# ,
and/or e-mail address

Sampling and testing will be performed by qualified personnel as per WVDOH specifications
Section 106.

Class(es) of Concrete to be controlled are listed as follows:

- All types Class A - All types Class B - All types Class C
- All types Class D -AlltypesClass K - All types Class H
- Etc.

All items in this QC Plan will be sampled at a minimum frequency as specified in Table 1 of
Attachment 1. We acknowledge that additional sampling may be required by the Division in
addition to the minimum frequency stated.

All sampling and testing will be in accordance with the methods and procedures required by
the specifications. ~All measuring and testing equipment shall be standard and properly
calibrated as per the specified test procedure. (If alternative sampling methods, procedures
and inspection equipment are to be used please state in detail what they are and how they will
be utilized)




MP 601.03.50
SUPERCEDES: JULY 2020
REVISED: DECEMBER 2020
ATTACHMENT 2

PAGE2 OF 2

10.

I1.

Batch ticket data shall be documented in accordance with the applicable section of MP
601.03.50, with a copy to be submitted to the District Materials Section within 72 hours of
the concrete placement.

Calculation of the compressive strength of concrete cylinders will be done as shown in Section
4.2.5 of MP 601.03.50.

Testing of Miscellaneous Concrete will be as specified in Section 4.2.6 and Sub-Sections 4.2.6.1
thru 4.2.6.3 of MP 601.03.50.

We will maintain adequate records of all inspection and tests. The records will indicate the type
of test, number of observations made, the amount and type of deficiency’s found, the quantities
approved and rejected, and the nature of corrective actions taken as appropriate. Our
documentation procedures will be subject to the review and approval of the Division prior to the
start of the work and to compliance checks during the  progression of the work.

Our company will take prompt action to correct conditions, which have resulted or could result,
in the submission to the Division/District of materials and products, which do not conform to the
requirements of the contract documents.

Non-Conforming Materials -~ State how you will establish an effective and positive ~ system
Jor controlling non-conforming material. This shall include the following:

- procedures for non-conforming material identification
- isolation and disposition of this material

Reclaiming or reworking of non-conforming materials shall be in accordance with procedures
acceptable to the Division.

Our company will specify and provide holding areas, which shall be mutually agreeable by the
Division and Contractor.

Very Truly Yours,

Company Official, Title
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***¥Example***
COMPANY LETTERHEAD

Mr./Ms./Mrs.
West Virginia Department of Highways
District __ Engineer/Manager

RE:

Dear

, WV #tit#

Master PCC Plant QC Plan

b

We are submitting our PCC PLANT Quality Control Plan, developed in accordance

with Sections 501 and 601 of the (year) WVDOH Standard Specifications, the (year) WVDOH
Supplemental Specifications, and MP 601.03.50.

1.

(98]

The Quality Control program is under the direction of , who can be
contacted in Field/Office, by telephone number , cell# ,
and/or e-mail address

Sampling and testing will be performed by qualified personnel as per WVDOH specifications
Section 106.

The PCC Mix Designs and class of concrete to be controlled are listed below:
Mix Design Number Class of Concrete

iy | Class B

All items in this QC Plan will be sampled at a minimum frequency as specified in Table 1 of
Attachment. We acknowledge that additional sampling may be required by the Division in
addition to the minimum frequency stated.

All sampling and testing will be in accordance with the methods and procedures required by the
specifications. All measuring and testing equipment shall be standard and properly calibrated as
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per the specified test procedure. (If alternative sampling methods, procedures  and inspection
equipment are fo be used please state in detail what they are and how they will  be utilized.)

Charts and forms

Our Company will make sure all conforming and non-conforming inspections and test
results shall be kept complete and shall be available at all times to the Division during the
performance work. Forms shall be on a computer-acceptable medium where required.
Gradation data shall be documented on WVDOH form T300 using the material codes
listed in the online computer systems user guide. The original gradation data shall be
submitted to the District Materials Section within 72 hours of obtaining the gradation
sample. Test data for Portland cement concrete shall be charted in accordance with the
applicable requirements of MP 601.03.52. Gradation test data shall be plotted in accordance
with the applicable requirements of MP 300.00.51. We may use other types of control
charts as deemed appropriate by Division. It is normally expected that testing and charting
will be completed within 48 hours after sampling. Qur Company shall also ensure that
all Material Suppliers prepare and submit the HL-441 form (weekly supplier report) in a
timely manner. All charts and records will be turned over to the Division upon completion of
work for a given project.

State that batch tickets will conform to requirements of MP601.03.50 Section 4.3.9 and its
applicable subsections.

Our company will take prompt action to correct conditions, which have resulted or could result,
in the submission to the Division of materials and products, which do not conform to the
requirements of the contract documents.

Non-Conforming Materials - State how you will establish an effective and positive system for
controlling non-conforming material. This shall include the following:

- procedures for non-conforming material identification
- isolation and disposition of this material

Reclaiming or reworking of non-conforming materials shall be in accordance with procedures
acceptable to the Division.

Our company will specify and provide holding areas, which shall be mutually agreeable by the
Division and Contractor.

Very Truly Yours,

Company Official, Title
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WVDOH District Master QCP Approval Letter
**% EXAMPLE ***
WVDOH LETTERHEAD
ACME Company
20 First St.
Somewhere, WV ##H##

RE: PCC Plant or PCC Field (whichever is applicable)
Master QC Plan
Description: (YEAR)
P/S code: (only if a plant QCP)

Dear Sir,

Your Quality Control Plan (M#-#####) for has been
reviewed and found to be acceptable for the following items:

- All WVDOH approved Designs for PCC Classes of Concrete controlled by the
referenced QC plan.

As work progresses throughout the season an addendum(s) may be required to this
QCP to keep the QC program current. Also note that personnel may be required to
show proof of certification for testing. Please use Lab Reference # M#-###### when
corresponding about this QC plan. Please make sure that all appropriate personnel
have a copy of this plan in their possession.

Very truly yours,

Name, Title




MP 601.03.50
SUPERCEDES: JULY 2020
REVISED: DECEMBER 2020
ATTACHMENT 5

PAGE1 OF ]

*E¥Example* **
COMPANY LETTERHEAD
Mr./Ms./Mrs.
WYV Department of Highways
District _ Engineer/Manager
, WV it

RE: PCC Quality Control Plan
for Plant ---- Project

Federal Project No.
State Project No.
Contract ID No.

Description

Dear Mr./Ms./Mrs. ,

We would like to use our Producer/Supplier’s name Master PCC Plant QC Plan,
reference number for the project referenced above. All PCC items on the
referenced project are covered by the Master PCC Plant QC Plan. (if needed state the Special
Provision and that the addendum is attached for Quality Control of Special Provision Item)

The Quality Control Plan is under the direction of ,
(title), and will be the company’s contact representative to the Division
of Highways District Materials and Construction Departments. He/She can be contacted in
person at the plant, by telephone - or at e-mail at

Very truly yours,

Company Representative
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*E*Example®**
COMPANY LETTERHEAD
Mr./Ms./Mrs.
WYV Department of Highways
District  Engineer/Manager
, WV #tti

Re:  PCC Quality Control Plan
for Field ---- Project

Federal Project No.
State Project No.
Contract ID No.

Description

Dear Mr./Ms./Mrs. R

We would like to use our approved Master PCC Field QC Plan, reference number
for the project referenced above. All PCC items on the referenced project are
covered by the Master PCC Field QC Plan. (if needed state the Special Provision and that the
addendum is attached for Quality Control of Special Provision Item)

The Quality Control Plan is under the direction of .
(title), and will be the company’s contact representative to the Division
of Highways District Materials and Construction Departments. He/She can be contacted in
person at the plant, by telephone or at e-mail at

Very truly yours,

Company Representative
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WVDOH District Master QCP Approval Letter
*** EXAMPLE ***
WVDOH LETTERHEAD

ACME Company
20 First St.
Somewhere, WV ###HH#

RE: PCC Field or PCC Plant (whichever is applicable) QC Plan

Project CID#: ####it

Fed/State Project #: NHPP- ## - ####-#
Description: Falling Slide

County: XXXXXXX

P/S Code: (If a Plant)

Dear Sir,

Your request to use Master Quality Control Plan (M# - ######) for PCC Plant or PCC
Field (whichever is applicable) on the project referenced above, has been reviewed and found to
be acceptable for the following items:

- All WVDOH approved designs and classes of PCC controlled by this QCP listed below:
- Class B - Class B modified - ClassK -etc.

As work progresses throughout this project an addendum(s) may be required to this QCP
to keep the QC program current. Please use M# - ###### when corresponding about this QC
Plan. Also note that personnel may be required to show proof of certification for testing.
Please make sure that all appropriate personnel have a copy of this plan in their possession.

For Division Reference: The Master Quality Control Plan can be reviewed in
ProjectWise at the folder shown below:

WVDOT ORG>D0#>year>MASTER QC PLANS>Contractors or Plant>Company
>folder>Name of file (i.c.: 2016 04 05 M#160001 PCC Plant QCP)

Very truly yours,

Name, Title
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
03/08/2022

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER | jberty Mutual Insurance Co. National Insurance East | fiame. ' Valerie Reece
2000 Westwood Dr. PHONE & 513-867-3822 | PAX o
Wausau, WI 54401 N es: Oldcastle.certs@LibertyMutual.com
INSURER(S) AFFORDING COVERAGE NAIC #
www.LibertyMutual.com . INSURER A : Liberty Mutual Fire Insurance Company 23035
INSURE® Gentral Supply Company of WV (224-BRI) INSURERB :
4923 Benedum Drive INSURER C :
Bridgeport, WV 26330 INSURERD :
INSURERE ;
INSURERF ;

COVERAGES CERTIFICATE NUMBER: 63335732

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WvD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | / | COMMERCIAL GENERAL LIABILITY TB2-C81-004095-111 9/1/2021 9/1/2022 EACH OCCURRENCE $2,000,000
DAMAGE TO RENTED
| CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $300,000
- ) XCU Coverage Included
v | Primary/Non-Contributory MED EXP (Any one person) $50,000
v_| Separation of Insured D I:I PERSONAL & ADV INJURY | $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
POLICY S’S&' D LoC PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: $
COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY AS2-C81-004095-121 9/1/2021 9/1/2022 (Ea accident) $2.000,000
/ | ANY AUTO BODILY INJURY (Per person) | $
A gt\ﬂyr,\gsSDONLY ES%QULED I:I I:] A82-981-054502-521 ' 9/1/2021 9/1/2022 BODILY INJURY (Per accident) | §
HIRED NON-OWNED Physical Damage only: PROPERTY DAMAGE s
| AUTOS ONLY AUTOS ONLY Comprehensive Ded $10,000 | {Per accident)
Collision Ded $10,000 $
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | l RETENTION$ $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN ] STATUTE | ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? I:I NIA
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

State of West Virginia
1900 Kanawha Blvd East Bldg 5
Charleston, WV 25305

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Jidiize . Fecen

Valerie Reece

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. Allrights reserved.

The ACORD name and logo are registered marks of ACORD

63335732 | LM_44 | 09.21-09.22 Standard GL AL 2-2 Excess $13M | Erin Celing | 8/12/2021 1:53:57 PM (CDT) | Page 1 of 1




- IE - INSURANCE: The éﬁparent successful Vendor shall furnish prbof of the follo(;s}ing

insurance prior to Contract award and shall list the State as a certificate holder:
¥ Commercial General Liability Insurance: In the amount of $1,000,000.00 or more.

[0 Builders Risk Insurance: In an amount equal to 100% of the amount of the Contract.

U
O |
0 .

The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that insurance
requirement is listed above.

N [¥ LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under

the Section entitled Licensing, of the General Terms and Conditions, the apparent successful
Vendor shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, award, in a form acceptable to the Agency.

d JWEST VIRGINIA CONTRACTOR’S LICENSE

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that
requirement is listed above.

9, WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to worker’s compensation, shall mdintain worker’s compensation
insurance when requlred and shall furnish proof of workers’ compensatlon msurance upon
request. T

10. LIQUIDATED DAMAGES “Vendor shall pay liquidated damages in the amount determined
per the method detailed in the attached contract Specifications. This clause shalli inno way be -

considered exclusive and shallnot limit the-State or Agency’s rlght to pursue any other avallablefffm- R

remedy. e .

11. ACCEPTANCE: Vendot’s signature on its bid, or on the certification and signature page,

constitutes an-offerto-the -Agency-that-cannot-be-unilaterally withdrawn, signifies-that the-product  ~

or service proposed by-vendor meets the mandatory requirements contained in the Solicitation for

" that product oF Service, unless_otherwise_indicated, and signifies acceptance ofthe terms-and — —— -

conditions contained in the Solicitation unless otherwise indicated.

OM ALl6revised7/122020 . 8
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
03/10/2022

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT ;
NAME: Jennifer Drake

i X
Mountain State Insurance Agency P[A H/gNh"Eo Extl: (304) 720-2000 (%C. No): (304) 720-2002
1206 Kanawha Blvd. E. EMAL - idrake@mountainstateinsurance.com
ADDRESS:
Suite 100 INSURER(S) AFFORDING COVERAGE NAIC #
Charleston WV 25301-2949 | |ysurRera: SummitPoint Insurance Company 15136
INSURED INSURER B: Argonaut Insurance Company 19860
Central Supply Company of West Virginia INSURER C :
4923 Benedum Dr INSURER D :
INSURER E :
Bridgeport WV 26330 INSURERF :
COVERAGES CERTIFICATE NUMBER: 21 22 Central Supply REVISION NUMBER; 210830 Argo Correction

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TNSR ADDL] POLICY EFF_ | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MMIDD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $
MED EXP (Any one person) $
PERSONAL &ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERALAGGREGATE $
POLICY i Loc PRODUCTS - COMP/OPAGG | $
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED -
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY {Per accident)
$
UMBRELLA LIAB OCGUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED | | RETENTION $ $
WORKERS COMPENSATION PER OTH- | \WV Code 23-4-2
AND EMPLOYERS' LIABILITY YIN X St [ X[ & 550000
A | R NERIEXECUTIVE [][nem WCS3001197 09/01/2021 | 09/01/2022 | E-L- EACHACCIDENT s
{Mandatory in NH) E.L. DISEASE - EAEMPLOVEE | 5 1,000,000
If yes, describe under 1.000,000
DESCRIPTION OF OPERATIONS below E.L DISEASE - PoLIicY LIMIT | § T:VVY
. EL Each Accident 1,000,000
Workers Compenation X
B | Jones Act WC928788361384 09/01/2021 | 09/01/2022 |EL Disease-EA Employee | 1,000,000
EL Disease-Policy Limit 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

State of West Virginia
1900 Kanawha Bivd East Bldg 5

Charleston WV 25305

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. Allrights reserved.

The ACORD name and logo are registered marks of ACORD




Additional Named Insureds

Other Named Insureds

Appalachian Aggregates LLC Additional
Boxley Aggregate of West Virginia, LLC Additional
Central Concrete Supply LLC Additional
West Virginia Paving, Inc. Additional
Concrete Supply LLC Additional
Generation Paving Inc Additional
J H Rudolph & Co Inc Additional
Materials Transport Inc Additional
Mountain Aggregates Inc Additional
Mountain Enterprises Inc Additional
Mountain Materials Inc Additional
Mulzer Crushed Stone Inc Additional
Shamblin Stone Inc Additional
Southern West Virginia Asphalt Inc Additional
Southern West Virginia Paving Inc Additional
W-L Construction & Paving Inc Additional

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Named

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

Insured

OFAPPINF (02/2007)

COPYRIGHT 2007, AMS SERVICES INC




ATT A Attachment A Pricing Pages READY MIX. Iltems *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.
Central
[D-1 Bidder, enter your name in the block Supply
above for each county bid: Company
COUNTY:[ BOONE CLAY KANAWHA] MASON PUTNAM

Item Item Description UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST
1-01 [Class A Concrete 2-2.99 CY O BID 410.00 O BID OBID OBID
1-02 [Class A Concrete 3-3.99 CY O BID 345.00 O BID OBID OBID
1-03 _[Class A Concrete 4-4.99 CY O BID 280.00 O BID OBID OBID
1-04 _|Class A Concrete 5 CY & OVR O BID 215.00 OBID OBID oBID |
1-05 |Class B Concrete 2-2.99 CY O BID 418.50 O BID OBID OBID
1-06 |[Class B Concrete 3-3.99 CY O BID 353.50 O BID OBID OBID
1-07 _|Class B Concrete 4-4.99 CY O BID 288.50 O BID OBID OBID
1-08 _|Class B Concrete 5 CY & OVR O BID 223.50 OBID OBID oBID |
1-09 [Class C Concrete 2-2.99 CY OBID OBID OBID OBID OBID
1-10 |Class C Concrete 3-3.99 CY OBID OBID OBID OBID OBID
1-11 |Class C Concrete 4-4.99 CY OBID OBID OBID OBID OBID
[-12 |Class C Concrete 5 CY & OVR OBID OBID OBID OBID oBID |
1-13 [Class D Concrete 2-2.99 CY OBID OBID OBID OBID OBID
1-14 |Class D Concrete 3-3.99 CY OBID OBID OBID OBID OBID
1-15 |Class D Concrete 4-4.99 CY OBID OBID OBID OBID OBID
1-16__|Class D Concrete 5 CY & OVR O BID OBID OBID OBID oBID |
1-17 |Class H Concrete 2-2.99 CY OBID 492.75 O BID O BID O BID
1-18 |[Class H Concrete 3-3.99 CY OBID 427.75 O BID O BID O BID
1-19 |[Class H Concrete 4-4.99 CY OBID 362.75 O BID O BID O BID
1-20 |Class H Concrete 5 CY & OVR O BID 297.75 OBID OBID oBID |
1-21 |Class K Concrete 2-2.99 CY OBID 428.25 O BID O BID O BID
1-22 |Class K Concrete 3-3.99 CY OBID 363.25 O BID O BID O BID
1-23 |[Class K Concrete 4-4.99 CY OBID 298.25 O BID O BID O BID
1-24 [Class K Concrete 5 CY & OVR O BID 233.25 OBID OBID oBID |
1-25 |Mod Class K Concrete 2-2.99CY OBID 505.50 O BID O BID O BID
1-26 _[Mod Class K Concrete 3-3.99CY OBID 440.50 O BID O BID O BID
1-27 |Mod Class K Concrete 4-4.99CY OBID 375.50 O BID O BID O BID
1-28 |Mod Class K Concrete 5 CY & OVR O BID 310.50 OBID OBID oBID |
1-29 |CLSM Type A 2-2.99 CY OBID O BID O BID O BID O BID
1-30 |CLSM Type A 3-3.99 CY OBID O BID O BID O BID O BID
1-31 |CLSM Type A 4-4.99 CY OBID O BID O BID O BID O BID
1-32_|CLSM Type A5-5.99 CY O BID OBID OBID OBID oBID |
1-33 |CLSM Type B 2-2.99 CY OBID 374.25 O BID O BID O BID
1-34 |CLSM Type B 3-3.99 CY OBID 309.25 O BID O BID O BID
1-35 |CLSM Type B 4-4.99 CY NO BID 244.25 NO BID NO BID NO BID
1-36__|CLSM Type B5CY & OVR O BID 179.25 O BID O BID O BID
1-37 _|CLSM Type C 2-2.99 CY OBID 413.25 O BID O BID O BID
1-38 |CLSM Type C 3-3.99 CY NO BID 348.25 NO BID NO BID NO BID
1-39 |CLSM Type C 4-4.99 CY NO BID 283.25 NO BID NO BID NO BID
1-40 |CLSM Type C5CY & OVR O BID 218.25 O BID O BID O BID
1-41  |Option A CY over 5 miles OBID NO BID O BID O BID O BID
1-42 |Option B TL over 5 miles NO BID 9.80 NO BID NO BID NO BID
1-43 |Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID
1-44 |Chg increased cement per CY NO BID 15.00 NO BID NO BID NO BID
1-45 |Water-reducing set retarder per CY NO BID 10.00 NO BID NO BID NO BID
1-46__|Water reducer per CY O BID 8.50 O BID O BID O BID
1-47 _|Calcium chloride per OZ O BID 0.10 O BID O BID O BID
1-48 |Non-calcium chloride per OZ NO BID 0.20 NO BID NO BID NO BID
1-49 |Super plasticizer per CY NO BID 8.50 NO BID NO BID NO BID
1-50 [Fiber per CY NO BID 10.00 NO BID NO BID NO BID
1-51 |Heated Concrete per CY O BID 8.95 O BID O BID O BID
1-52 |lce per Pound O BID 1.00 O BID O BID O BID
1-53 |Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID
1-54 |Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID
1-55 |Penalty Charge per Truck Minute NO BID 2.50 NO BID NO BID NO BID

Source/Provider/Plant Name(S), City, (& Plant G /

Certif. # if avail.) (Additional details for each plant assaway

Summersville

shall also be provided by the Vendor on ATT B.)

6622C020



ATT A Attachment A Pricing Pages READY MIX

. Items *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.

[D-2 Bidder, enter your name in the block
above for each county bid:

COUNTY:[ CABELL LINCOLN LOGAN MINGO WAYNE
Item Item Description UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST
2-01 [Class A Concrete 2-2.99 CY 0] 0] 0] 0] )
2-02_|Class A Concrete 3-3.99 CY 0 0 0 0] 0]

2-03 [Class A Concrete 4-4.99 CY

0 0 0 0 0
2-04 _|Class A Concrete 5 CY & OVR 0] 0] 0] 0] o
2-05 |Class B Concrete 2-2.99 CY 0] 0 0 0 0
2-06 [Class B Concrete 3-3.99 CY o) o) o) o) 0
2-07 [Class B Concrete 4-4.99 CY o) o) o) o) 0
2-08 |Class B Concrete 5 CY & OVR 0] 0] 0] 0] 0]
2-09 |Class C Concrete 2-2.99 CY 0 0 0 0 0
2-10 [Class C Concrete 3-3.99 CY o) o) o) 0 0
2-11 [Class C Concrete 4-4.99 CY 0 0 0 0 0
2-12 |Class C Concrete 5 CY & OVR 0] 0] 0] 0] 0
2-13 |Class D Concrete 2-2.99 CY 0 0 0 0 0
2-14 [Class D Concrete 3-3.99 CY o) o) 0 0 0
2-15 [Class D Concrete 4-4.99 CY o) o) o) 0 0
2-16__[Class D Concrete 5 CY & OVR 0] 0] 0] 0] 0]
2-17 |Class H Concrete 2-2.99 CY 0 0 0 0 0
2-18 [Class H Concrete 3-3.99 CY 0 0 0 0 0
2-19 [Class H Concrete 4-4.99 CY 0 0 0 0 0
2-20 _[Class H Concrete 5 CY & OVR 0o 0o 0] o 0]
2-21 |Class K Concrete 2-2.99 CY 0 0 0 0 0
2-22 [Class K Concrete 3-3.99 CY 0 0 0 0 0
2-23 [Class K Concrete 4-4.99 CY 0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0
0 0 0 0 0

00(C0(00(C0(C0(C0(T0|Co|To{T0|Ta{Ta| 0|03 0300|0303 0J) 09| TJ)0J) 00| 00| 00| 00| 00| 00| 00| GO |00| GO TO (TGO
viviivvivivviviviee vieeviivve vivie vieie v vivie wielw w

00100 {00100 |00 100100100100 | 00 T0 | C91T0 {C0 00 {TU 100 T0 1001 T0 | 00 U0 {001 U0 {CU1 00 {TU 100 TO 10U T0 | 00T | CU
UV VUV O U0V U UV OOUUO0 UV O[O U0 UV IUIUIUU

00100 {00100 | T0 100100100100 | 001 T0 {09100 {C0 00 {T0 100 T0 1001 T0 | 001 T0 {00 U0 {0J1 00 {T0 100 TO 10U T0 001 T0 | CU
UV VUV [UO VUV OOUUOU UV O[O UU UV IUIUOU

00100 {00100 | T0 100100100100 | 001 T0 {09100 {C0 00 {T0 100 T0 1001001 001 T0 {00 U0 {CJ1 00 {C0 00| TO 10U T0 00U | B0
UV VUV [UO VU UV OOUUOU UV OO UU UV UIUOU

00100 {00100 1001001001 00100 | 001 U0 | G900 {0000 {C0 100 T0 1001001 001 T0 | CJ1 U0 {0J 100 {C0 00| TO 100 T0 001 T0 | G0
www e v |wv v v v wewweiuewe e wweieee e e e e e

2-24 |Class K Concrete 5 CY & OVR

2-25 [Mod Class K Concrete 2-2.99CY

2-26 _ [Mod Class K Concrete 3-3.99CY

2-27 |Mod Class K Concrete 4-4.99CY

2-28 |Mod Class K Concrete 5 CY & OVR

2-29 [CLSM Type A 2-2.99 CY

2-30 [CLSM Type A 3-3.99 CY

2-31 [CLSM Type A 4-4.99 CY

2-32 |CLSM Type A 5-5.99 CY

2-33 [CLSM Type B 2-2.99 CY

2-34 [CLSM Type B 3-3.99 CY

2-35 [CLSM Type B 4-4.99 CY NO BID NO BID NO BID NO BID NO BID
2-36_ |CLSM Type B5 CY & OVR NO BID NO BID NO BID NO BID NO BID
2-37__[CLSM Type C 2-2.99 CY NO BID NO BID NO BID NO BID NO BID
2-38 [CLSM Type C 3-3.99 CY NO BID NO BID NO BID NO BID NO BID
2-39 [CLSM Type C 4-4.99 CY NO BID NO BID NO BID NO BID NO BID
2-40 |CLSM Type C5CY & OVR NO BID NO BID NO BID NO BID NO BID
2-41 |Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID
2-42 |Option B TL over 5 miles NO BID NO BID NO BID NO BID NO BID
2-43 _[Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID
2-44 |Chq increased cement per CY NO BID NO BID NO BID NO BID NO BID
2-45 |Water-reducing set retarder per CY NO BID NO BID NO BID NO BID NO BID
2-46 __|Water reducer per CY NO BID NO BID NO BID NO BID NO BID
2-47 |Calcium chloride per OZ NO BID NO BID NO BID NO BID NO BID
2-48 |Non-calcium chloride per OZ NO BID NO BID NO BID NO BID NO BID
2-49 |Super plasticizer per CY NO BID NO BID NO BID NO BID NO BID
2-50 [Fiber per CY NO BID NO BID NO BID NO BID NO BID
2-b1 |Heated Concrete per CY NO BID NO BID NO BID NO BID NO BID
2-52 [lce per Pound NO BID NO BID NO BID NO BID NO BID
2-53 |Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID
2-54 [Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID
2-55 |Penalty Charge per Truck Minute NO BID NO BID NO BID NO BID NO BID

Source/Provider/Plant Name(S), City, (& Plant
Certif. # if avail.) (Additional details for each plant
shall also be provided by the Vendor on ATT B.)

6622C020



ATT A Attachment A Pricing Pages READY MIX. Items *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.

Central Central Central Central Central Central
D-3 Bidder, enter your name in the block Supply Supply Supply Supply Supply Supply
above for each county bid: Company Company Company Company Company Company
COUNTY:[ CALHOUN | JACKSON [PLEASANTS| RITCHIE ROANE WIRT WOOD
Item Item Description UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST ] UNIT COST | UNIT COST
3-01 |Class A Concrete 2-2.99 CY 410.00 NO BID 368.00 368.00 410.00 368.00 368.00
3-02 |Class A Concrete 3-3.99 CY 345.00 NO BID 303.00 303.00 345.00 303.00 303.00
3-03 |Class A Concrete 4-4.99 CY 280.00 NO BID 238.00 238.00 280.00 238.00 238.00
3-04 |Class A Concrete 5 CY & OVR 215.00 NO BID 173.00 173.00 215.00 173.00 173.00
3-05 |Class B Concrete 2-2.99 CY 418.50 NO BID 351.00 351.00 361.00 351.00 351.00
3-06 |Class B Concrete 3-3.99 CY 353.50 NO BID 286.00 286.00 296.00 286.00 286.00
3-07 |Class B Concrete 4-4.99 CY 288.50 NO BID 221.00 221.00 231.00 221.00 221.00
3-08 |Class B Concrete 5 CY & OVR 223.50 NO BID 156.00 156.00 166.00 156.00 156.00
3-09 |Class C Concrete 2-2.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-10 |Class C Concrete 3-3.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-11 [Class C Concrete 4-4.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-12 |Class C Concrete 5 CY & OVR NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-13 |Class D Concrete 2-2.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-14 |Class D Concrete 3-3.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-15 |Class D Concrete 4-4.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-16__|Class D Concrete 5 CY & OVR NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-17 |Class H Concrete 2-2.99 CY 542.75 NO BID 482.75 414.75 414.75 414.75 414.75
3-18 |Class H Concrete 3-3.99 CY 477.75 NO BID 417.75 349.75 349.75 349.75 349.75
3-19 |Class H Concrete 4-4.99 CY 412.75 NO BID 352.75 284.75 284.75 284.75 284.75
3-20 |Class H Concrete 5 CY & OVR 347.75 NO BID 287.75 219.75 219.75 219.75 219.75
3-21 |Class K Concrete 2-2.99 CY 428.25 NO BID 362.25 362.25 372.25 362.25 362.25
3-22 |Class K Concrete 3-3.99 CY 363.25 NO BID 297.25 297.25 307.25 297.25 297.25
3-23 [Class K Concrete 4-4.99 CY 298.25 NO BID 232.25 232.25 242.25 232.25 232.25
3-24 [Class K Concrete 5 CY & OVR 233.25 NO BID 167.25 167.25 177.25 167.25 167.25
3-25 |Mod Class K Concrete 2-2.99CY 505.50 NO BID 505.50 505.50 505.50 505.50 505.50
3-26 |Mod Class K Concrete 3-3.99CY 440.50 NO BID 440.50 440.50 440.50 440.50 440.50
3-27 [Mod Class K Concrete 4-4.99CY 375.50 NO BID 375.50 375.50 375.50 375.50 375.50
3-28 |Mod Class K Concrete 5 CY & OVR 310.50 NO BID 310.50 310.50 310.50 310.50 310.50
3-29 |CLSM Type A 2-2.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-30 [CLSM Type A 3-3.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-31 |CLSM Type A 4-4.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-32__[CLSM Type A5-5.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-33 |CLSM Type B 2-2.99 CY 374.25 NO BID 326.25 326.25 336.25 326.25 326.25
3-34 [CLSM Type B 3-3.99 CY 309.25 NO BID 261.25 261.25 271.25 261.25 261.25
3-35 [CLSM Type B 4-4.99 CY 244.25 NO BID 196.25 196.25 206.25 196.25 196.25
3-36 |CLSM Type B5 CY & OVR 179.25 NO BID 131.25 ] 131.25 141.25 131.25 131.25
3-37 |CLSM Type C 2-2.99 CY 413.25 NO BID 339.75 339.75 349.75 344.75 344.75
3-38 [CLSM Type C 3-3.99 CY 348.25 NO BID 274.75 274.75 284.75 279.75 279.75
3-39 [CLSM Type C 4-4.99 CY 283.25 NO BID 209.75 209.75 219.75 214.75 214.75
3-40 [CLSM Type C5CY & OVR 218.25 NO BID 144.75 14475 154.75 149.75 149.75
3-41 |Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-42 |Option B TL over 5 miles 9.80 NO BID 8.80 8.80 8.80 8.80 8.80
3-43 |Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-44 [Chqg increased cement per CY 15.00 NO BID 15.00 15.00 15.00 15.00 15.00
3-45 [Water-reducing set retarder per CY 10.00 NO BID 10.00 10.00 10.00 10.00 10.00
3-46__[Water reducer per CY 8.50 NO BID 8.50 8.50 8.50 8.50 8.50
3-47 _[Calcium chloride per OZ 0.10 NO BID 0.10 0.10 0.10 0.10 0.10
3-48 [Non-calcium chloride per OZ 0.20 NO BID 0.20 0.20 0.20 0.20 0.20
3-49 [Super plasticizer per CY 8.50 NO BID 8.50 8.50 8.50 8.50 8.50
3-50 [Fiber per CY 10.00 NO BID 10.00 10.00 10.00 10.00 10.00
3-51 [Heated Concrete per CY. 8.95 NO BID 8.95 8.95 8.95 8.95 8.95
3-52 [lce per Pound 1.00 NO BID 1.00 1.00 1.00 1.00 1.00
3-53 |Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-54 [Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
3-55_[Penalty Charge per Truck Minute 2.50 NO BID 2.50 2.50 2.50 2.50 2.50
Source/Provider/Plant Name(S), City, (& Plant Glenville / Pennsboro/ | Pennshoro /
Certif. # if avail.) (Additional details for each plant | Pennsboro / Pennsboro | Glenville/ | Glenville/ Pennshboro | Pennsboro
shall also be provided by the Vendor on ATT B.) Gassaway Saltwell Gassaway

6622C020



ATT A Attachment A Pricing Pages READY MIX. Items *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.

Central Central Central Central
[D-4 Bidder, enter your name in the block Central Supply Supply Supply Central Supply Supply Supply
above for each county bid: Company Company Company Company Company Company
COUNTY:| DODDRIDGE | HARRISON| MARION MONONGALIA | PRESTON TAYLOR
Item Item Description UNIT COST | UNIT COST | UNIT COST UNIT COST UNIT COST | UNIT COST
4-01 |Class A Concrete 2-2.99 CY 368.00 363.00 363.00 368.00 368.00 363.00
4-02 |Class A Concrete 3-3.99 CY 303.00 298.00 298.00 303.00 303.00 298.00
4-03 [Class A Concrete 4-4.99 CY 238.00 233.00 233.00 238.00 238.00 233.00
4-04 _|Class A Concrete 5 CY & OVR 173.00 168.00 168.00 173.00 173.00 168.00
4-05 |Class B Concrete 2-2.99 CY 351.00 350.50 350.50 355.50 355.50 350.50
4-06 |Class B Concrete 3-3.99 CY 286.00 285.50 285.50 290.50 290.50 285.50
4-07 |Class B Concrete 4-4.99 CY 221.00 220.50 220.50 225.50 225.50 220.50
4-08 |Class B Concrete 5 CY & OVR 56.00 155.50 155.50 60.50 160.50 155.50
4-09 |[Class C Concrete 2-2.99 CY O BID O BID O BID OBID O BID O BID
4-10 [Class C Concrete 3-3.99 CY O BID O BID O BID OBID O BID O BID
4-11 |Class C Concrete 4-4.99 CY OBID O BID OBID O BID OBID O BID
4-12 |Class C Concrete 5 CY & OVR OBID OBID OBID O BID OBID OBID |
4-13 [Class D Concrete 2-2.99 CY O BID O BID O BID OBID O BID O BID
4-14 [Class D Concrete 3-3.99 CY O BID O BID O BID OBID O BID O BID
4-15 |Class D Concrete 4-4.99 CY OBID O BID OBID O BID OBID O BID
4-16 __[Class D Concrete 5 CY & OVR NO BID O BID 6] OB 6] 0]
4-17 |Class H Concrete 2-2.99 CY 424.75 430.75 430.75 442.75 442.75 430.75
4-18 [Class H Concrete 3-3.99 CY 359.75 365.75 365.75 377.75 377.75 365.75
4-19 [Class H Concrete 4-4.99 CY 294.75 300.75 300.75 312.75 312.75 300.75
4-20 _[Class H Concrete 5 CY & OVR 229.75 235,75 235.75 247.75 247.75 235.75
4-21 |Class K Concrete 2-2.99 CY 362.25 358.25 358.25 363.25 363.25 358.25
4-22 |Class K Concrete 3-3.99 CY 297.25 293.25 293.25 298.25 298.25 293.25
4-23 |Class K Concrete 4-4.99 CY 232.25 228.25 228.25 233.25 233.25 228.25
4-24 |Class K Concrete 5 CY & OVR 167.25 163.25 163.25 168.25 168.25 163.25
4-25 |Mod Class K Concrete 2-2.99CY 505.50 447.50 447.50 447.50 447.50 447.50
4-26  |Mod Class K Concrete 3-3.99CY 440.50 382.50 382.50 382.50 382.50 382.50
4-27 [Mod Class K Concrete 4-4.99CY 375.50 317.50 317.50 317.50 317.50 317.50
4-28 |Mod Class K Concrete 5 CY & OVR 310.50 252.50 252.50 252.50 252.50 252.50
4-29 |CLSM Type A 2-2.99 CY O BID OBID O BID O BID O BID O BID
4-30 |CLSM Type A 3-3.99 CY OBID O BID OBID O BID OBID OBID
4-31 |CLSM Type A 4-4.99 CY O BID OBID O BID O BID OBID O BID
4-32 |CLSM Type A 5-5.99 CY OB OB OB O BID OB OB
4-33 |CLSM Type B 2-2.99 CY 326.25 324.25 324.25 330.25 330.25 324.25
4-34 |CLSM Type B 3-3.99 CY 261.25 259.25 259.25 265.25 265.25 259.25
4-35 |CLSM Tvpe B 4-4.99 CY 196.25 194.25 94.25 200.25 200.25 94.25
4-36|CLSM Type B5 CY & OVR 31.25 129.25 129.25 135.25 135.25 29.25
4-37 |CLSM Type C 2-2.99 CY 343.25 343.25 343.25 351.25 351.25 343.25
4-38 |CLSM Type C 3-3.99 CY 278.25 278.25 278.25 286.25 286.25 278.25
4-39 |CLSM Type C 4-4.99 CY 213.25 213.25 213.25 221.25 221.25 213.25
4-40 |CLSM Type C5CY & OVR 148.25 148.25 148.25 156.25 156.25 148.25
4-41 |Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID NO BID
4-42 |Option B TL over 5 miles 8.80 8.80 8.80 8.80 8.80 8.80
4-43 |Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID NO BID
4-44 |Chq increased cement per CY 15.00 15.00 15.00 15.00 15.00 15.00
4-45 |Water-reducing set retarder per CY 10.00 10.00 10.00 10.00 10.00 10.00
4-46 _ |Water reducer per CY 8.50 8.50 8.50 8.50 8.50 8.50
4-47 |Calcium chloride per OZ 0.10 0.10 0.10 0.10 0.10 0.10
4-48 |Non-calcium chloride per OZ 0.20 0.20 0.20 0.20 0.20 0.20
4-49 |Super plasticizer per CY 8.50 8.50 8.50 8.50 8.50 8.50
4-50 |Fiber per CY 10.00 10.00 10.00 10.00 10.00 10.00
4-51 |Heated Concrete per CY 8.95 .95 95 8.95 95 95
4-52 |lce per Pound 1.00 1.00 1.00 1.00 1.00 1.00
4-53 |Cement transported by Vendor per CY O BID O BID O BID OBID O BID O BID
4-54 |Cement transported by DOH per CY OBID O BID OBID O BID O BID O BID
4-55 |Penalty Charge per Truck Minute 2.50 2.50 2.50 2.50 2.50 2.50
Sour_ce/P_rowde_r/PIant Ngme(S), C.Ity' (& Plant Pennsboro / Saltwell / Saltwell / Westover / Westover / Saltwell /
Certif. # if avail.) (Additional details for each plant Saltwell Buckhannon / West Saltwell Elkin Westover
shall also be provided by the Vendor on ATT B.) altwe Westover estover alwe ns estove

6622C020



ATT A Attachment A Pricing Pages READY MIX. ltems *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.

Central Central Central Central
D-5 Bidder, enter your name in the block Supply Supply Supply Supply
above for each county bid: Company Company Company Company
COUNTY:| BERKELEY GRANT |JHAMPSHIRE] HARDY JEFFERSON| MINERAL MORGAN

Item Item Description UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST
5-01 |Class A Concrete 2-2.99 CY NO BID 379.00 379.00 379.00 NO BID 379.00 NO BID
5-02__|Class A Concrete 3-3.99 CY NO BID 314.00 314.00 314.00 NO BID 314.00 NO BID
5-03 _|Class A Concrete 4-4.99 CY NO BID 249.00 249.00 249.00 NO BID 249.00 NO BID
5-04 [Class A Concrete 5 CY & OVR NO BID 184.00 184.00 184.00 NO BID 184.00 NO BID
5-05 |Class B Concrete 2-2.99 CY NO BID 359.75 359.75 359.75 NO BID 359.75 NO BID
5-06 |Class B Concrete 3-3.99 CY NO BID 294.75 294.75 294.75 NO BID 294.75 NO BID
5-07 |Class B Concrete 4-4.99 CY NO BID 229.75 229.75 229.75 NO BID 229.75 NO BID
5-08 [Class B Concrete 5 CY & OVR NO BID 164.75 164.75 164.75 NO BID 164.75 NO BID
5-09 |Class C Concrete 2-2.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-10 |Class C Concrete 3-3.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-11 |Class C Concrete 4-4.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-12 [Class C Concrete 5 CY & OVR NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-13 |Class D Concrete 2-2.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-14 |Class D Concrete 3-3.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-15 |Class D Concrete 4-4.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-16 [Class D Concrete 5 CY & OVR NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-17 |Class H Concrete 2-2.99 CY NO BID 437.75 437.75 437.75 NO BID 437.75 NO BID
5-18 |Class H Concrete 3-3.99 CY NO BID 372.75 372.75 372.75 NO BID 372.75 NO BID
5-19 [Class H Concrete 4-4.99 CY NO BID 307.75 307.75 307.75 NO BID 307.75 NO BID
5-20 |Class H Concrete 5 CY & OVR NO BID 242.75 242.75 242.75 NO BID 242.75 NO BID
5-21 |Class K Concrete 2-2.99 CY NO BID 370.75 370.75 370.75 NO BID 370.75 NO BID
5-22 |Class K Concrete 3-3.99 CY NO BID 305.75 305.75 305.75 NO BID 305.75 NO BID
5-23 |Class K Concrete 4-4.99 CY NO BID 240.75 240.75 240.75 NO BID 240.75 NO BID
5-24 |Class K Concrete 5 CY & OVR NO BID 175.75 175.75 175.75 NO BID 175.75 NO BID
5-25 |Mod Class K Concrete 2-2.99CY NO BID 462.50 462.50 462.50 NO BID 462.50 NO BID
5-26 _|Mod Class K Concrete 3-3.99CY NO BID 397.50 397.50 397.50 NO BID 397.50 NO BID
5-27 _[Mod Class K Concrete 4-4.99CY NO BID 332.50 332.50 332.50 NO BID 332.50 NO BID
5-28 [Mod Class K Concrete 5 CY & OVR NO BID 267.50 267.50 267.50 NO BID 267.50 NO BID
5-29 |CLSM Tvpe A 2-2.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-30 |CLSM Type A 3-3.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-31 [CLSM Tvpe A 4-4.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-32 _|CLSM Type A 5-5.99 CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-33 [CLSM Type B 2-2.99 CY NO BID 350.25 350.25 350.25 NO BID 350.25 NO BID
5-34 |CLSM Type B 3-3.99 CY NO BID 285.25 285.25 285.25 NO BID 285.25 NO BID
5-35 [CLSM Type B 4-4.99 CY NO BID 220.25 220.25 220.25 NO BID 220.25 NO BID
5-36__|CLSM Type B5CY & OVR NO BID 155.25 | 155.25 155.25 NO BID 155.25 NO BID
5-37 |CLSM Type C 2-2.99 CY NO BID 365.75 365.75 365.75 NO BID 365.75 NO BID
5-38 |CLSM Type C 3-3.99 CY NO BID 300.75 300.75 300.75 NO BID 300.75 NO BID
5-39 |CLSM Type C 4-4.99 CY NO BID 235.75 235.75 235.75 NO BID 235.75 NO BID
5-40 [CLSM Type C5CY & OVR NO BID 170.75 170.75 170.75 NO BID 170.75 NO BID
5-41 [Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-42 |Option B TL over 5 miles NO BID 8.80 8.80 8.80 NO BID 8.80 NO BID
5-43 [Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-44 |Chg increased cement per CY NO BID 15.00 15.00 15.00 NO BID 15.00 NO BID
5-45 [Water-reducing set retarder per CY NO BID 10.00 10.00 10.00 NO BID 10.00 NO BID
5-46 __|Water reducer per CY. NO BID 8.50 8.50 8.50 NO BID 8.50 NO BID
5-47 _[Calcium chloride per OZ NO BID 0.10 0.10 0.10 NO BID 0.10 NO BID
5-48 |Non-calcium chloride per OZ NO BID 0.20 0.20 0.20 NO BID 0.20 NO BID
5-49 |Super plasticizer per CY NO BID 8.50 8.50 8.50 NO BID 8.50 NO BID
5-50 |Fiber per CY NO BID 10.00 10.00 10.00 NO BID 10.00 NO BID
5-51 |Heated Concrete per CY NO BID 8.95 8.95 8.95 NO BID 8.95 NO BID
5-52 |lce per Pound NO BID 1.00 1.00 1.00 NO BID 1.00 NO BID
5-53 [Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-54 |Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID NO BID NO BID
5-55 [Penalty Charge per Truck Minute NO BID 2.50 2.50 2.50 NO BID 2.50 NO BID

Source/Provider/Plant Name(S), City, (& Plant Elkins /

Certif. # if avail.) (Additional details for each plant o ns Elkins Elkins Elkins

shall also be provided by the Vendor on ATT B.) arsons

6622C020



ATT A Attachment A Pricing Pages READY MIX. Iltems *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.
Central Central Central
D-6 Bidder, enter your name in the block Supply Supply Supply
above for each county bid: Company Company Company
COUNTY:[ BROOKE | HANCOCK | MARSHALL OHIO TYLER WETZEL
Item Item Description UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST
6-01 [Class A Concrete 2-2.99 CY OBID OBID 379.75 O BID 368.00 374.75
6-02 [Class A Concrete 3-3.99 CY OBID OBID 314.75 O BID 303.00 309.75
6-03 [Class A Concrete 4-4.99 CY OBID OBID 249.75 O BID 238.00 244.75
6-04 |Class A Concrete 5 CY & OVR OBID OBID 184.75 O BID 173.00 179.75
6-05 [Class B Concrete 2-2.99 CY OBID OBID 367.75 O BID 351.00 362.75
6-06 [Class B Concrete 3-3.99 CY OBID OBID 302.75 O BID 286.00 297.75
6-07 [Class B Concrete 4-4.99 CY OBID OBID 237.75 O BID 221.00 232.75
6-08 |Class B Concrete 5 CY & OVR OBID OBID 72.75 O BID 56.00 67.75
6-09 |Class C Concrete 2-2.99 CY O BID O BID O BID O BID O BID OBID
6-10 [Class C Concrete 3-3.99 CY O BID O BID O BID O BID OBID OBID
6-11 [Class C Concrete 4-4.99 CY OBID OBID OBID O BID O BID O BID
6-12 |Class C Concrete 5 CY & OVR OBID OBID OBID O BID OBID OBID
6-13 |Class D Concrete 2-2.99 CY O BID O BID O BID O BID OBID OBID
6-14 [Class D Concrete 3-3.99 CY O BID O BID O BID O BID OBID OBID
6-15 [Class D Concrete 4-4.99 CY OBID OBID OBID O BID O BID O BID
6-16 _|Class D Concrete 5 CY & OVR OBID OBID o) O BID NO BID 0]
6-17 [Class H Concrete 2-2.99 CY OBID OBID 505.75 O BID 414.75 500.75
6-18 [Class H Concrete 3-3.99 CY OBID OBID 440.75 O BID 349.75 435.75
6-19 [Class H Concrete 4-4.99 CY OBID OBID 375.75 O BID 284.75 370.75
6-20 |Class H Concrete 5 CY & OVR OBID OBID 310.75 O BID 219.75 305.75
6-21 |[Class K Concrete 2-2.99 CY OBID OBID 375.75 O BID 362.25 370.75
6-22 [Class K Concrete 3-3.99 CY OBID OBID 310.75 O BID 297.25 305.75
6-23 [Class K Concrete 4-4.99 CY OBID OBID 245.75 O BID 232.25 240.75
6-24 [Class K Concrete 5 CY & OVR OBID OBID 180.75 O BID 167.25 175.75
6-25 |[Mod Class K Concrete 2-2.99CY OBID OBID 456.75 O BID 505.50 505.50
6-26 _ [Mod Class K Concrete 3-3.99CY OBID OBID 391.75 O BID 440.50 440.50
6-27 _[Mod Class K Concrete 4-4.99CY OBID OBID 326.75 O BID 375.50 375.50
6-28 |Mod Class K Concrete 5 CY & OVR OBID OBID 61.75 O BID 310.50 310.50
6-29 |CLSM Type A 2-2.99 CY OBID OBID OBID O BID O BID O BID
6-30 [CLSM Type A 3-3.99 CY OBID OBID OBID O BID O BID O BID
6-31 [CLSM Type A 4-4.99 CY OBID OBID OBID O BID O BID O BID
6-32_|CLSM Type A5-5.99 CY OBID OBID 0] O BID 0] 0]
6-33 [CLSM Type B 2-2.99 CY OBID OBID 341.75 O BID 326.25 341.75
6-34 [CLSM Type B 3-3.99 CY OBID OBID 276.75 O BID 261.25 276.75
6-35 [CLSM Type B 4-4.99 CY NO BID NO BID 211.75 NO BID 196.25 211.75
6-36_ |CLSM Type B5 CY & OVR NO BID NO BID 146.75 NO BID 131.25 146.75
6-37 [CLSM Type C 2-2.99 CY NO BID NO BID 363.75 NO BID 339.75 363.75
6-38 [CLSM Type C 3-3.99 CY NO BID NO BID 298.75 NO BID 274.75 298.75
6-39 [CLSM Type C 4-4.99 CY NO BID NO BID 233.75 NO BID 209.75 233.75
6-40 |CLSM Type C5CY & OVR NO BID NO BID 168.75 NO BID 144.75 168.75
6-41 [Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID NO BID
6-42 [Option B TL over 5 miles NO BID NO BID 10.80 NO BID 8.80 10.80
6-43 _[Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID NO BID
6-44 |Chq increased cement per CY NO BID NO BID 15.00 NO BID 15.00 15.00
6-45 |Water-reducing set retarder per CY NO BID NO BID 10.00 NO BID 10.00 10.00
6-46 __|Water reducer per CY O BID O BID 8.50 O BID 8.50 8.50
6-47 _[Calcium chloride per OZ O BID O BID 0.10 O BID 0.10 0.10
6-48 [Non-calcium chloride per OZ NO BID NO BID 0.20 NO BID 0.20 0.20
6-49 [Super plasticizer per CY NO BID NO BID 8.50 NO BID 8.50 8.50
6-50 [Fiber per CY NO BID NO BID 10.00 NO BID 10.00 10.00
6-51 |Heated Concrete per CY O BID O BID 8.95 O BID 8.95 8.95
6-52 [lce per Pound O BID O BID 1.00 O BID 1.00 1.00
6-53 |Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID NO BID
6-54 [Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID NO BID
6-55 |Penalty Charge per Truck Minute NO BID NO BID 2.50 NO BID 2.50 2.50
Source/Provider/Plant Name(S), City, (& Plant Saltwell /
Certif. # if avail.) (Additional details for each plant Westover Pennsboro V\7 t ¢
shall be provided on ATT B.) estover

6622C020



ATT A Attachment A Pricing Pages READY MIX. Iltems *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.
Central Central Central Central Central Central
D-? Bidder, enter your name in the block Supply Supply Supply Supply Supply Supply
above for each county bid: Company Company Company Company Company Company
COUNTY:[ BARBOUR | BRAXTON GILMER LEWIS UPSHUR | WEBSTER
Item Item Description UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST | UNIT COST
7-01 [Class A Concrete 2-2.99 CY 363.00 410.00 410.00 363.00 379.00 410.00
7-02 [Class A Concrete 3-3.99 CY 298.00 345.00 345.00 298.00 314.00 345.00
7-03 _[Class A Concrete 4-4.99 CY 233.00 280.00 280.00 233.00 249.00 280.00
7-04 _|Class A Concrete 5 CY & OVR 168.00 215.00 215.00 168.00 184.00 215.00
7-05 [Class B Concrete 2-2.99 CY 350.50 385.75 418.50 350.50 366.50 385.75
7-06 [Class B Concrete 3-3.99 CY 285.50 320.75 353.50 285.50 301.50 320.75
7-07 [Class B Concrete 4-4.99 CY 220.50 255.75 288.50 220.50 236.50 255.75
7-08 |Class B Concrete 5 CY & OVR 155.50 90.75 223.50 155.50 71.50 90.75
7-09 |Class C Concrete 2-2.99 CY O BID O BID O BID O BID OBID OBID
7-10 _[Class C Concrete 3-3.99 CY O BID O BID O BID O BID OBID OBID
7-11 [Class C Concrete 4-4.99 CY O BID O BID O BID O BID OBID OBID
7-12 _|Class C Concrete 5 CY & OVR O BID O BID OBID OBID OBID oBID |
7-13 |Class D Concrete 2-2.99 CY O BID O BID O BID O BID OBID OBID
7-14 [Class D Concrete 3-3.99 CY OBID OBID OBID O BID O BID O BID
7-15_[Class D Concrete 4-4.99 CY OBID OBID OBID O BID O BID O BID
7-16__[Class D Concrete 5 CY & OVR 0] 0] 0] 0] 0] 0]
7-17 _[Class H Concrete 2-2.99 CY 430.75 492.75 492.75 430.75 441.75 492.75
7-18 [Class H Concrete 3-3.99 CY 365.75 427.75 427.75 365.75 376.75 427.75
7-19 [Class H Concrete 4-4.99 CY 300.75 362.75 362.75 300.75 311.75 362.75
7-20 __|Class H Concrete 5 CY & OVR 235.75 297.75 297.75 235.75 246.75 297.75
7-21 [Class K Concrete 2-2.99 CY 358.25 395.75 428.25 358.25 375.25 395.75
7-22 [Class K Concrete 3-3.99 CY 293.25 330.75 363.25 293.25 310.25 330.75
7-23 _[Class K Concrete 4-4.99 CY 228.25 265.75 298.25 228.25 245.25 265.75
7-24 _[Class K Concrete 5 CY & OVR 163.25 200.75 233.25 163.25 80.25 200.75
7-25 [Mod Class K Concrete 2-2.99CY 447.50 505.50 505.50 447.50 465.50 505.50
7-26 __[Mod Class K Concrete 3-3.99CY 382.50 440.50 440.50 382.50 400.50 440.50
7-27 _[Mod Class K Concrete 4-4.99CY 317.50 375.50 375.50 317.50 335.50 375.50
7-28 |Mod Class K Concrete 5 CY & OVR 252.50 310.50 310.50 252.50 70.50 310.50
7-29 |CLSM Type A 2-2.99 CY OBID OBID OBID O BID O BID O BID
7-30 [CLSM Type A 3-3.99 CY OBID OBID OBID O BID O BID O BID
7-31 [CLSM Type A 4-4.99 CY OBID OBID OBID O BID O BID O BID
7-32__|CLSM Type A5-5.99 CY [0 [0 o) 0] 0] 0]
7-33 _|CLSM Type B 2-2.99 CY 324.25 374.25 374.25 324.25 349.25 374.75
7-34 [CLSM Type B 3-3.99 CY 259.25 309.25 309.25 259.25 284.25 309.75
7-35 [CLSM Type B 4-4.99 CY 194.25 244.25 244.25 194.25 219.25 244.75
7-36__|CLSM Type B5 CY & OVR 129.25 179.25 179.25 129.25 154.25 179.75
7-37__[CLSM Type C 2-2.99 CY 343.25 380.75 413.25 343.25 361.25 380.75
7-38 [CLSM Type C 3-3.99 CY 278.25 315.75 348.25 278.25 296.25 315.75
7-39 [CLSM Type C 4-4.99 CY 213.25 250.75 283.25 213.25 231.25 250.75
7-40 |CLSM Type C5CY & OVR 148.25 185.75 218.25 148.25 166.25 185.75
7-41 [Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID NO BID
7-42 [Option B TL over 5 miles 8.80 8.80 9.80 8.80 9.80 9.80
7-43 _[Prov Class B using Sil Sand NO BID NO BID NO BID NO BID NO BID NO BID
7-44 |Chq increased cement per CY 15.00 15.00 15.00 15.00 15.00 15.00
7-45 |Water-reducing set retarder per CY 10.00 10.00 10.00 10.00 10.00 10.00
7-46 __|Water reducer per CY 8.50 8.50 8.50 8.50 8.50 8.50
7-47 _[Calcium chloride per OZ 0.10 0.10 0.10 0.10 0.10 0.10
7-48 |Non-calcium chloride per OZ 0.20 0.20 0.20 0.20 0.20 0.20
7-49 [Super plasticizer per CY 8.50 8.50 8.50 8.50 8.50 8.50
7-50 [Fiber per CY 10.00 10.00 10.00 10.00 10.00 10.00
7-51 |Heated Concrete per CY 8.95 8.95 8.95 8.95 8.95 8.95
7-52 [lce per Pound 1.00 1.00 1.00 1.00 1.00 1.00
7-53 _|Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID NO BID
7-54 _[Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID NO BID
7-55 |Penalty Charge per Truck Minute 2.50 2.50 2.50 2.50 2.50 2.50
Source/Provider/Plant Name(S), City, (& Plant Saltwell / Glenville / . Buckhannon
. . . .. . . Glenville / Saltwell / Buckhannon /
Certif. # if avail.) (Additional details for each plant Elkins / Gassaway / . .
. . Gassaway | Buckhannon [ Elkins | Summersville
shall be provided on ATT B.) Buckhannon | Summersville / Gassaway

6622C020



ATT A Attachment A Pricing Pages READY MIX. Iltems *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.
Central
D-8 Bidder, enter your name in the block Central Supply | Central Supply |Central Supply Supply
above for each county bid: Company Company Company Company
COUNTY:[ PENDLETON | POCAHONTAS | RANDOLPH | TUCKER
Item Item Description UNIT COST UNIT COST UNIT COST | UNIT COST
8-01 [Class A Concrete 2-2.99 CY 390.75 390.75 390.75 390.75
8-02 [Class A Concrete 3-3.99 CY 325.75 325.75 325.75 325.75
8-03 [Class A Concrete 4-4.99 CY 260.75 260.75 260.75 260.75
8-04 |Class A Concrete 5 CY & OVR 195.75 195.75 195.75] 195.75
8-05 [Class B Concrete 2-2.99 CY 359.75 359.75 359.75 359.75
8-06 [Class B Concrete 3-3.99 CY 294.75 294.75 294.75 294.75
8-07 [Class B Concrete 4-4.99 CY 229.75 229.75 229.75 229.75
8-08 |Class B Concrete 5 CY & OVR 164.75 64.75 4.75 64.75
8-09 |Class C Concrete 2-2.99 CY O BID O BID O BID OBID
8-10 [Class C Concrete 3-3.99 CY O BID O BID O BID O BID
8-11 [Class C Concrete 4-4.99 CY O BID O BID O BID O BID
8-12 |Class C Concrete 5 CY & OVR OBID OBID OBID OBID |
8-13 |Class D Concrete 2-2.99 CY O BID O BID O BID O BID
8-14 [Class D Concrete 3-3.99 CY O BID O BID OBID O BID
8-15 [Class D Concrete 4-4.99 CY O BID O BID O BID O BID
8-16__[Class D Concrete 5 CY & OVR 0] 0] 0] 6]
8-17 |[Class H Concrete 2-2.99 CY 37.75 437.75 437.75 437.75
8-18 [Class H Concrete 3-3.99 CY 372.75 372.75 372.75 372.75
8-19 [Class H Concrete 4-4.99 CY 307.75 307.75 307.75 307.75
8-20 |Class H Concrete 5 CY & OVR 242.75 242.75 242.75 | 242.75
8-21 |[Class K Concrete 2-2.99 CY 370.75 370.75 370.75 370.75
8-22 [Class K Concrete 3-3.99 CY 305.75 305.75 305.75 305.75
8-23 [Class K Concrete 4-4.99 CY 240.75 240.75 240.75 240.75
8-24 [Class K Concrete 5 CY & OVR 75.75 75.75 75.75 75.75]
8-25 |[Mod Class K Concrete 2-2.99CY 471.75 471.75 471.75 471.75
8-26  [Mod Class K Concrete 3-3.99CY 406.75 406.75 406.75 406.75
8-27 [Mod Class K Concrete 4-4.99CY 341.75 341.75 341.75 341.75
8-28 |Mod Class K Concrete 5 CY & OVR 276.75 76.75 6.75 76.75
8-29 |CLSM Type A 2-2.99 CY OBID OBID O BID OBID
8-30 [CLSM Type A 3-3.99 CY OBID OBID O BID OBID
8-31 [CLSM Type A 4-4.99 CY OBID OBID O BID OBID
8-32_ |CLSM Type A5-5.99 CY [0 [0 0] 0]
8-33 [CLSM Type B 2-2.99 CY 350.25 350.25 350.25 350.25
8-34 [CLSM Type B 3-3.99 CY 285.25 285.25 285.25 285.25
8-35 [CLSM Type B 4-4.99 CY 220.25 220.25 220.25 220.25
8-36_ |CLSM Type B5 CY & OVR 155.25 | 155.25 155.25 155.25
8-37 [CLSM Type C 2-2.99 CY 365.75 365.75 365.75 365.75
8-38 [CLSM Type C 3-3.99 CY 300.75 300.75 300.75 300.75
8-39 [CLSM Type C 4-4.99 CY 235.75 235.75 235.75 235.75
8-40 |CLSM Type C5CY & OVR 170.75 170.75 170.75 170.75
8-41 [Option A CY over 5 miles NO BID NO BID NO BID NO BID
8-42 [Option B TL over 5 miles 8.80 8.80 8.80 8.80
8-43 |Prov Class B using Sil Sand NO BID NO BID NO BID NO BID
8-44 |Chq increased cement per CY 15.00 15.00 15.00 15.00
8-45 |Water-reducing set retarder per CY 10.00 10.00 10.00 10.00
8-46 __|Water reducer per CY 8.50 8.50 8.50 8.50
8-47 _[Calcium chloride per OZ 0.10 0.10 0.10 0.10
8-48 [Non-calcium chloride per OZ 0.20 0.20 0.20 0.20
8-49 [Super plasticizer per CY 8.50 8.50 8.50 8.50
8-50 [Fiber per CY 10.00 10.00 10.00 10.00
8-51 |Heated Concrete per CY 8.95 8.95 8.95 8.95
8-52 [lce per Pound 1.00 1.00 1.00 1.00
8-53 |Cement transported by Vendor per CY NO BID NO BID NO BID NO BID
8-54 |Cement transported by DOH per CY NO BID NO BID NO BID NO BID
8-55 |Penalty Charge per Truck Minute 2.50 2.50 2.50 2.50
Source/Provider/Plant Name(S), City, (& Plant Elkins / Elkins / Elkins /
Certif. # if avail.) (Additional details for each plant Elkins Lewish |rns/ Al Buckhannon / p rmrS]
shall be provided on ATT B.) ewisburg a Parsons arsons
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ATT A Attachment A Pricing Pages READY MIX. Items *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.
D-9 Bidder, enter your name in the block Central Supply | Central Supply | Central Supply | Central Supply | Central Supply
above for each county bid: Company Company Company Company Company
COUNTY: FAYETTE GREENBRIER MONROE NICHOLAS SUMMERS
Item Item Description UNIT COST UNIT COST UNIT COST UNIT COST UNIT COST
9-01 |Class A Concrete 2-2.99 CY 387.75 375.75 375.75 387.75 387.75
9-02 |Class A Concrete 3-3.99 CY 322.75 310.75 310.75 322.75 322.75
9-03 |Class A Concrete 4-4.99 CY 257.75 245.75 245.75 257.75 257.75
9-04 _[Class A Concrete 5 CY & OVR 192.75 180.75 180.75 192.75 192.75
9-05 [Class B Concrete 2-2.99 CY 370.75 354.75 354.75 370.75 370.75
9-06 |Class B Concrete 3-3.99 CY 305.75 289.75 289.75 305.75 305.75
9-07_[Class B Concrete 4-4.99 CY 240.75 224.75 224.75 240.75 240.75
9-08 [Class B Concrete 5 CY & OVR 75.75 59.75 59.75 75.75 75.75
9-09 [Class C Concrete 2-2.99 CY OBID OBID OBID OBID OBID
9-10 [Class C Concrete 3-3.99 CY OBID OBID OBID OBID OBID
9-11 [Class C Concrete 4-4.99 CY OBID OBID OBID OBID OBID
9-12 [Class C Concrete 5 CY & OVR OBID O BID O BID 0O BID O BID
9-13 [Class D Concrete 2-2.99 CY OBID OBID OBID OBID OBID
9-14 |Class D Concrete 3-3.99 CY OBID OBID OBID OBID OBID
9-15 [Class D Concrete 4-4.99 CY OBID OBID OBID OBID OBID
9-16__[Class D Concrete 5 CY & OVR 0] 0] 0] (0] (0]
9-17 |Class H Concrete 2-2.99 CY 456.75 503.75 503.75 456.75 456.75
9-18 |Class H Concrete 3-3.99 CY 391.75 438.75 438.75 391.75 391.75
9-19 [Class H Concrete 4-4.99 CY 326.75 373.75 373.75 326.75 326.75
9-20 _|Class H Concrete 5 CY & OVR 261.75 308.75 308.75 261.75 261.75
9-21 |Class K Concrete 2-2.99 CY 385.75 390.75 390.75 385.75 385.75
9-22 |Class K Concrete 3-3.99 CY 320.75 325.75 325.75 320.75 320.75
9-23 |Class K Concrete 4-4.99 CY 255.75 260.75 260.75 255.75 255.75
9-24 |Class K Concrete 5 CY & OVR 190.75 195.75 195.75 190.75 190.75
9-25 |Mod Class K Concrete 2-2.99CY 426.75 402.75 402.75 426.75 426.75
9-26  |Mod Class K Concrete 3-3.99CY 361.75 337.75 337.75 361.75 361.75
9-27 [Mod Class K Concrete 4-4.99CY 296.75 272.75 272.75 296.75 296.75
9-28 |Mod Class K Concrete 5 CY & OVR 231.75 207.75 207.75 231.75 231.75
9-29 |CLSM Type A 2-2.99 CY OBID OBID OBID OBID OBID
9-30 |CLSM Type A 3-3.99 CY OBID OBID OBID OBID OBID
9-31 |CLSM Type A 4-4.99 CY OBID OBID OBID OBID OBID
9-32 [CLSM Type A5-5.99 CY 0] 0] 0] 0] 0]
9-33 |CLSM Type B 2-2.99 CY 345.75 327.75 327.75 345.75 345.75
9-34 |CLSM Type B 3-3.99 CY 280.75 262.75 262.75 280.75 280.75
9-35 |CLSM Type B 4-4.99 CY 215.75 197.75 197.75 215.75 215.75
9-36_[CLSM Type B5CY & OVR 150.75 132.75 132.75 150.75 150.75
9-37 |CLSM Type C 2-2.99 CY 366.75 346.75 346.75 366.75 366.75
9-38 |CLSM Type C 3-3.99 CY 301.75 281.75 281.75 301.75 301.75
9-39 |CLSM Type C 4-4.99 CY 236.75 216.75 216.75 236.75 236.75
9-40 [CLSM Type C5CY & OVR 171.75 151.75 151.75 171.75 171.75
9-41 |Option A CY over 5 miles NO BID NO BID NO BID NO BID NO BID
9-42 |Option B TL over 5 miles 8.80 8.80 9.80 8.80 8.80
9-43 |Prov Class B using Sil Sand NO BID 21.00 21.00 NO BID NO BID
9-44 |Chg increased cement per CY 15.00 15.00 15.00 15.00 15.00
9-45 |Water-reducing set retarder per CY 10.00 10.00 10.00 10.00 10.00
9-46 __|Water reducer per CY 8.50 8.50 8.50 8.50 8.50
9-47 |Calcium chloride per OZ 0.10 0.10 0.10 0.10 0.10
9-48 |Non-calcium chloride per OZ 0.20 0.20 0.20 0.20 0.20
9-49 |Super plasticizer per CY 8.50 8.50 8.50 8.50 8.50
9-50 |Fiber per CY 10.00 10.00 10.00 10.00 10.00
9-51 |Heated Concrete per CY 8.95 8.95 8.95 8.95 8.95
9-52 |lce per Pound 1.00 1.00 1.00 1.00 1.00
9-53 |Cement transported by Vendor per CY NO BID NO BID NO BID NO BID NO BID
9-54 [Cement transported by DOH per CY NO BID NO BID NO BID NO BID NO BID
9-55 |Penalty Charge per Truck Minute 2.50 2.50 2.50 2.50 2.50
Sour_ce/P_rowde_zr/PIant l_\lgme(S), C_|ty, (& Plant Mabscott / Lewisburg Alta | Lewisburg Alta / Summersville / M_abscott/
Certif. # if avail.) (Additional details for each plant S " Jsummervill Princeton Gassaway / Princeton /
shall be provided on ATT B.) ummersvitie ummervitie ceto Mabscott Lewisburg Alta
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ATT A Attachment A Pricing Pages READY MIX. Items *01 thru *40 shall include delivery within five (5) miles of Vendors Plant.

[D-10 Bidder, enter your name in the block

Central Supply

Central Supply

Central Supply

Central Supply

above for each county bid: Company Company Company Company
COUNTY:| McDOWELL MERCER RALEIGH WYOMING
Item Item Description UNIT COST UNIT COST UNIT COST UNIT COST
10-01 [Class A Concrete 2-2.99 CY 420.75 420.75 387.75 420.75
10-02 [Class A Concrete 3-3.99 CY 355.75 355.75 322.75 355.75
10-03 [Class A Concrete 4-4.99 CY 290.75 290.75 257.75 290.75
10-04 |Class A Concrete 5 CY & OVR 225.75 225.75 192.75 225.75
10-05 |Class B Concrete 2-2.99 CY 373.75 373.75 370.75 373.75
10-06 [Class B Concrete 3-3.99 CY 308.75 308.75 305.75 308.75
10-07 [Class B Concrete 4-4.99 CY 243.75 243.75 240.75 243.75
10-08 |Class B Concrete 5 CY & OVR 78.75 78.75 75.75 178.75
10-09 |[Class C Concrete 2-2.99 CY O BID O BID OBID O BID
10-10 [Class C Concrete 3-3.99 CY O BID O BID OBID OBID
10-11 [Class C Concrete 4-4.99 CY O BID O BID OBID O BID
10-12 |Class C Concrete 5 CY & OVR O BID O BID O BID OBID
10-13 |[Class D Concrete 2-2.99 CY O BID O BID O BID O BID
10-14 [Class D Concrete 3-3.99 CY O BID O BID OBID OBID
10-15 |Class D Concrete 4-4.99 CY OBID OBID OBID OBID
10-16_[Class D Concrete 5 CY & OVR [0) [0) [0) OB
10-17 |Class H Concrete 2-2.99 CY 529.75 529.75 456.75 529.75
10-18 [Class H Concrete 3-3.99 CY 464.75 464.75 391.75 464.75
10-19 [Class H Concrete 4-4.99 CY 399.75 399.75 326.75 399.75
0-20_[Class H Concrete 5 CY & OVR 334.75 334.75 261.75 334.75 |
0-21 |[Class K Concrete 2-2.99 CY 403.75 403.75 385.75 403.75
0-22 |Class K Concrete 3-3.99 CY 338.75 338.75 320.75 338.75
0-23 [Class K Concrete 4-4.99 CY 273.75 273.75 255.75 273.75
0-24 |Class K Concrete 5 CY & OVR 208.75 208.75 190.75 208.75 |
0-25 [Mod Class K Concrete 2-2.99CY 422.75 422.75 426.75 422.75
0-26_|Mod Class K Concrete 3-3.99CY 357.75 357.75 361.75 357.75
0-27 [Mod Class K Concrete 4-4.99CY 292.75 292.75 296.75 292.75
0-28 [Mod Class K Concrete 5 CY & OVR 27.75 27.75 31.75 27.75
0-29 |CLSM Type A 2-2.99 CY O BID O BID O BID O BID
0-30 |CLSM Type A 3-3.99 CY O BID O BID O BID O BID
0-31 |CLSM Type A 4-4.99 CY O BID O BID O BID O BID
0-32 _|CLSM Type A5-5.99 CY [0) [0) [0) OB
0-33 _|CLSM Type B 2-2.99 CY 354.75 354.75 345.75 354.75
0-34 |CLSM Type B 3-3.99 CY 289.75 289.75 280.75 289.75
10-35 [CLSM Type B 4-4.99 CY 224.75 224.75 215.75 224.75
10-36_|CLSM Type B5 CY & OVR 159.75 159.75 150.75 159.75
10-37 [CLSM Type C 2-2.99 CY 375.75 375.75 366.75 375.75
10-38 [CLSM Type C 3-3.99 CY 310.75 310.75 301.75 310.75
10-39 [CLSM Type C 4-4.99 CY 245.75 245.75 236.75 245.75
10-40 |CLSM Type C5CY & OVR 180.75 180.75 171.75 180.75
10-41 [Option A CY over 5 miles NO BID NO BID NO BID NO BID
10-42 [Option B TL over 5 miles 8.80 8.80 8.80 8.80
10-43 [Prov Class B using Sil Sand 7.00 7.00 NO BID 7.00
10-44 [Chq increased cement per CY 15.00 15.00 15.00 15.00
10-45 [Water-reducing set retarder per CY 10.00 10.00 10.00 10.00
10-46 [Water reducer per CY 8.50 8.50 8.50 8.50
10-47 [Calcium chloride per OZ 0.10 0.10 0.10 0.10
10-48 [Non-calcium chloride per OZ 0.20 0.20 0.20 0.20
10-49 [Super plasticizer per CY 8.50 8.50 8.50 8.50
10-50 [Fiber per CY 10.00 10.00 10.00 10.00
10-51 [Heated Concrete per CY 8.95 8.95 8.95 8.95
10-52 {lce per Pound 1.00 1.00 1.00 1.00
10-53 |Cement transported by Vendor per CY OBID OBID OBID OBID
10-54 [Cement transported by DOH per CY O BID O BID O BID OBID
10-55 [Penalty Charge per Truck Minute 2.50 2.50 2.50 2.50
Sour_ce/P_rowde_:r/PIant I_\Igme(S), C_lty, (& Plant _ _ Mabscott / Princeton /
Certif. # if avail.) (Additional details for each plant Princeton Princeton :
Princeton Mabscott

shall be provided on ATT B.)
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ATTACHMENT B (ATT B) ATT B, Sourced Plant & Details for Ready Mixed Portland Cement Concrete & CLSM
Per the contract Specifications, the ATT B must be submitted at the time of bid and correlate with the sourced plants listed on the Attachment A (pricing pages).
Vendor shall complete the ATT B to provide details of each sourced plant bid on Attachment A and list any proposed equal products to reqested contract Items.
Or Equal proposals. List the proposed equal's name and

any product identification numbers below. If left blank,

Plant Information - Details of sourced
plants listed enterred under pricing on the

ATTA.

Agency will assu

me Vendor is bidding the requested

VENDOR Name

Contract Manager's
Name, Email Address

Contract
Manager's
Phone number

Plant Location - enter the
911 Physical Address
including City, State Zip
code

Is Plant
Certified? If
Yes, enter the
plant
Certification
Code. If plantis
not certified,

3.2.8.1 Enter the
product name if
Bidding a product
equal to HE-122
Calcium Chloride
based accelerator

3.2.8.2 Enter the
product name if
Bidding a product
equal to Darex
Set Non-Calcium
Chloride based
accelerator

3.2.8.3 Enter the
product name if
Bidding a product
equal to Eucon
37 Super
Plasticizer

enter "NO"
Brady Lowther / Saltwell Plant 4923 Euclid Accel 4
Central Supply bjlowther@centralsupplyw Benedum Dr. Bridgeport, WV |Yes 8;c Id Accelguar
Company of WV v.com 304-641-8402 @6330 CSC.01.601
Brady Lowther / Westover Plant Euclid Accel d
Central Supply bjlowther@centralsupplyw 250 South Plant St. Yes 8:c Id Accelguar
Company of WV v.com 304-641-8402 Morgantown, WV 26501 CSC1.02.601
Brady Lowther / Buckhannon Plant .
) Euclid Accelguard
Central Supply bjlowther@centralsupplyw 58 Alcon Rd. Yes %0
Company of WV v.com 304-641-8402 Buckhannon, WV 26201 AXC1.01.601
Brady Lowther / Elkins Plant Euclid Accel g
Central Supply bjlowther@centralsupplyw 822 Parsons Rd. Yes 8:C 6 Accetguan
Company of WV v.com 304-641-8402 Elkins, WV 26241 CSC1.03.601
Brady Lowther / Glenville Plant Euclid Accel d
Central Supply bjlowther@centralsupplyw 91 Lynch Rd. Yes 8:C 6 Accetguan
Company of WV v.com 304-641-8402 Glenville, WV 26351 CSC1.05.601
Brady Lowther / Gassaway Plant .
) Euclid Accelguard
Central Supply bjlowther@centralsupplyw 306 Chapel Rd. Yes %0
Company of WV v.com 304-641-8402 Gassaway, WV 26624 CSC1. 04.601
Brady Lowther / Pennsboro Plant .
) L Euclid Accelguard
Central Supply bjlowther@centralsupplyw 178 Ritchie Center Dr. Yes %0
Company of WV v.com 304-641-8402 Pennsboro, WV 26415 CSC1.15.601
Brady Lowther / Summersville Plant . Masterbuilders
. Masterbuilders X
Central Supply bjlowther@centralsupplyw 7900 W Webster Rd. Yes Master Set AC 534 Master Glenium
r
Company of W |v.com 304-641-8402  |Summersville, WV 26651  |BMC1.01.601 astere 7500
Brady Lowther / Mabscott Plant . Masterbuilders
. . Masterbuilders X
Central Supply bjlowther@centralsupplyw 97 S Hill St. Yes Master Set AC 534 Master Glenium
r
Company of W |v.com 304-641-8402  |Mabscott, WV 25871 DHC1.02.601 astere 7500
Brady Lowther / Princeton Plant . Masterbuilders
. . Masterbuilders X
Central Supply bjlowther@centralsupplyw 101 Westview Ave. Yes Master Set AC 534 Master Glenium
Company of WV v.com 304-641-8402 Princeton, WV 24739 BMC1.03.601 astere 7500
Brady Lowther / Lewisburg / Alta Plant . Masterbuilders
X ; i Masterbuilders )
Central Supply bjlowther@centralsupplyw 21077 Midland Trail W Yes Master Set AC 534 Master Glenium
Company of WV v.com 304-641-8402 Lewisburg, WV 24901 BMC.05.601 7500
Brady Lowther / Parsons Plant .
. Euclid Accelguard
Central Supply bjlowther@centralsupplyw 468 D and W Lane Yes 80
Company of WV v.com 304-641-8402 Parsons, WV 26287 CSC1.16.601
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